

**EVALUATION REPORT OF LESCO CIVIL WORKS DIVISION TENDER NOTICE NO.06 (2024-25)**

1	Name of Procuring Agency:	LESCO
2	Method of Procurement:	Single stage Single envelope Procedure (On item rate basis)
3	Title of Procurement:	Civil Works Division LESCO Tender Notice No.06 (2024-25)
4	Tender Inquiry No:	Tender No.06 (2024-25) of Civil Works Division LESCO
5	PPRA Ref. No.(TSE):	TS554223E
6	Date & Time of Bid Closing:	21.01.2025 11:30 AM
7	Date & Time of Bid Opening:	21.01.2025 12:00 PM
8	No of Bids Received:	62 No. bids received against 06 No works.
9	Criteria for Bid Evaluation:	As mentioned in bidding documents
10	Details of Bid(s)Evaluation:	As under

Sr.	Participating Contractor Name	Read Only Total Amount as mentioned in Bidding Document (including 16% PRA Tax)	Total Amount after Arithmetic Check (including 16% PRA Tax)	Remarks
1	<b>P/L Tough tile in outer perimeter of S.E (O) South Circle LESCO Defence Lahore.</b>			
1	M/s Smart Solutions	2,941,227/-	2,941,228/-	<b>(Non-Responsive)</b> Form of Bid unfilled and 02 Nos. similar nature work orders along with satisfactory completion certificates not attached with the bid
2	M/s Z.K Developers	2,965,973	3,035,699/-	<b>(Non-Responsive)</b> Bidding documents' some pages not signed & stamped and Form of Bid not filled properly i-e as per clause 5 of it , bid validity is mentioned as 100 days by the bidder against its 120 days validity as per bidding data.

3	M/s Fayyaz Brothers	3,412,789	3,413,294	<b>(Non-responsive)</b> Form of Bid not filled properly i-e as per clause 5 of it, bid validity is mentioned as 100 days by the bidder against its 120 days validity as per bidding data as well as completion certificates against provided work orders have not been attached
4	M/s N&F Associates	3,452,000	3,418,057	<b>Responsive &amp; Lowest with corrected amount of Rs.3,418,057/- for award of work.</b>
5	M/s Malik Waqas Enterprises	3,985,950	3,985,950	<b>(Non-responsive)</b> Form of Bid not filled properly i-e as per clause 5 of it, bid validity is mentioned as 100 days by the bidder against its 120 days validity as per bidding data
6	M/s Umar Butt& Brothers	4,112,543	4,112,543	-
7	M/s NS Constructions	4,157,950	4,157,950	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped and form of bid is partially filled.
8	M/S Malik Ashfaq & Company	4,424,382	4,424,382	<b>(Non-responsive)</b> Bidding documents (each page) not stamped, form of bid not filled properly and the bidder has not attached PRA certificate with the bid.

9	M/s AL Wahid Builders	4,546,176	4,546,176	<b>(Non-responsive)</b> Form of Bid not filled properly i-e as per clause 5 of it, bid validity is mentioned as 100 days by the bidder against its 120 days validity as per bidding data
10	M/s Aftab Khan & Brothers	4,660,210	4,660,210	-
11	M/s Zaroon Construction Co	4,692,359	4,692,359	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped
12	M/s Sitara Construction Company	4,984,452	4,984,452	<b>(Non-responsive)</b> Form of Bid not properly filled i-e as per clause 5 of it, bid validity is mentioned as 100 days by the bidder against its 120 days validity as per bidding data
13	M/s Rashid Minhas Enterprises	12,089,407	12,089,407	<b>(Non-responsive)</b> Form of Bid unfilled
2	<b>Special Repair of S.E Defence building including tile flooring &amp; allied civil works at Defence Lahore.</b>			
1	M/s Smart Solutions	2,557,867	2,557,867	<b>(Non-Responsive)</b> Form of Bid unfilled and 02 Nos. similar nature work orders along with satisfactory completion certificates not attached with the bid
2	M/s Azam & Co	2,606,102	2,648,402	<b>Lowest &amp; Responsive with corrected amount of Rs.2,648,402/- for award of work.</b>
3	M/s N&F Associates	3,172,134	3,172,134	-

4	M/s Malik Waqas Enterprises	3,277,150	3,277,150	-
5	M/s Z.K Developers	3,427,985	3,427,985	-
6	M/s Umar Butt & Brothers	3,448,811	3,448,811	-
7	M/s Fayyaz Brothers	3,466,250	3,466,250	<b>(Non-responsive)</b> Completion certificates against provided work orders have not been attached.
8	M/s NS Constructions	3,735,679	3,735,679	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped and form of bid is partially filled
9	M/s Zaroon Construction Co	3,919,552	3,919,552	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped
10	M/s Sitara Construction	2,754,967	4,273,412	-
11	M/s Al Wahid Builders	4,400,000	4,400,000	-
12	M/s Malik Ashfaq & Co	4,650,172	4,650,172	<b>(Non-responsive)</b> Bidding documents (each page) not stamped, form of bid not filled properly and the bidder has not attached PRA certificate with the bid
13	M/s Rashid Minhas	7,292,351	7,292,351	<b>(Non-responsive)</b> Form of Bid unfilled
3	<b>Repair/Maintenance of B-I Bungalow and F-1 Quarter at 132 KV Grid Station Saidpur Multan Road, Lahore.</b>			
1	M/s Z.K Developers	2,303,352	2,307,998	<b>(Non-responsive)</b> Form of Bid partially & improperly filled i-e as per clause 5 of it, bid validity is

				mentioned as 60 days by the bidder against its 120 days validity as per bidding data
2	M/s NS Constructions	2,732,226	2,732,226	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped and form of bid is partially filled
3	M/s Zaroon Construction	2,866,025	2,866,025	<b>(Non-responsive)</b> Bidding documents (each page) not signed & stamped
4	M/s MTS Engineering	2,888,400	2,888,400	<b>Lowest &amp; Responsive</b>
5	M/s Azam & Co	2,798,650	2,921,342	-
6	M/s Malik Waqas Enterprises	3,102,410	3,102,410	<b>(Non- responsive)</b> Form of Bid not properly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days' validity as per bidding data.
7	M/s N&F Associates	3,155,200	3,155,200	-
8	M/s Umar Butt & Brothers	3,159,215	3,159,215	-
4	<b>P/F fiber glass parking shed in C-1 residence at 132 KV Grid Station Okara Cantt &amp; re-construction of tilted boundary wall at Okara Complex Colony Okara.</b>			
1	M/s Aftab Khan & Brothers	1,532,263	1,457,326	<b>Lowest &amp; Responsive with the corrected amount of Rs. 1,457,326/- for award of work.</b>
2	M/s MTS Engineering	1,718,495	1,726,822	-

3	M/s Five Star & CO	1,769,289	1,769,290	<b>Non-responsive</b> Form of Bid partially & improperly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days' validity as per bidding data and also bidding documents (each page) sealed & signed by another bidder instead of its own signature & seal.
4	M/s Malik Ashfaq & Co	1,788,007	1,788,007	<b>Non-responsive</b> Bidding documents (each page) not stamped, Form of Bid partially filled & PRA certificate not attached
5	M/s Global Engineering Corporation	1,834,007	1,834,007	-
6	M/s SFS Construction & Trading Co	1,956,764	1,956,764	<b>Non –responsive</b> Form of Bid not properly filled i-e as per clause 5 of it, bid validity is mentioned as 60 days by the bidder against its 120 days' validity as per bidding data
7	M/s N&F Associates	2,017,000	2,017,000	-
8	M/s W.M Constructor	2,088,000	2,088,000	-
9	M/s Malik Waqas Enterprises	2,513,138	2,513,138	<b>Non-responsive</b> Form of Bid not properly filled i-e as per clause 5 of it, bid validity is mentioned as 30 days by the bidder against its 120 days' validity as per bidding data

10	M/s NS Constructions	3,301,702	3,301,702	<b>Non-responsive</b> Bidding documents (each page) not signed & stamped and Form of Bid partially filled
5	<b>P/F razor wire at 132 KV Grid Station Sheikhpura &amp; Repair of CCTV camera at 132 KV Grid Station Attabad.</b>			
1	M/s Five Star & Co	929,680	929,680	<b>Non-responsive</b> Form of Bid partially & improperly filled i-e as per clause 5 of it, bid validity is mentioned as 45 days by the bidder against its 120 days' validity as per bidding data and also bidding documents (each page) sealed & signed by another bidder instead of its own signature & seal
2	M/s Aftab Khan & Brother's	1,052,694	1,052,694	<b>Lowest &amp; Responsive</b>
3	M/s Malik Ashfaq & Co	1,049,335	1,101,535	<b>Non-responsive</b> Bidding documents (each page) not stamped, Form of Bid partially filled & PRA certificate not attached.
4	M/s AUA Builders	1,444,745	1,444,745	<b>Non-responsive</b> Bidding documents (each page) not signed & stamped and Form of Bid partially & improperly filled i-e as per clause 5 of it, bid validity is mentioned as 14 days by the bidder against its 120 days' validity as per bidding data and other supporting

				documents i-e Work orders, completion certificates, PRA certificate, etc. not attached with the bid.
5	M/s Global Engineering Corp	1,497,576	1,497,576	-
6	M/s SFS Construction & Trading Co	1,585,996	1,585,996	<b>Non-responsive</b> Form of Bid improperly filled i-e as per clause 5 of it, bid validity is mentioned as 45 days by the bidder against its 120 days' validity as per bidding data
7	M/s WM Constructor	1,615,845	1,615,845	-
8	M/s N & F Associates	1,943,343	1,943,343	-
9	M/s NS Constructions	1,989,457	1,989,457	<b>Non-responsive</b> Bidding documents (each page) not signed & stamped and Form of Bid partially filled
6	<b>Re-construction tilted boundary wall at Regional Store (Bungalow) Shalamar Lahore</b>			
1	M/s SFS Construction	149,422	149,422	<b>Non-responsive</b> Form of Bid improperly filled i-e as per clause 5 of it, bid validity is mentioned as 30 days by the bidder against its 120 days' validity as per bidding data.
2	M/s Azam & Co	153,539	153,539	<b>Non-responsive</b> Form of Bid improperly filled i-e as per clause 5 of it, bid validity is mentioned as 30 days by the bidder against its 120 days' validity as per bidding data.



3	M/s MTS Engineering	191,591	191,591	<b>Lowest &amp; Responsive</b>
4	M/s Malik Waqas Enterprises	191,879	191,879	<b>Non-responsive</b> Form of Bid improperly filled i-e as per clause 5 of it, bid validity is mentioned as 30 days by the bidder against its 120 days' validity as per bidding data
5	M/s Global Engineering	207,984	207,984	-
6	M/s WM Constructor	228,147	228,147	-
7	M/s AUA Builders	279,677	279,677	<b>Non-responsive</b> Bidding documents (each page) not signed & stamped and Form of Bid partially filled
8	M/s N & F Associates	387,300	387,300	-
9	M/s N.S Constructions	537,909	537,909	<b>Non Responsive</b> Bidding documents (each page) not signed & stamped and Form of Bid partially filled



**Signature:**

Official Stamp:

**Deputy Manager (Civil)**  
**Civil Works Division LESCO**