



سیدھی سڑکیاں

NATIONAL HIGHWAY AUTHORITY

Office of the Director (Maintenance) Punjab-South

Nag shah Chowk, N-70, road, Multan,

Ph: 061-4263301, Fax: 061-4263309 Email: rdmaint_nha_ps@yahoo.com

No. () Dir (Maint)(P-S)/NHA/2024//0/

26th February, 2024

Director (MIS)
National Highway Authority
Islamabad

Subject: **ANNOUNCEMENT OF TECHNICAL EVALUATION REPORT
PROCUREMENT OF MAINTENANCE WORKS OF PUNJAB-
SOUTH REGION**

CONTRACT NO. HS-PS-2023-24-60-02


CONTRACT NO. HS-PS-2023-24-60-03

CONTRACT NO. TPWS-PS-2023-24-70-01

CONTRACT NO. TPWS-PS-2023-24-70-02

Enclosed please find herewith dully filled and signed Technical Evaluation Reports of subject works for publication/uploading the same on NHA & PPRA websites as per PPRA rule-35, please.

Encl: **4x** Technical Evaluation Reports


ZAFAR MAHMOOD CHANDIO
Director (Maintenance)
Punjab-South

Copy to: -

- Member (CZ) NHA, Lahore
- General Manager (Maintenance) Punjab-South
- Dy. Director (Maintenance) NHA, Multan, D.G Khan


TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage Two Envelope Procedure
3	Title of Procurement	Highway Safety Maintenance Work F.Y 2023-24 Punjab-South Region
4	Tender Inquiry No.	HS-PS-2023-24-60-02
5	Press Information Department No & PPRA Reference No	PID(I)-4316/23(18 th January 2024) <u>TS530405E</u>
6	Date & Time of Bid Closing	13 th February 2024 @ 1130 hours
7	Date & Time of Bid Opening	13 th February 2024 @ 1200 hours
8	No of Bids Received	Twelve (12) Nos
9	Criteria for Bid Evaluation	As per Bidding Documents
10	Detail of Bid Evaluation	As mentioned below

S. No	Name of Firm/ Contractor	Status	Reason
1	M/s Rajput Developers	NPQ	- Non-Responsive due to non-submission of CDR. -No work of similar nature, worth & complexity. -Key staff detail not provided on stamp paper. -No Litigation Certificate not provided on stamp paper. -Proposed construction schedule not provided.
2	M/s Sahrish Ramzan	NPQ	-BOQ & abstract of Final bill of similar work not provided. -Detail of key staff not provided on stamp paper. -NTN Certificate not provided. -Proposed construction schedule not signed/stamped.
3	Muhammad Akbar Leghari	NPQ	-Work Experience of similar in nature, size and complexity not provided. -Undertaking for availability of staff at site not provided as per Appendix-O. -Proposed Construction Schedule not provided. -Bid validity not mentioned in letter of technical bid.
4	Khan Construction Co	NPQ	-Appendix-A to Bid not signed/stamped -Form IT not filled -NTN certificate with Form IT not provided -Specimen signature of authorized person on power of attorney's stamp paper missing -Invalid Construction schedule, also not signed/stamped
5	Eastern Construction Co	PQ	-
6	FM Construction Co	PQ	-
7	Malik Muhammad Arshad Bhutta	PQ	-
8	M Ayan Engineers	PQ	-
9	Alpha Capital Enterprises	PQ	-
10	Khair Sons Contractor	PQ	-
11	IBM construction company	NPQ	-Current Commitment not signed/stamped -BOQ & abstract of Final IPC/bill of similar work not provided.
12	Highway Constructors PVT LTD	PQ	-

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2023-24 (Punjab-South Region).

Signature:

Official Stamp: 
Director (Maintenance)
Punjab-South; NHA
Multan

TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage Two Envelope Procedure
3	Title of Procurement	Highway Safety Maintenance Work F.Y 2023-24 Punjab-South Region
4	Tender Inquiry No.	HS-PS-2023-24-60-03
5	Press Information Department No & PPRA Reference No	PID(I)-4316/23(18 th January 2024) TS530405E
6	Date & Time of Bid Closing	13 th February 2024 @ 1130 hours
7	Date & Time of Bid Opening	13 th February 2024 @ 1200 hours
8	No of Bids Received	Nine (09) Nos
9	Criteria for Bid Evaluation	As per Bidding Documents
10	Detail of Bid Evaluation	As mentioned below

S. No	Name of Firm/ Contractor	Status	Reason
1	EASTERN CONSTRUCTION CO	PQ	-
2	ALPHA CAPITAL ENTERPRISES	PQ	-
3	IBM CONSTRUCTION COMPANY	NPQ	-Current Commitment not signed/stamped -BOQ & abstract of Final IPC/bill of similar work not provided.
4	FM CONSTRUCTION CO	PQ	-
5	KHAN CONSTRUCTION COMPANY	NPQ	-Appendix-A to Bid not signed/stamped -Form IT not filled -NTN certificate with Form IT not provided -Specimen signature of authorized person on power of attorney's stamp paper missing -Invalid Construction schedule, also not signed/stamped
6	HIGHWAY CONSTRUCTORS PVT LTD	PQ	-
7	BARI BUILDERS-JOINT VENTURE-M/S EAGLE CONSTRUCTION	PQ	-
8	KHAIR SONS CONTRACTOR	PQ	-
9	MALIK MUHAMMAD ARSHAD BHUTTA	PQ	-

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2023-24 (Punjab-South Region)

Signature:

Official Stamp:

..Director (Maintenance)
Punjab-South, NHA
Multan


TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage Two Envelope Procedure
3	Title of Procurement	Toll Plaza & Weigh Station Maintenance Work F.Y 2023-24 Punjab-South Region
4	Tender Inquiry No.	TWPS-PS-2023-24-70-01
5	Press Information Department No & PPRA Reference No	PID(I)-4316/23(18 th January 2024) TS530405E
6	Date & Time of Bid Closing	13 th February 2024 @ 1130 hours
7	Date & Time of Bid Opening	13 th February 2024 @ 1200 hours
8	No of Bids Received	Four (04) Nos
9	Criteria for Bid Evaluation	As per Bidding Documents
10	Detail of Bid Evaluation	As mentioned below

S. No	Name of Firm/ Contractor	Status	Reason
1	MFG ENGINEERS JV KHAIR SONS CONTRACTOR	NPQ	-No Work experience of similar nature (Road pavements etc). -NTN Certificate wit Form IT not provided. -Income Tax Returns of JV firm M/s Khair Sons Contractor not provided. -Less worth of stamp paper of litigation certificate. -Proposed Construction Schedule not provided.
2	IBM CONSTRUCTION CO	NPQ	-Income Tax Returns of last 3 years not provided. -No Work Experience of similar nature. -Current Commitments not signed/stamped.
3	M.NAWAZ ENGINEERS	PQ	-
4	ATTA ENGINEERS JV PAK GREEN CONST CO	PQ	-

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2023-24 (Punjab-South Region)

Signature:



Official Stamp:

Director (Maintenance)
Punjab-South, NHA
Multan

TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage Two Envelope Procedure
3	Title of Procurement	Toll Plaza & Weigh Station Maintenance Work F.Y 2023-24 Punjab-South Region
4	Tender Inquiry No.	TWPS-PS-2023-24-70-02
5	Press Information Department No & PPRA Reference No	PID(I)-4316/23(18 th January 2024) TS530405E
6	Date & Time of Bid Closing	13 th February 2024 @ 1130 hours
7	Date & Time of Bid Opening	13 th February 2024 @ 1200 hours
8	No of Bids Received	Five (05) Nos
9	Criteria for Bid Evaluation	As per Bidding Documents
10	Detail of Bid Evaluation	As mentioned below

S. No	Name of Firm/ Contractor	Status	Reason
1	MALIK MUHAMMAD ARSHAD BHUTTA	NPQ	-No similar nature, size & complexity work experience -NTN certificate not provided -POA not signed by 1 st Class Magistrate -Construction schedule not provided -Bid validity not mentioned in letter of technical bid
2	KHAN CONSTRUCTION CO.	NPQ	-No similar nature work experience. -NTN Certificate with Form IT not provided - Current Commitment Form not provided
3	ATTA ENGINEERS JV PAK GREEN CONST CO.	NPQ	-Completion certificate of similar nature work not provided -final bill/IPC copy not provided -CVs of technical staff not provided
4	IBM CONSTRUCTION COMPANY	NPQ	No similar nature of work experience -Current Commitments not signed/stamped.
5	AZEEM BUILDERS-JV-TIME N TECH	NPQ	-PEC certificate of JV firm M/s Time N Tech (C-6) not valid. -Abstract of final bill not provided. -Construction Schedule not provided.

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2023-24 (Punjab-South Region)

Signature:



Official Stamp:

Director (Maintenance)
Punjab-South, NHA
Multan