



**NATIONAL HIGHWAY AUTHORITY
OFFICE OF THE DIRECTOR (MAINTENANCE)
PUNJAB-SOUTH**

NHA Complex
Nag Shah Chowk, **Multan**
Tel No. 061-4263301
Fax No.061-4263301
Email: rdmaint_nha_ps@yahoo.com

No. ()Dir (Maint)/(P-S)/NHA/2024/ **138**

66th March, 2024


Director (MIS)
National Highway Authority
Islamabad.

Subject: - **ANNOUNCEMENT OF TECHNICAL EVALUATION REPORT.**
MAINTENANCE CONTRACTS OF PUNJAB-SOUTH REGION
CONTRACT NO. 1.SM-PS-2023-24-70-10
2.HS-PS-2023-24-60-04

Reference: - PPRA Rule-35

Enclosed please find herewith dully filled and signed Technical Evaluation Reports for subject captioned contracts in view of above referred PPRA rule for uploading the same on NHA & PPRA website, at the earliest, please.

Encl: Technical Evaluation Reports


(ZAFAR MAHMOOD CHANDIO)
Director (Maintenance)
Punjab-South, NHA
Multan

Copy to:-

- Member (Central -Zone) NHA Lahore
- General Manager (Maint) Punjab-South
- File

TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)


1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage Two Envelope Procedure
3	Title of Procurement	Special Maintenance Work F.Y 2023-24 Punjab-South Region
4	Tender Inquiry No.	SM-PS-2023-24-70-10 at km 37+00 – 40+00 on N-70
5	Press Information Department No & PPRA Reference No	PID(I)-4316/23(18 th January 2024) <u>TS531558E</u>
6	Date & Time of Bid Closing	21 st February 2024 @ 1130 hours
7	Date & Time of Bid Opening	21 st February 2024 @ 1200 hours
8	No of Bids Received	Eleven (11) Nos
9	Criteria for Bid Evaluation	As per Bidding Documents
10	Detail of Bid Evaluation	As mentioned below

S. No	Name of Firm/ Contractor	Status	Reason
1	M/s Mir Abdullah Jan Khetran	NPQ	-BOQ of similar nature of work not provided. -CVs of key staff not provided. -NTN Certificate with Form IT not provided. -Irrelevant Construction Schedule. -Current Commitments form not provided.
2	M/s Muhammad Azeem Shah Khetran	NPQ	-NTN with Form IT not provided. -Concealment of facts regarding current commitments. -Abstract of final bill of similar nature of work not provided.
3	M/s IBM Construction Co	NPQ	-Appendix L not filled i.e Contract title missing -Appendix M not signed/stamped. -Abstract of final payment of similar work not provided. -Current Commitments form not signed/stamped.
4	M/s FM CONSTRUCTION CO	NPQ	-Appendix L not filled properly i.e contract value and title is missing. -NTN Certificate with Form IT not provided. -Invalid Construction Schedule. Project name not mentioned.
5	M/s Mughal Construction Co	NPQ	-Appendix M Form not provided. -Abstract of final bill of similar nature of work not provided. -Form EXP 4.2 not filled properly i.e physical size, complexity, nature not mentioned.
6	M/s Karim Bukhsh Son	NPQ	-Appendix L not properly filled i.e Contract value missing. -Appendix M not provided. -Abstract of final bill of similar nature of work not provided. - NTN Certificate with Form IT not provided.
7	M/s Mustafa Enterprises	NPQ	-Abstract of final bill of similar nature of work not provided. -Undertaking regarding arability of key staff at site during execution not provided. -Less worth of stamp paper of litigation certificate.
8	M/s Supercon Engineers	NPQ	-Abstract of final bill of similar nature of work not provided. -No Litigation Certificate not attested by 1 st Class Magistrate.
9	M/s Khan Const Co Mtn	NPQ	- Abstract of final bill of similar nature of work not provided. -NTN Certificate with Form IT not provided. -Project name not mentioned in Proposed Construction Schedule. -Current Commitments form not provided.

10	M/s Wajid & Construction (Pvt) Ltd	NPQ	-Appendix M not signed/stamped. -Abstract of final bill of similar nature of work not provided. -Current Commitments form not signed/stamped. -Proposed Construction Schedule not signed/stamped.
11	M/s Bari Builders-JV-M/S Eagle Construction	NPQ	-Appendix L not filled properly i.e Contract Value not mentioned. -Appendix M not signed/stamped. -Construction Schedule not as per prescribed format.

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2023-24 (Punjab-South Region)

Signature:



Director (Maintenance)
Punjab-South, NHA
Multan

Official Stamp:


TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage Two Envelope Procedure
3	Title of Procurement	Highway Safety Maintenance Work F.Y 2023-24 Punjab-South Region
4	Tender Inquiry No.	HS-PS-2023-24-60-04 (Const of Steel Overhead Pedestrian Bridge along with motorcycle ramp at km 1101+500 on N-5
5	Press Information Department No & PPRA Reference No	PID(I)-4316/23(18 th January 2024) <u>TS531558E</u>
6	Date & Time of Bid Closing	21 st February 2024 @ 1130 hours
7	Date & Time of Bid Opening	21 st February 2024 @ 1200 hours
8	No of Bids Received	Seven (7) Nos
9	Criteria for Bid Evaluation	As per Bidding Documents
10	Detail of Bid Evaluation	As mentioned below

S. No	Name of Firm/ Contractor	Status	Reason
1	M/s Malik Muhammad Arshad Bhutta	NPQ	-Appendix L not filled, contract No and value not mentioned. -Appendix M not provided. Tax returns provided instead of Appendix M. -No work experience of similar nature of work. -CVs of Technical Staff not provided. -Appendix P(Current Commitments) form not provided. -NTN not provided with Form IT. -Proposed Construction Schedule not provided.
2	M/s IBM Construction Co	PQ	-
3	M/s Fazal Engineering Corporation	PQ	-
4	M/s Nawaz & Co	PQ	-
5	M/s A&Z Enterprises Pvt Ltd	NPQ	-Appendix L not filled properly i.e contract value and title is missing. -BOQ, abstract of final bill of similar nature of work not provided. -Name, experience and CVs of key staff not provided. -NTN Certificate with Form IT not provided. -Proposed Construction Schedule not provided. -Bid validity not mentioned in letter of technical bid.
6	M/s MFG Engineering Services	NPQ	-BOQ, abstract of final bill of similar nature of work not provided. -NTN Certificate with Form IT not provided. -Less worth of Stam paper for litigation certificate, not attested by 1 st Class Magistrate. -Proposed Construction Schedule not provided.
7	M/s FM CONSTRUCTION CO	PQ	-

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2023-24 (Punjab-South Region)

Signature:


Director (Maintenance)
Punjab-South, NHA
Multan

Official Stamp: