



"Say No To Corruption"

National Highway Authority
Office of the Director (Maintenance) NA's
House # 394, Street # 03, Jinnahabad
Abbottabad

No: **RM-NA-2020-21/01-21/663**

G/H March, 2022

Director (MIS)
National Highway Authority HQ
Islamabad

Subject: **ANNOUNCEMENT OF FINANCIAL BID EVALUATION REPORT**
ROUTINE MAINTENANCE WORKS UNDER AMP 2020-21 IN
NORTHERN AREA'S REGION VIDE CONTRACTS NOS.

- i. **RM-NA-2020-21/N-35/01-09,**
- ii. **RM-NA-2020-21/N-125/10-11**
- iii. **RM-NA-2020-21/N-15/12-21**

Reference: **PPRA Rule - 35**

Enclosed find herewith duly filled and signed **Bid Evaluation Report (Financial)** pertaining to the procurement of subject contract as per PPRA Rules-35 for uploading the same on NHA & PPRA websites, please.

Encl: Bid Evaluation Report (Financial)

Zafar Hayat Lak
(ZAFAR HAYAT LAK)

Director (Maint) NA's
NHA, Abbottabad

4-3-2022

Copy for information to:-

- General Manager (NA's) NHA Abbottabad.
- Director (Coordination) NZ NHA, Peshawar.
- File.

FINANCEIAL EVALUATION REPORT

(As per Rule-35 of PP Rules, 2004 Amended vide SRO dated 29th July, 2021)

1.	Name of Agency	National Highway Authority
2.	Method of Procurement	Single Stage - Two Envelope Procedure
3.	Title of Procurement	Routine Maintenance Works under AMP 2020-21 in Northern Area Region
4.	Tendering Inquiry No.	RM-NA-2020-21/N-35/01-09 RM-NA-2020-21/N-125/10 & 11 RM-NA-2020-21/N-15/12 & 21
5.	PP Reference No.	PID(i)3526/21 TS466115E
6.	Date & Time of Bid Closing	21 st December, 2021 at 1200 Hrs
7.	Date & Time of Tech. Bid Opening	21 st December, 2021 at 1230 Hrs
8.	Nos. of Bids Received	Twenty Seven (27)
9.	Date & Time of Price Bid Opening	17 th February 2022 at 1130 Hrs
10.	Criteria for Bid Evaluation	As per Bid Data Sheet (BDS) & Invitation of Bids (IFP)
11.	Detail of Bid Evaluation	As mentioned below

Contract No.	Name of Bidder	Marks		Evaluated Cost (Rs.)	Rule/Regulation/ SBD**/ Policy/Basis for rejection/ Acceptance as per Rule-35 of PP Rules, 2004
		Technical	Financial		
RM-NA-2019-20/N-35/01 KM 0-20 (N-35)	M/s Nawaz & Co.	Not Applicable	Not Applicable	6,854,357.12	3 rd
	M/s Khurram Nawaz & Co.			5,989,844.00	1st
	M/s Haji M. Afzal & Co.			6,952,335.31	4 th
	M/s New Construction Sol.			6,625,055.20	2 nd
RM-NA-2019-20/N-35/02 KM 20-40 (N-35)	M/s Nawaz & Co	N.A.	N.A.	6,595,156.71	4 th
	M/s Khurram Nawaz & Co.			5,773,738.00	1st
	M/s New Construction Sol.			6,701,504.60	5 th
	M/s Muhammad Qayyum & Co.			6,111,035.70	2 nd
	M/s Haji M. Afzal & Co			6,386,032.31	3 rd
RM-NA-2019-20/N-35/03 KM 40-60 (N-35)	M/s Nawaz & Co.	N.A.	N.A.	8,384,459.09	4 th
	M/s Khurram Nawaz & Co			Financial Bid not opened due to lowest in RM-01 & RM-02	
	M/s New Construction Sol.			8,231,830.60	3 rd
	M/s Muhammad Qayyum & Co.			7,783,042.00	1st
	M/s Haji M. Afzal & Co.			8,061,007.98	2 nd
	M/s Gul Faraz Khan			8,558,314.05	5 th
RM-NA-2019-20/N-35/04 KM 60-80 (N-35)	M/s Nawaz & Co.	N.A.	N.A.	11,633,461.00	1st


M-NA-2019-20/N-35/05 KM 80-100 (N-35)	M/s Nawaz & Co.	N.A.	N.A.	9,048,243.0	2 nd
	M/s Sahi Construction Co.			9,587,768.0	3 rd
	M/s Aurangzeb & Sons			8,313,514.0	1st
RM-NA-2019-20/N-35/06 KM 100-120 (N-35)	M/s Samiullah Khan.	N.A.	N.A.	9,494,736.0	7 th
	M/s Nawaz & Co.			9,173,527.0	3 rd
	M/s Muhammad Firooz Khan			9,015,644.0	2 nd
	M/s New Construction Sol.			9,194,215.0	4 th
	M/s Sadaat Enterprises			9,266,079.0	5 th
	M/s Aurangzeb & Sons			8,328,582.0	1st
	M/s Fahid Engineers			9,309,632.0	6 th
	M/s Wajid Iqbal & Co.			10,344,036.0	8 th
RM-NA-2019-20/N-35/07 KM 120-140 (N-35)	M/s Samiullah Khan	N.A.	N.A.	8,154,625.80	5 th
	M/s Nawaz & Co.			8,097,131.38	3 rd
	M/s Muhammad Firooz Khan			8,307,944.27	7 th
	M/s Muhammad Qayyum & Co.			7,512,605.00	1st
	M/s Sadaat Enterprises			8,040,595.20	2 nd
	M/s Fahid Engineers			8,135,461.00	4 th
	M/s Faisal Construction Co.			8,187,206.00	6 th
RM-NA-2019-20/N-35/08 KM 140-160 (N-35)	M/s Muhammad Zada & Sons	N.A.	N.A.	9,385,183.35	5 th
	M/s Nawaz & Co.			9,194,759.34	4 th
	M/s Muhammad Firooz Khan			8,645,250.05	2 nd
	M/s Muhammad Qayyum & Co.			Financial Bid not opened due to lowest in RM-03 & RM-07	
	M/s Haji Salam Gir - M/s Qadeem (Jv)			8,103,357.73	1st
	M/s Faisal Construction Co.			9,193,671.20	3 rd
RM-NA-2019-20/N-35/09 KM 160-190 (N-35)	M/s Muhammad Zada & Sons	N.A.	N.A.	7,947,373.02	3 rd
	M/s Nawaz & Co.			8,066,345.67	4 th
	M/s Muhammad Qayyum & Co.			Financial Bid not opened due to lowest in RM-03 & RM-07	
	M/s Gul Faraz Khan			7,678,018.94	2 nd
	M/s Haji Salam Gir - M/s Qadeem (Jv)			7,087,914.60	1st
RM-NA-2019-20/N-125/10 KM 0-20 (N-125)	M/s Nawaz & Co.	N.A.	N.A.	8,390,428.00	2 nd
	M/s Khurram Nawaz & Co.			Financial Bid not opened due to lowest in RM-01 & RM-02	
	M/s New Construction Sol.			8,282,623.91	1st
	M/s Haji M. Afzal & Co.			8,714,858.09	4 th
	M/s Gul Faraz Khan			8,401,615.44	3 rd

RM-NA-2019-20/N-125/11 KM 20~42+500 (N-125)	M/s Nawaz & Co.	N.A.	N.A.	9,046,335.38	4 th
	M/s Muhammad Firooz Khan			8,843,478.16	1st
	M/s Khurram Nawaz & Co.			Financial Bid not opened due to lowest in RM-01 & RM-02	
	M/s New Construction Sol.			8,930,103.67	2 nd
	M/s Syed Ibrar Hussain Shah			8,991,509.10	3 rd
RM-NA-2019-20/N-15/12 KM 0~20 (N-15)	M/s Muhammad Zada & Sons	N.A.	N.A.	6,690,842.16	4 th
	M/s Nawaz & Co.			6,384,098.68	2 nd
	M/s Muhammad Firooz Khan			6,488,391.46	3 rd
	M/s Sahi Construction Co.			6,733,019.39	5 th
	M/s Rustam Associates			5,405,586.98	1st
RM-NA-2019-20/N-15/13 KM 20~40 (N-15)	M/s Nawaz & Co	N.A.	N.A.	7,317,167.18	3 rd
	M/s Dynamic Constructors			6,195,641.01	1st
	M/s Fahid Engineers			7,250,367.81	2 nd
	M/s Faisal Construction Co.			7,483,286.65	4 th
RM-NA-2019-20/N-15/14 KM 40~60 (N-15)	M/s Nawaz & Co.	N.A.	N.A.	7,566,373.0	3 rd
	M/s Khyyam Zameen & Co.			7,374,424.0	2 nd
	M/s Fahid Engineers			7,364,603.0	1st
	M/s Faisal Construction Co.			7,632,439.0	4 th
RM-NA-2019-20/N-15/15 KM 60~80 (N-15)	M/s Nawaz & Co.	N.A.	N.A.	9,602,509.0	2 nd
	M/s Shalmani Associates			9,912,962.0	4 th
	M/s Syed Ibrar Hussain Shah			9,404,227.0	1st
	M/s Khyyam Zameen & Co.			9,799,658.0	3 rd
RM-NA-2019-20/N-15/16 KM 80~100 (N-15)	M/s Nawaz & Co	N.A.	N.A.	8,275,269.0	2 nd
	M/s Shalmani Associates			8,914,832.0	4 th
	M/s Syed Ibrar Hussain Shah			8,006,750.0	1st
	M/s Fahid Engineers			8,542,811.0	3 rd
RM-NA-2019-20/N-15/17 KM 100~123 (N-15)	M/s Nawaz & Co.	N.A.	N.A.	9,322,126.0	1st
	M/s Wajid Iqbal & Co.			10,449,581.0	2 nd
RM-NA-2019-20/N-15/18 KM 123~142 (N-15)	M/s Nawaz & Co	N.A.	N.A.	Financial Bid not opened due to lowest in RM-04 & RM-17	
	M/s Rustam Associates			7,268,196.0	1st
	M/s Gul Haider Khan & Sons			10,826,508.0	2 nd
RM-NA-2019-20/N-15/19 KM 142~165 (N-15)	M/s Nawaz & Co.	N.A.	N.A.	Financial Bid not opened due to lowest in RM-04 & RM-17	
	M/s Dynamic Constructors			7,409,668.0	1st

NA-2019-20/N-15/20 KM 165-175 (N-15)	M/s Nawaz & Co.	N.A.	N.A.	RE-TENDER Both the Bidders are already Win 2x Contracts
	M/s Rustam Associates			
RM NA-2019-20/N-15/21 KM 165-185 (N-15)	M/s Nawaz & Co.	N.A.	N.A.	RE-TENDER Both the Bidders are already Win 2x Contracts
	M/s Dynamic Constructors			

12. Any other additional / supporting information, the procuring agency may like to share:

The aforementioned contract is being funded by Road Maintenance Account of NHA under AMP 2019-20.

Signature:  _____
 Official Seal/Stamp: _____
**Director (Maint) NA's
 National Highway Authority
 Abbottabad**

** (Standard Bidding Documents)