



GOVERNMENT OF GILGIT-BALTISTAN
OFFICE OF THE PROJECT DIRECTOR
ESTABLISHMENT OF 50 BEDDED CARDIAC HOSPITAL
AT GILGIT

No. CH.PMU.Dev.1 (1)/2017
Dated 27th March, 2023

To,

Mr. Rizwan Mehmood
Deputy Director IT/Monitoring & Legal
Public Procurement Authority
1st Floor FBC Building near State Bank
Sector G-5/2, Islamabad, Pakistan.

Subject: **UPLOAD TECHNICAL EVALUATION REPORT ON OFFICIAL WEBSITE OF PPRA**

Please find enclosed herewith a copy of Technical Evaluation Report in respect of development project titled, "Establishment of 300-Bedded ICT Hospital, Rehabilitation and Mother & Child Hospital at Chilas City"

It is requested that the Technical Evaluation Report may kindly be uploaded on the official website of PPRA at www.ppra.org.pk as required under the Public Procurement Rules



Engr. Shahid Masood
Project Director

CC:

1. Director Planning & Procurement Health GB
2. PS to Secretary Health GB
3. Office Copy

Main Shakra Quaid-e-Azam, Amin Abad Jutial Gilgit
Ph: 05811922504, Cell Email: engrshahid.pd@gmail.com

TECHNICAL EVALUATION REPORT

(As Per Rule 35 of PP Rules, 2004)

1. **Name of Procuring Agency:** Health Department GB.
2. **Method of Procurement:** Single Stage Two Envelope.
3. **Title of Procurement:** Proposal Required for Engineering Consultancy Services for Establishment of 300 Bedded ICT Hospital, Rehabilitation and Mother & Child Hospital at Chilas City
4. **Tender Inquiry No:** CH.PMU.Dev.1 (1)/2017/001.
5. **PPRA Ref. No. (TSE):** TS495404E.
6. **Date & Time of Bid Closing:** 13th Dec 2022 at 11:00 am.
7. **Date & Time of Bid Opening:** 23rd Nov, 2022 at 11:30 am.
8. **No of Bids Received:** Thirteen (13).
9. **Criteria for Bid Evaluation:** Score Point Evaluation System.
10. **Details of Bid(s) Evaluation:** Details of bid evolution are attached as under.

S.No	Name of Bidders	Technical Marks	Rule/Regulation/SBD/Policy Basis for Technical Rejection/Acceptance as per Rule 35 of PP Rules 2004
01	M/S N VISION JV ATAC ENGINEERING CONSULTANTS IN ASSOCIATION WITH SEM ENGINEERING	61.59	Non-Responsive
02	M/S ESS-I-AAR	62.50	Non-Responsive
03	M/S JV DIMENSION ENGINEERS & ARCHITECTS AND IGES International	45.56	Non-Responsive
04	M/S ENGINEERING & TECHNICAL ASSOCIATES JV SOHAIL ASSOCIATES	55.50	Non-Responsive
05	M/S SKAFS CONSULTANT (PVT) LTD JV DESIGN MATRIX (PVT) LTD	58.89	Non-Responsive
06	M/S ASIAN CONSULTING ENGINEERS JV METROPLAN	93.69	Responsive
07	M/S NEW VISION	45.19	Non-Responsive
08	M/S DEVELOPMENT CONSULTANCY SERVICES (PVT) LTD	64.30	Non-Responsive
09	M/S HEALTH ENGINEERING SOLUTIONS (PVT) LTD	38.94	Non-Responsive
10	M/S NESPAK	----	Non-Responsive as per Work Department GB Notification No.Sec-SO-D-9(58)/2020-21/3664
11	M/S EA CONSULTANTS IN ASSOCIATION WITH GAHEEZ CONSULTANT	44.75	Non-Responsive
12	M/S SUMMIT HEALTH CARE CONSULTANTS (PVT) LTD JV KASHIF ASLAM ASSOCIATES (PVT) LTD	91.69	Responsive
13	M/S PRO-HEALTH IN ASSOCIATION WITH M/S GHOURI GROUP OF CONSULTANTS AND M/S IQ CAPITAL PLUS	54.19	Non-Responsive

Signature: _____

Stamp: _____
Project Director
Cardiac Hospital Gilgit