

EVALUATION REPORT

(As Per Rule 35 of PPRA Rules, 2004 Revised 2021)

1. Name of Procuring Agency

National Transmission and Despatch Co. Ltd (NTDCL)

2. Method of Procurement

International Procurement Competition (IPC)

3. Title of Procurement

AFD-13-2024: Procurement of Power Transformers, Pad Mounted Transformers, Diesel Generators, 220V & 110V Battery Banks and Testing & Maintenance Equipment for 500kV Vehari, 500kv Sialkot and 220kV Arifwala substations NTDC

4. Tender Inquiry No.

AFD-13-2024

5. PPRA Ref No.

TS545966E

6. Date & Time of Bid Closing

26/11/2024 11:00 A.M.

7. Date & Time of Bid Opening

26/11/2024 11:30 A.M.

8. No of Bids Received

Lot #	I	II	III	IV	V
No. of Bids	1	1	1	2	2

9. Criteria for Bid Evaluation

Evaluation and Comparison of Bid as per Section-III "Evaluation and Qualification Criteria" of Bidding Documents

NTDCL 28325

Lot I: Procurement of 10/13MVA Power Transformers

The Lot has been approved for Re-tendering as none of the bidder was responsive.

Lot II: Procurement of 625kVA & 250kVA Diesel Generators

Under Evaluation

Lot III: Procurement of 220V& 110V Battery Banks

Name of the Bidders	Marks		Read Out Prices (PKR) Inclusive of GST	Evaluated Bid Price (PKR) Exclusive of GST	Award Price (Ex- Works) PKR	Remarks
	Technical (If Applicable)	Financial (If Applicable)				
M/s Pakistan Accumulators Pvt. Ltd. Islamabad	NIL	NIL	88,783,200	75,240,000	75,240,000	Most Advantageous Bidder

Lot IV: Procurement of Testing & Maintenance Equipment

The Lot has been approved for Re-tendering as none of the Bidder was responsive.

Lot V: Procurement of Pad Mounted Transformers

The Lot has been approved for Re-tendering as none of the Bidder was responsive.

Lowest Evaluated Responsive Bidder:

Lot I	Approved for Re-Tendering
Lot II	Under Evaluation
Lot III	M/s Pakistan Accumulators Pvt. Ltd. Islamabad
Lot IV	Approved for Re-Tendering
Lot V	Approved for Re-Tendering

Any other additional/supporting information the procuring agency may like to share NIL

Signature: _____

Official Stamp: CHIEF ENGINEER (MP&M) NTDC

Note: *The above evaluation results are based on detailed Evaluation Report and correct to best of our knowledge, however, in case of any discrepancy, the content of original Evaluation Report shall prevail. Further the information is being published under PPRA Rules Revised June-2021 for information of all stakeholders.*