



CANTONMENT BOARD MALIR

Tel. No.021-99247077

Fax.No.021-99247066

No. MLR/Advertisement/2024/ 2157
Dated the 08 April, 2024.


To,



The Asstt. Director (IT & Monitoring)
Public Procurement Regulatory Authority,
1st Floor, FBC Building near State Bank,
Sector-G-2 Islamabad.

Subject: PUBLICATION OF EVALUATION REPORT.

Please find enclosed herewith Evaluation Report of Original works for the year 2023-2024 for publication at PPRA website.


Cantonment Executive Officer
Malir Cantonment

Copy to:

1. Master File.

EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1. Name of Procuring Agency : CANTONMENT BOARD MALIR
2. Method of Procurement : Single Stage two Envelop
3. Title of Procurement : ANNUAL ORIGINAL WORKS FOR THE YEAR 2023-2024
4. Tender Inquiry No : Tender Notice vide dallies "Express" and "Business Recorder" Karachi dated: 11.02.2024
5. PPRA Ref. No.(TSE) : TS532178E dated 12-2-2024
6. Date & time of Bid Closing : 28.2.2024 at 1230 hrs
7. Date & time of Bid Opening : 28.2.2024 at 0100 hrs
8. No of Bid Received : Total 15 Nos
9. Criteria for Bid Evaluation : Bid in % Based on MES Schedule of Rates 2021
10. Detail of Bid(s) Evaluation : Given Below

ORIGINAL WORKS:

1. FINISHING WORK OF GRAY STRUCTURE (INCLUDING TILLING WORK, PLUMBERING, ELECTRIC, DOORS, WINDOWS, PAINTING ETC) AT NEW BLOCK OF CB HEALTH CENTRE – ESTIMATED COST RS.33.000 (M)

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Shah Faisal & Brothers	58.75% above	Lowest
2	M/s S.T & Sons	60.00 % above	-----
3	M/s Al-Hakeem Builders	68.00 % above	-----

2. FINISHING WORK OF GRAY STRUCTURE (INCLUDING TILLING WORK, PLUMBERING, ELECTRIC, DOORS, WINDOWS, PAINTING ETC) AT NEW BLOCK OF CBM OFFICE – ESTIMATED COST RS.25.000(M)

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Shah Faisal & Brothers	62.50% above	Lowest
2	M/s S.T & Sons	65.00 % above	-----

3. IMPROVEMENT OF STREETS WITH PAVING STONES FROM HAJRA MASJID TO ANIS ANSARI ACADEMY AT SYED VILLAGE – ESTIMATED COST RS.16.547(M)

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s A.H Warsi	63.55% above	Lowest
2	M/s S.T & Sons	64.50% above	-----
3	M/s Sher Ali & Brothers	65.00% above	-----
4	M/s Aheer Associates	67.00% above	-----

4. IMPROVEMENT OF LINK STREETS WITH PAVING STONES AT SYED VILLAGE – ESTIMATED COST RS.30.800 (M)

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Mehran Construction Co.	68.50% above	Lowest
2	M/s A.H Warsi	69.53% above	-----
3	M/s S.T & Sons	71.00% above	-----
4	M/s Al-Hakeem Builders	76.75% above	-----

5. IMPROVEMENT OF MAIN STREET WITH PAVING STONES INFRONT OF JAMIA MASJID NOORANI AT SYED VILLAGE – ESTIMATED COST RS.12.160 (M)

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Aheer Associates	64.00% above	Lowest
2	M/s Sher Ali & Brothers	65.00% above	-----
3	M/s S.T & Sons	65.75% above	-----
4	M/s A.H Warsi	66.51% above	-----
5	M/s Mehran Construction Co.	70.20% above	-----

6. IMPROVEMENT OF STREET NO.2 WITH PAVING STONES AT BLOCK-B ZAKARIYA GOTH – ESTIMATED COST RS.5.726 (M)

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Sher Ali & Brothers	65.00 % above	Lowest
2	M/s S.T & Sons	66.00 % above	-----
3	M/s A.H Warsi	67.40 % above	-----
4	M/s Shah Faisal & Brothers	73.30 % above	-----

7. IMPROVEMENT OF STREET NO.3 WITH PAVING STONES AT BLOCK-C ZAKARIYA GOTH - ESTIMATED COST RS.5.605 (M).

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s S.T & Sons	64.00% above	Lowest
2	M/s Sher Ali & Brothers	66.00% above	-----
3	M/s A.H Warsi	67.40% above	-----
4	M/s Shah Faisal & Brothers	73.30% above	-----

8. IMPROVEMENT OF STREET NO.4 WITH PAVING STONES AT BLOCK-D ZAKARIYA GOTH –ESTIMATED COST RS.5.407 (M)

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s S.T & Sons	64.50 % above	Lowest
2	M/s Sher Ali & Brothers	65.00% above	-----
3	M/s H&S Construction	66.00% above	-----
4	M/s Aheer Associates	66.50% above	-----
5	M/s A.H Warsi	67.40% above	-----

9. IMPROVEMENT OF STREET NO.5 WITH PAVING STONES AT BLOCK-E ZAKARIYA GOTH –ESTIMATED COST RS.5.308 (M)

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s ST & Sons	64.50% above	Lowest
2	M/s Sher Ali & Brothers	65.00% above	----
3	M/s Mehran Construction Co.	65.50% above	----
4	M/s A.H Warsi	67.40% above	----
5	M/s H&S Construction	68.00% above	----


Cantonment Executive Officer
Mair Cantonment

Copy to:-

1. Account Branch.
2. IT Branch for Publication on PPRA website.
3. Mater file.