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Name of Procuring Agency

Method of Procuring
Title of Procurement

Tender Inquiry No

PPRA Ref No. (TSE)

Date & Time of Bid Closing
Date & Time of Bid Opening
No. of Bid Received

Criteria of Bid Evaluation

Detail of Bid (s) Evaluation

Teirs

KARACHI PORT TRUST

GATEWAY TO PAKISTAN

Dated: 05-04-2024
EVALUATION REPORT

(As Per PPRA Rule 35 of PP Rules, 2004)

Karachi Port Trust

SSTE ( Single Stage One Envelope)
REPAIR / RENOVATION OF OFFICE SITUATED AT BACK YARD OF
ANNEXE BUILDING

E/N-2(67)/

TS531439

20-02-2024 at 11:00 Hours
20-02-2024 at 11:30 Hours
02 Nos.

Lowest Evaluated Bid

As Per Departmental Tender Committee Report (attached).

No Name of Bidder

Status Rule / Regulation /
SBD / Policy / Basis of
Evaluated Cost Rejection/Acceptance
(Rs.) as per Rule 35 of PPRA
Rules,2004

Technical Financial
(Rs.)

Engineering

M/s. Global Construction & Qualified | Rs.998,202.45 | Rs.998,202.45 1" Lowest Bidder

M/s. New Ghulam Nabi
Enterprises

Qualified | Rs.999,982.00 Rs.999,982.00 2" Lowest Bidder

Evaluated Bidder: M/s. Global Construction & Engineering

Signature

Official Stamp

_ / 'b\.\\"') 4%

EXECUTIVE ENGINEER (NORTH)
KARACHI FUK | TRUST




* MINUTES OF THE MEETING OF THE DEPARTMENTAL TENDER COMMITTEE

HELD ON 29-02-2024 IN THE OFFICE OF CHIEF ENGINEER, ENGINEERING
DEPARTMENT, K.P.T.

NAME OF WORK:_REPAIR / RENOVATION OF OFFICE SITUATED AT BACK YARD OF

ANNEXE BUILDING

INTRODUCTION:

1. KPT Head Office Building is the land mark of Karachi City, where the delegations of National and
International levels are quite and often visited for different purpose.

2. To maintain the Building in ship shape condition, there is a dire need to Repair / Renovation work
outside of Building which becomes visible to the commuters using Jinnah Bridge and impose bad
impression of KPT, as the same was attended some 05 years ago.(Photographs attached).

3. AXEN (MIY) after visiting the site, observed that the outside of the Annexe Building required

immediate attention.

4. Accordingly, the estimate for the same has been prepared by AXEN (MIY) on labor rates
amounting to Rs. 982,896.60 inclusive of all taxes and SRB.

5. Tenders for the work were therefore, invited under 36 (a) of PPRA Rules from Contractors through KPT,
MoMA & PPRA Website and received on 20-02-2024.

PARTICULAR

a) Authority of Sanction.

b) Budget Provision figures.

¢) Estimated Cost
d) Debit Head

e) # Date on which Tender Notice was Published for
- KPT, MoMA & PPRA Web Sites.

f)  Date of opening of Tenders.

g) Total No. of Tenders Sold.

h) Total No. of Tenders received.

i)  Date when Departmental Tender Committee
meeting held.

j)  Detail of offers received.
S.No. Name of Tenderers

I M/s. Global Construction &
Engineering
2. M/s. New Ghulam Nabi Enterprises

k) Position of offer recommended for

acceptance as compared with other offers

I)  Validity period of the offers.
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General Manager (CW)

Rs.82,200,000.00

Rs.982,896.60

The cost of work will be debited to “Outside
Repairs & Maint Cost”, Account Code 08083081-
082181 (Office Building), wherein an amount of
Rs.82,200,000.00 have been proposed in the budget
of 2023-24.

30-01-2024

20-02-2024

Not known (Uploaded from Websites)
02 Nos.

29-02-2024

Corrected Tendered Amount
Including 5% Contingencies.

Rs. 998,202.45 (01.55% above)

Rs.999,982.00 (01.73% above)
Most Advantageous / Lowest Evaluated Bid

Four months expiring on 34-06-2024



m) Past performance of the tenderer recommended M/s. Global Construction & Engineering is registered
and how they behaved in the past. in C-6 Category with Pakistan Engineering Council.
They had carried out many works for KPT, and their
past performance on those works has been found

satisfactory.

RECOMMENDATIONS

The Most Advantageous / Lowest Evaluated Bid amounting to Rs. 998,202.45 (Rupees: Nine Hundred
Ninety Eight Thousand Two Hundred Two & Forty Five Paisa Only) received in accerdance under
Clause PPRA Rule 36 (a) from M/s. Global Construction & Engineering which is 01.55% above the
corresponding estimated cost of Rs.982,896.60 based on amended scheduled rates of (2002) 2013 plus
market rate is considered reasonable. Keeping in view of their past performance as mentioned in Para-5
(m) M/s. Global Construction & Engineering is considered capable for carrying out the work viz
“REPAIR / RENOVATION OF OFFICE SITUATED AT BACK YARD OF ANNEXE
BUILDING”.

The Committee therefore, recommends the acceptance of the Most Advantageous / Lowest Evaluated
Bid amounting to Rs. 998,202.45 (Rupees: Nine Hundred Ninety Eight Thousand Two Hundred Two &
Forty Five Paisa Only) received from M/s. Global Construction & Engineering is considered reasonable
for the work viz. “REPAIR / RENOVATION OF OFFICE SITUATED AT BACK YARD OF
ANNEXE BUILDING”.

et
DY CHIEF ENGINEER-III MANAGER FINANCE DIRECTOR PORT INTELLIGENCE
MEMBER MEMBER MEMBER

/

CHIEF ENGINEER
CONVENOR
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