



**NATIONAL HIGHWAY AUTHORITY
OFFICE OF THE DIRECTOR (MAINTENANCE)
PUNJAB-SOUTH**

NHA Complex
Nag Shah Chowk, **Multan**
Tel No. 061-4263301
Fax No.061-4263301
Email: rdmaint_nha_ps@yahoo.com

No. () Dir (Maint)/(Punjab-South)/NHA/2023/67

// April, 2023

Director (MIS)

National Highway Authority
Islamabad.

Subject: - **ANNOUNCEMENT OF FINANCIAL EVALUATION REPORT.**
MAINTENANCE CONTRACTS OF PUNJAB-SOUTH REGION
CONTRACT NO. HS-PS-2021-22-60-03, RM-PS-2020-21-10-30 &
RM-PS-2020-21-10-31

Reference: - PPRA Rule-35

Enclosed please find herewith dully filled and signed Financial Evaluation Report for subject 3x works in view of above referred PPRA rule for uploading the same on NHA & PPRA website, at the earliest, please.

Encl: 03 Nos. Evaluation Report

(MUHAMMAD RAFIQUE)
Director (Maintenance)
Punjab-South, NHA
Multan

Copy to:-

- Member (Central -Zone) NHA Lahore
- General Manager (Maint) Punjab-South
- File

FINANCIAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage one Envelope Procedure
3	Title of Procurement	Highway Safety Work at Km 40+200 on N-70
4	Tender Inquiry No.	HS-PS-2021-22-60-03
5	Press Information Department No & PPRA Reference No	PID(I)4144/22 (4 th January 2023) TS49961E
6	Date & Time of Bid Closing	19 th January 2023 @ 1130 hours
7	Date & Time of Bid Opening	19 th January 2023 @ 1200 hours
8	No of Bids Received	Eight (08) Nos.
9	Date and Time of Price Bid Opening	14 th March 2023 @ 1200 hours
10	Criteria for Bid Evaluation	As per Bidding Data Sheet (BDS) & IFeB.
11	Detail of Bid Evaluation	As mentioned below

Contract No	Name of Bidder	Marks		Evaluated Cost (Rs)	Rule/Regulation/SBD*/ Policy/Basis for Rejection /Acceptance as per Rule 35 of PP Rules, 2004.
		Tech nical	Finan cial		
HS-PS-2021-22-60-03	M/s Rozee Builders	Not Applicable		-	Disqualified
	M/s Sehrish Ramzan			-	Disqualified
	M/s F.M Construction Co			49,802,823	1st Lowest Evaluated Bidder
	M/s Mir Abdullah Jan			-	Disqualified
	M/s Al-Kian			-	Disqualified
	M/s MFG Engg. Services			52,860,725	2 nd Lowest
	M/s Malik Muhammad Arshad Bhutta			-	Disqualified
	M/s Khayam Zameen			-	Disqualified

12. Any other additional / supporting information, the procuring agency may like to share.
The aforementioned contract is being funded by Road Maintenance Account under AMP 2021-22 (Punjab-South Region)

Director (Maintenance) Pb-South

Signature:



Official Stamp:

Regional Director (Maintenance)
Punjab South
National Highway Authority
MULTAN

FINANCIAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage one Envelope Procedure
3	Title of Procurement	Routine Maintenance Work between Km 895+000 – 905+000 NBC/SBC on N-5
4	Tender Inquiry No.	RM-PS-2020-21-10-30
5	Press Information Department No & PPRA Reference No	PID(I)-3742/22 (15 th December 2022) TS498126E
6	Date & Time of Bid Closing	3 rd January 2023 @ 1330 hours
7	Date & Time of Bid Opening	3 rd January 2023 @ 1400 hours
8	No of Bids Received	Twenty Four (24) Nos.
9	Date and Time of Price Bid Opening	14 th March 2023 @ 1200 hours
10	Criteria for Bid Evaluation	As per Bidding Data Sheet (BDS) & IFeB.
11	Detail of Bid Evaluation	As mentioned below


Contract No	Name of Bidder	Marks		Evaluated Cost (Rs)	Rule/Regulation/SBD */Policy/Basis for Rejection /Acceptance as per Rule 35 of PP Rules, 2004.
		Tech nical	Finan cial		
RM-PS-2020-21-10-30	M/s Dynamic Advertising			-	Fail to submit Fin. Bid
	M/s Hammad Construction			-	NPQ
	M/s Raza & Co			-	Fail to submit Fin. Bid
	M/s Wajid & Construction PVT Ltd			13,096,432	1 st Lowest Bidder
	M/s Ganhwar Construction Co				Fail to submit Fin. Bid
	M/s Sehrish Ramzan			15,532,221	4 th Lowest
	M/s Ch MR Nadeem			22,113,549	6 th Lowest
	M/s F.M Construction Co				Fail to submit Fin. Bid
	M/s Muhammad Nawaz Engr.				Fail to submit Fin. Bid
	M/s Jamaluddin & Co				NPQ
	M/s Eastern Construction Co				Fail to submit Fin. Bid
	M/s Standard Engineering				NPQ
	M/s Allied Construct				NPQ
	M/s MAFHH Enterprises			14,376,335	2 nd Lowest
	M/s Mazhar & Co				Fail to submit Fin. Bid
	M/s Ali Engineers				Fail to submit Fin. Bid
	M/s Friends Construction & Builders				NPQ
	M/s Highway Constructors PVT Ltd				Fail to submit Fin. Bid
	M/s Aamir Abbas				Fail to submit Fin. Bid
	M/s Ghulam Sarwar & Co			14,689,388	3 rd Lowest
	M/s ZNZB Associates				Fail to submit Fin. Bid
	M/s Zulfiqar & Brothers				Fail to submit Fin. Bid
	M/s Supercon Engineers JV Malik Tanveer Ahmed			15,610,484	5 th Lowest
	M/s Mir Abdullah Jan				NPQ

12. Any other additional / supporting information, the procuring agency may like to share.

The aforementioned contract is being funded by Road Maintenance Account under AMP 2020-21 (Punjab-South Region)

Director (Maintenance) Pb-South

Signature:



Official Stamp:

Regional Director (Maintenance)
Punjab South
National Highway Authority
MULTAN

FINANCIAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage one Envelope Procedure
3	Title of Procurement	Routine Maintenance Work between Km 905+000 – 915+000 NBC/SBC on N-5
4	Tender Inquiry No.	RM-PS-2020-21-10-31
5	Press Information Department No & PPRA Reference No	PID(I)-3742/22 (15 th December 2022) TS498126E
6	Date & Time of Bid Closing	3 rd January 2023 @ 1330 hours
7	Date & Time of Bid Opening	3 rd January 2023 @ 1400 hours
8	No of Bids Received	Twenty Four (24) Nos.
9	Date and Time of Price Bid Opening	14 th March 2023 @ 1200 hours
10	Criteria for Bid Evaluation	As per Bidding Data Sheet (BDS) & IFeB.
11	Detail of Bid Evaluation	As mentioned below

Contract No	Name of Bidder	Marks		Evaluated Cost (Rs)	Rule/Regulation/SBD */Policy/Basis for Rejection /Acceptance as per Rule 35 of PP Rules, 2004.
		Tech nical	Finan cial		
RM-PS-2020-21-10-31	M/s Jamaluddin & Co			-	NPQ
	M/s Raza & Co			-	Fail to submit Fin. Bid
	M/s Zulfiqar & Brother			-	Fail to submit Fin. Bid
	M/s Supercon Engineers JV Malik Tanveer Ahmed			15,298,700	4 th Lowest
	M/s Ch M.R Nadeem			22,383,420	6 th Lowest
	M/s Nawaz Engineers			-	Fail to submit Fin. Bid
	M/s Ghulam Sarwar & Co			14,750,000	3 rd Lowest
	M/s Ali Engineers			-	Fail to submit Fin. Bid
	M/s Schrish Ramzan			-	Fail to submit Fin. Bid
	M/s Allied Construction			-	NPQ
	M/s ZNZB Associates			10,726,200	1st Lowest Bidder
	M/s Ganhwar Construction Co			-	Fail to submit Fin. Bid
	M/s Friends Construction & Builders				NPQ
	M/s F.M Construction Co			12,296,780	2 nd Lowest
	M/s XEA Rao			-	NPQ
	M/s Eastern Construction Co			-	Fail to submit Fin. Bid
	M/s Hammad Construction			-	NPQ
	M/s Standard Engineering			-	NPQ
	M/s Mir Abdullah Jan Khetrان			-	NPQ
	M/s Aamir Abbas			15,694,000	5 th Lowest
	M/s Highway Construction Co Pvt Ltd			-	Fail to submit Fin. Bid
	M/s Mazhar & Co			-	Fail to submit Fin. Bid
	M/s MAFHH Enterprises			-	Fail to submit Fin. Bid
	M/s Dynamic Advertisement			-	Fail to submit Fin. Bid

12. Any other additional / supporting information, the procuring agency may like to share.
The aforementioned contract is being funded by Road Maintenance Account under AMP 2020-21 (Punjab-South Region)

Director (Maintenance) Pb-South

Signature: 

Official Stamp: Regional Director (Maintenance)

National Highway Authority
MULTAN