



CANTONMENT BOARD MALIR

Tel. No.021-99247077

Fax.No.021-99247066

No. MLR/Advertisement/2024/ 2156
Dated the 08 April, 2024.

To,

✓
The Asstt. Director (IT & Monitoring)
Public Procurement Regulatory Authority,
1st Floor, FBC Building near State Bank,
Sector-G-2 Islamabad.

Subject: PUBLICATION OF EVALUATION REPORT.

Please find enclosed herewith Evaluation Report of Original works for the year 2023-2024 for publication at PPRA website.


Cantonment Executive Officer
Malir Cantonment

Copy to:

1. Master File.

EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1. Name of Procuring Agency : CANTONMENT BOARD MALIR
2. Method of Procurement : Single Stage two Envelop
3. Title of Procurement : Annual Original Works For 2023-24
4. Tender Inquiry No : Tender Notice vide dallies "The News" and "92 News" Karachi dated: 11.02.2024
5. PPRA Ref. No.(TSE) : TS532177E dated 12-2-2024
6. Date & time of Bid Closing : 29.2.2024 at 1230 hrs
7. Date & time of Bid Opening: 29.2.2024 at 0100 hrs
8. No of Bid Received : Total 11 Nos
9. Criteria for Bid Evaluation : Bid in % Based on MES Sch. of Rates 2021
10. Detail of Bid(s) Evaluation : Given Below

ORIGINAL WORKS:

1. CONSTRUCTION OF 2X HALLS (G+1) ON CLASS "C" LAND INFRONT OF 4 DOT SHOPPING COMPLEX, MALIR CANTT.- ESTIMATED COST RS.22.736 (M)

| S. No. | Name of Firm / Contractor | Schedule Item | Remarks |
|--------|-----------------------------|--|---------|
| | | Tender Rates Above/ Below MES Schedule of Rates 2021 | |
| 1 | M/s H&S Construction | 61.50% above | Lowest |
| 2 | M/s Al-Hakeem Builders | 63.30 % above | ----- |
| 3 | M/s Aheer Associates | 66.50 % above | ----- |
| 4 | M/s ST & Sons | 67.00 % above | ----- |
| 5 | M/s Shah Faisal & Brothers. | 70.00 % above | ----- |

2. CONSTRUCTION OF SHOP BETWEEN BANK OF PUNJAB & NADRA OFFICE INFRONT OF 4 DOT SHOPPING COMPLEX, MALIR CANTT - ESTIMATED COST RS.2.03(M)

| S. No. | Name of Firm / Contractor | Schedule Item | Remarks |
|--------|---------------------------|---------------------------|---------|
| | | Tender Rates Above/ Below | |
| | | | |

| | | MES Schedule of Rates 2021 | |
|---|-----------------------------|----------------------------|--------|
| 1 | M/s Al-Hakeem Builders | 63.30% above | Lowest |
| 2 | M/s H&S Construction | 65.90 % above | ----- |
| 3 | M/s ST & Sons | 68.00 % above | ----- |
| 4 | M/s Shah Faisal & Brothers. | 70.00 % above | ----- |

3. CONSTRUCTION OF SHOP BETWEEN HAMZA MOTORS & NAGORI MILK SHOP INFRONT OF IMAM BARGAH AT AKRAM SHAHEED ROAD, MALIR CANTT.- ESTIMATED COST RS.2.36(M)

| S. No. | Name of Firm / Contractor | Schedule Item | Remarks |
|--------|-----------------------------|--|---------|
| | | Tender Rates Above/ Below MES Schedule of Rates 2021 | |
| 1 | M/s Al-Hakeem Builders | 63.30% above | Lowest |
| 2 | M/s H&S Construction | 65.50% above | ----- |
| 3 | M/s ST & Sons | 68.00% above | ----- |
| 4 | M/s Shah Faisal & Brothers. | 70.00% above | ----- |

4. CONSTRUCTION OF SHOP BETWEEN BLK-1 OF SHOPS & SECTION BATHROOMS OF EDHI SHOPPING COMPLEX INFRONT OF IMAM BARGAH AT AKRAM SHAHEED ROAD, MALIR CANTT - ESTIMATED COST RS.1.06 (M)

| S. No. | Name of Firm / Contractor | Schedule Item | Remarks |
|--------|---------------------------|--|---------|
| | | Tender Rates Above/ Below MES Schedule of Rates 2021 | |
| 1 | M/s Al-Hakeem Builders | 63.30% above | Lowest |
| 2 | M/s H&S Construction | 65.90% above | ----- |
| 3 | M/s ST & Sons | 67.50% above | ----- |

5. CONSTRUCTION OF SHOP BETWEEN BLK-I & BLK-II SHOPS OF EDHI SHOPPING COMPLEX INFRONT OF IMAM BARGAH AT AKRAM SHAHEED ROAD, MALIR CANTT.- ESTIMATED COST RS.1.79 (M)

| S. No. | Name of Firm / Contractor | Schedule Item | Remarks |
|--------|---------------------------|--|---------|
| | | Tender Rates Above/ Below MES Schedule of Rates 2021 | |
| 1 | M/s Al-Hakeem Builders | 63.30% above | Lowest |

| | | | |
|---|----------------------|--------------|-------|
| 2 | M/s ST & Sons | 70.50% above | ----- |
| 3 | M/s H&S Construction | 72.00% above | ----- |

6. CONSTRUCTION OF 2X HALLS (G+1) ON CLASS "C" LAND NEAR GARRISON MAJID CHOWK BOSTAN LINE, MALIR CANTT - ESTIMATED COST RS.38.352 (M)

| S. No. | Name of Firm / Contractor | Schedule Item | Remarks |
|--------|---------------------------|--|---------|
| | | Tender Rates Above/ Below MES Schedule of Rates 2021 | |
| 1 | M/s ST & Sons | 65.00 % above | Lowest |
| 2 | M/s Al-Hakeem Builders | 67.00 % above | ----- |
| 3 | M/s H&S Construction | 68.00 % above | ----- |


 Cantonment Executive Officer
 Malir Cantonment

Copy to:-

1. Account Branch.
2. IT Branch for Publication on PPRA website.
3. Mater file.