ISO 9001:2015 Certified



NATIONAL HIGHWAY AUTHORITY

Office of the Director (Maintenance) Punjab-South Nag shah Chowk, N-70 road, Multan,

Ph: 061-4263289, Fax: 061-4263309 Email: rdmaint nha psayahoo.com

No. () Dir (Maint)(P-S)/NHA/2023//09

29 May, 2023

Director (MIS)

National Highway Authority Islamabad

Subject:

ANNOUNCEMENT OF TECHNICAL EVALUATION REPORT

SPECIAL MAINTENANCE WORK OF SERVICE ROADS ALONG OKARA BYPASS ANNUAL MAINTENANCE PLAN 2022-23 OF

PUNJAB-SOUTH REGION.

CONTRACT No. SM-PS-2022-23-05-09

Reference: PPRA Rule-35.

Enclosed please find herewith dully filled and signed Technical Evaluation Reports of subject Special Mainternance Works of AMP 2022-23 for publication/uploading the same on NHA & PPRA websites as per PPRA rule-35, please.

Encl: 1x Technical Evaluation Reports

MUHAMMAD MUNIR WARRAICH

Director (Maintenance)-I

Copy to: -

Member (CZ) NHA, Lahore

- General Manager (Maintenance) Punjab-South
- Dy. Director (Maintenance) NHA, Sahiwal

TECHNICAL EVALUATION REPORT (As Per Rule 35 of PP Rules, 2004)

Name of Procuring Agency	National Highway Authority				
	Single Stage One Envelope				
Title of Procurement	Special Maintenance Work for Service Roads along Okara Bypass 0+000-12+500 NBC/SBC on N-5 AMP 2022-23on N-5				
Tender Inquiry No.	SM-PS-2022-23-05-09				
Press Information Department No &PPRA Reference No	PID(I)6279/22/LRM (14thApril 2023) TS508142E				
Date & Time of Bid Closing	2 nd May 2023 @ 1130 hours				
Date & Time of Bid Opening	2 nd May 2023@ 1200 hours				
No of Bids Received	Twenty-Three (23) Nos				
Criteria for Bid Evaluation	As per PQ Documents				
Detail of Bid Evaluation	As mentioned below				
	Tender Inquiry No. Press Information Department No &PPRA Reference No Date & Time of Bid Closing Date & Time of Bid Opening No of Bids Received Criteria for Bid Evaluation				

S. No	Name of Bidder	Status of Bidder	Rule/Regulation/SBD*/Policy/Basis for Rejection /Acceptance as per Rule 35 of PP Rules, 2004.
1	M/s Mustafa Enterprises	PQ	
2	M/s King Enterprises	PQ	
3	M/s Hassan Enterprises	NPQ	-Invalid Power of Attorney -Power of Attorney dully attested by 1st Class Magistrate not provided -Invalid stamp paper provided for POA -Form EXP 4.2 not filled properlyForm EXP 4.3 not stampedFaded copies of work order provided (not readable) Form EQP 5.1 (A) not filled properly (committed time not clear).
4	M/s Indus ACE Engineers	NPQ	-Invalid No Litigation Certificate -Form EXP 4.2 not filled properly -Letter of Acceptance of similar nature works not provided -Abstract of final bill copy not provided -Proposed Construction Schedule not providedIncomplete Income Tax return for Last Three Year -Poor Performance
5	M/s B.E Construction Co	NPQ	-Financially disqualified due to Turnover not as per requirement -Submission of Application Form not signed by the Authorized Representative & without specimen signature. Also stamped another firmInvalid wording in No litigation Certificate -Form EQP 5.1 (A) & (B) not attached and information provided is not as per formatEach page of document not signed and stamped.

M/s Fazal Engineering	PÇ	2
M/s Eastern Construction Co	PC)
M/s Khurram Enterprises	NPQ	-Less Work Experience of similar in nature worth & complexity, completion certificate no providedBOQ of completed works not provided. Abstract of final bill copy not providedForm 5.1(A) not as per format -Form 5.1(B) not as per format.
M/s Shan Enterprises	NPQ	-POA not stamped by the contractorLess Work Experience of similar in nature worth & complexity, completion certificate not providedBOQ of completed works not provided. Abstract of final bill copy not providedForm 5.1(A) not as per format -Form 5.1(B) not as per format.
M/s Usman Siddique & Co	NPQ	-Financially disqualified due to Working Capital &Turnover not as per requirement -Form Exp 4.1 not provided -Form Exp 4.2 not provided -Completion Certificate not provided -Form Exp 5.1(A) not as per format -Form Exp 5.1(A) not as per format
M/s FM Construction Co	PQ	
M/s MDCC	PQ	The second section of the second seco
M/s IBM Construction Co	PQ	
M/s Highway Constructors	PQ	
M/s Malik Muhammad Arshad Bhutta	PQ	
M/s Ghulam Sarwar & Co	PQ	
M/s Wajid & Company PVT Ltd	PQ	
M/s Rehmat Ullah Khan	PQ	
M/s Raza Muhammad & Co	PQ	
M/s Mir Abdullah Jan Khetran	NPQ	-Power of Attorney not as per format -PEC certificate copy not readable -NTN certificate copy not readable -Income Tax return FY 2020 not providedForm EXP 4.2 not filled properly -Form EXP 4.3 not filled properly -Copies of work orders not readable -BOQ of completed woks not provided -Abstract of final bill copy not provided -Proposed Construction Schedule not provided.
	M/s Eastern Construction Co M/s Khurram Enterprises M/s Shan Enterprises M/s Shan Enterprises M/s Usman Siddique & Co M/s FM Construction Co M/s MDCC M/s IBM Construction Co M/s Highway Constructors M/s Malik Muhammad Arshad Bhutta M/s Ghulam Sarwar & Co M/s Wajid & Company PVT Ltd M/s Rehmat Ullah Khan M/s Raza Muhammad & Co	M/s Eastern Construction Co M/s Khurram Enterprises NPQ M/s Shan Enterprises NPQ M/s Usman Siddique & Co NPQ M/s FM Construction Co PQ M/s MDCC M/s IBM Construction Co PQ M/s Highway Constructors PQ M/s Malik Muhammad Arshad Bhutta M/s Ghulam Sarwar & Co PQ M/s Wajid & Company PVT Ltd PQ M/s Rehmat Ullah Khan PQ M/s Raza Muhammad & Co PQ

21	M/s Sehrish Ramzan	NPQ	-Financially disqualified due Turnover not as per requirement -Power of Attorney not attested by 1st Class Magistrate -Less Work Experience of similar nature worth & complexity -BOQ of completed works not provided -Abstract of final bill copy not providedProposed Construction Schedule not provided -Copy of incorporation or sole proprietor affidavit not provided
22	M/s Mazhar & Co	PQ	
23	M/s Progressive Multi Engineers	NPQ	-Power of Attorney in original not provided (As per PQ Document clause ITA 10.1(d) "The Power of Attorney shall be in original with original signatures (scanned and electronic signatures shall not be acceptable" -Form Key Staff-5.2 not filled properly / not as per format -Proposed Construction Schedule not providedAbstract of final bill copy not providedComplete PQ Document not provided.

11. Any other additional / supporting information, the procuring agency may like to share.

The aforementioned contract is being funded by Road Maintenance Account under AMP 2022-23 (Punjab-South Region)

Director (Maintenance)-I

Signature:

Official Stamp:

Director (Maintenance-1) Punjab-South, NHA Multan

Whymis