

EVALUATION REPORT
(As Per Rule 35 of PP Rules. 2004)

1. Name of Procuring Agency : CANTONMENT BOARD MALIR
2. Method of Procurement : Single Stage Single Envelop (Online Electronic tenders)
3. Title of Procurement : **ORIGINAL WORKS FOR THE YEAR 2022- 23**
4. Tender Inquiry No : Tender Notice vide dallies " Nishan-e-Pakistan" and "Express Tribune" Karachi dated: 05.05.2023
5. PPRA Ref. No.(TSE) : TS509588E dated 4-5-2023
6. Date & time of Bid Closing : 23.05.2023 at 1230 hrs
7. Date & time of Bid Opening : 23.05.2023 at 0100 hrs
8. No of Bid Received : Total 12 Nos
9. Criteria for Bid Evaluation : Bid in % Based on MES Schedule of Rates 2021
10. Detail of Bid(s) Evaluation : Given Below

A. ORIGINAL WORKS:

1. CONSTRUCTION OF STORES AT CB STAFF COLONY MULTAN LINES – ESTIMATED COST RS.36.987 (M)

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s ST & Sons	47.00 % above	Lowest
2	M/s Al-Zaman Construction Co	49.25 % above	---
3	M/s Shah Faisal & Brothers	51.00 % above	---

The lowest rates 47.00% above on MES Schedule of Rates 2021 offered by M/s ST & Sons.

2. CONSTRUCTION OF MASQUE AT CB STAFF COLONY MULTAN LINES – ESTIMATED COST RS.39.873 (M)

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Shah Faisal & Brothers	35.35 % above	Lowest
2	M/s Al-Zaman Construction Co.	37.00 % above	---
3	M/s ST & Sons	42.00 % above	---

The lowest rates 35.35% above on MES Schedule of Rates 2021 offered by M/s Shah Faisal & Brothers.

3. **INSTALLATION OF STREET LIGHTS AT CB STAFF COLONY MULTAN LINES – ESTIMATED COST RS.11.529 (M)**

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Aheer Associates	54.55% above	Lowest
2	M/s ST & Sons	57.35% above	----

The lowest rates 54.55% above on MES Schedule of Rates 2021 offered by M/s Aheer Associates.

4. **CONSTRUCTION OF NEW BLOCK AT CB HEALTH CENTRE – ESTIMATED COST RS.39.485 (M)**

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s ST & Sons	48.95 % above	Lowest
2	M/s Al-Zaman Construction Co	50.10 % above	----
3.	M/s H&S Construction	51.00 % above	----

The lowest rates 48.95% above on MES Schedule of Rates 2021 offered by M/s ST & Sons.

5. **CONSTRUCTION OF NEW BLOCK AT CBM OFFICE.– ESTIMATED COST RS.39.530 (M)**

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Shah Faisal & Brothers	51.85% above	Lowest
2	M/s Al-Zaman Construction Co	55.00 % above	----

The lowest rates 51.85% above on MES Schedule of Rates 2021 offered by M/s Shah Faisal & Brothers.

6. **CONSTRUCTION OF ROADS AT CB STAFF COLONY MULTAN LINES – ESTIMATED COST RS.35.766 (M)**

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s ST & Sons	35.7 % above	Lowest
2	M/s Humayoun Khan & Sons	37.00 % above	----
3	M/s Aheer Associates	39.83 % above	----
4	M/s Al-Zaman Construction Co	41.23 % above	----

The lowest rates 35.7% above on MES Schedule of Rates 2021 offered by M/s ST & Sons.

7. **LAYING OF SEWERAGE LINES AT CB STAFF COLONY MULTAN LINES.- ESTIMATED COST RS.18.711 (M).**

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Aheer Associates	31.95% above	Lowest
2	M/s ST & Sons	32.10 % above	----
3	M/s Shah Faisal & Brothers	36.90 % above	----
4	M/s Sher Ali & Brothers	40.00 % above	----
5	M/s Al-Zaman Construction Co	41.00 % above	----

The lowest rates 31.95% above on MES Schedule of Rates 2021 offered by M/s Aheer Associates.

8. **LAYING OF WATER SUPPLY LINES AT CB STAFF COLONY MULTAN LINES -ESTIMATED COST RS.6.367 (M)**

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s ST & Sons	56.08 % above	Lowest
2	M/s H&S Construction	58.00 % above	----
3	M/s Shah Faisal & Brothers	59.50 % above	----

The lowest rates 56.08% above on MES Schedule of Rates 2021 offered by M/s ST & Sons.

9. **CONSTRUCTION OF PARK AT CB STAFF COLONY MULTAN LINES - ESTIMATED COST RS.22.187 (M)**

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s ST & Sons	49.50 % above	01 st Lowest
2	M/s Al-Zaman Construction Co	53.00 %above	----
3	M/s Shah Faisal & Brothers	55.10 % above	----
4	M/s Aheer Associates	59.00 % above	----

The lowest rates 49.50% above on MES Schedule of Rates 2021 offered by M/s ST & Sons.

10. IMPROVEMENT OF PARKING AREA WITH PAVING STONES AT CB STAFF COLONY MULTAN LINES.- ESTIMATED COST RS.5.738(M)


S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s Sher Ali & Brothers	53.00% above	Lowest
2	M/s ST & Sons	57.92 % above	----
3	M/s Shah Faisal & Brothers	60.00 % above	----
4	M/s Al-Zaman Construction Co	62.00 %above	----

The lowest rates **53.00%** above on MES Schedule of Rates 2021 offered by **M/s Sher Ali & Brothers.**

11. IMPROVEMENT OF CBM CRICKET GROUND – ESTIMATED COST RS.19.500(M)

S. No.	Name of Firm / Contractor	Schedule Item	Remarks
		Tender Rates Above/ Below MES Schedule of Rates 2021	
1	M/s H&S Construction	55.09% above	Lowest
2	M/s Al-Zaman Construction Co	56.35 %above	----
3	M/s Aheer Associates	57.50 % above	----
4	M/s Shah Faisal & Brothers	61.50 % above	----
5	M/s ST & Sons	63.00 % above	----

The lowest rates **55.09%** above on MES Schedule of Rates 2021 offered by **M/s H&S Construction**


Cantonment Executive Officer
Malir Cantonment

Copy to:-

1. Account Branch.
2. IT Branch for Publication on PPRA website.
3. Mater file.