



NATIONAL HIGHWAY AUTHORITY

Office of The Director (Maintenance)
NHA Complex Airport Road, Sukkur
Tel: 071-9310552, Fax: 071-9310551

SAY NO TO CORRUPTION

No. NHA/Dir (Maint)/SN/Suk/2022/ 419

28th June, 2022

The Director (MIS),
National Highway Authority,
Islamabad.

Subject: **ANNOUNCEMENT OF FINANCIAL EVALUATION REPORT (PPRA RULE-35)**
06X (AFFORESTATION, HIGHWAY SAFETY WORK FOR INSTALLATION OF PEDESTRIAN BRIDGE AT WASANABAD (UC NOORPUR), SPECIAL MAINTENANCE WORKS FOR INSTALLATION OF PEDESTRIAN BRIDGE WITH MOTOR CYCLIST RAMPS AT LAKHI TOWN & HALANI CITY, CONSTRUCTION OF U-TURN AT (NAUSHAHRO FEROZE BYPASS (MITHIANI CHOWK) & SPECIAL MAINTENANCE WORK FOR REPAIR / MAINTENANCE OF CITY PORTION OF JACOBABAD)


TECHNICAL BIDS OPENED ON 12TH MAY, 2022 AND FINANCIAL BIDS OPENED ON 22ND JUNE, 2022 AT 1100 HRS. IN SINDH-NORTH REGION SUKKUR THROUGH E-BIDDING SYSTEM, CONFERENCE ROOM, NHA COMPLEX AIRPORT ROAD SUKKUR

Reference:- i. **PPRA Rule-35**

i. Approval of Member (SZ) NHA Karachi for PBER at para#15/N, dated 27-06-2022 vide this office letter No.412, dated 22-06-2022.

This is with reference to the approval under reference by the Member (South-Zone) NHA Karachi, please find enclosed herewith duly filled and signed Financial Bids Evaluation Report pertaining to the procurement of the subject contracts in view of the above referred PPRA Rules-35 for uploading the same on NHA & PPRA Web Site at the earliest.

Encl. Financial Bid Evaluation Report


(SAEED AHMED SHAIKH)
Director (Maintenance)
NHA, Sukkur


Copy to:-

- Member (South-Zone) NHA Karachi.
- General Manager (Sindh-North) NHA Sukkur.
- Director (General), PPRA, 01st Floor, FBC Building, Near State Bank, Sector G-5/2, Islamabad.

Financial Evaluation Report
(As per Rules-35 PP Rules, 2004 Amended vide SRO dated. 29th July 2021)

1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage Two Envelope Procedure
3	Title of Procurement	06x works (Afforestation, Highway Safety Work for Installation of Pedestrian Bridge at Wasanabad (UC Noorpur), Special Maintenance Works for Installation of Pedestrian Bridge with Motor Cyclist Ramps at Lakhi Town & Halani City, Construction of U-Turn at (Naushahro Feroze Bypass (Mithiani Chowk) & Special Maintenance Work for Repair / Maintenance of City Portion of Jacobabad)
4	Tender Inquiry No.	As mentioned below
5	Press Information Department No.	PID(I)/7411/21 (21 st April, 2022) PPRA#TS478782E
6	Date & Time of Bid Closing	12 th May, 2022 at 1100 Hrs.
7	Date & Time of Technical Bid Opening	12 th May, 2022 at 1130 Hrs.
	Date & Time of Financial Bid Opening	22 nd June, 2022 at 1100 Hrs.
8	No of Bids Received	As mentioned below
9	Criteria for Bid Evaluation	As per Bidding Data Sheet (BDS) & Invitation for Bids (IFB)
10	Detail of Bid Evaluation	As mentioned below

Sr#	No. of Participants	Name of Bidder	Contract No.	Km & Route	Estimated Amount (Rs.)	% Above / Below	Amount Above / Below (Rs.)	Quoted Bid amount (Rs)	Rule / Regulation / SBD / Policy / Basis for Rejection / Acceptance as per Rule-35 of PPRA Rule-2004	Remarks / Position
1	1	No Participant	Afforestation -SN-2018-19-04	Furnishing & Plantation of Trees including maintenance for two years in Median Km 600~608 (N-5)	2,414,400		No Participant		No Participant	Will be Re-tendered on 30-06-2022 due to no participant
2	1	M/s MFG Engineering Services	SM-SN-2019-20-0001	Special Maintenance Work for Installation of Pedestrian Bridge with Motor Cyclist Ramps Km 27~28 (N-65 Lakhi Town)	32,606,707	84.00%	27,389,634	59,996,341	Qualified	Contract Annulled due to higher side rate / bid & will be re-tendered soon
3	1	M/s MFG Engineering Services	HS-SN-2020-21-6004	Highway Safety Work for Installation of Pedestrian Bridge Km 334~335 (N-5 Wasanabad UC Noorpur)	12,145,591	91.00%	11,052,488	23,198,079	Qualified	Contract Annulled due to higher side rate / bid & will be re-tendered soon


 28/06/22
 Director (Maintenance)
 National Highway Authority,
 Sukkur

1	M/s MFG Engineering Services	SM-SN-2020-21-0005	Special Maintenance Work for construction of Steel Overhead Bridge Km 382~383 (N-5 Halani City)	17,425,389	92.00%	16,031,358	33,456,747	Qualified	Contract Annulled due to higher side rate / bid & will be re-tendered soon
5	1	M/s Faizan-e-Qalander	Special Maintenance Work for Construction of U-Turn Km 342~343 N-5 NBC & SBC (Naushahro Feroze Bypass (Mithiani Chowk))	12,081,983	-7.86%	-949,644	11,132,339	Qualified	
	2	M/s MB Builders			4.11%	496,570	12,578,553	Qualified	
	3	M/s Jamaluddin and Company			-9.00%	-1,087,378	10,994,605	Qualified	
	4	M/s Zahid Hussain & Co.			11.50%	1,389,428	13,471,411	Qualified	
	5	M/s Saleem Engineering & Construction Co.			-13.71%	-1,656,440	10,425,543	Qualified	01* Lowest
6	1	M/s Nabi Builders & Co.	Special Maintenance Work for Repair / Maintenance of City Portion of Jacobabad Km 78~79+700, 80+100~80+407 & 81+007~81+507 (N-65 Jacobabad City Portion)	57,793,651	-11.01%	-6,363,081	51,430,570	Qualified	
	2	M/s Aaj Enterprises & JJ E(Private) Limited			Dis-Qualified			Dis-Qualified	Hard copies of e-Bids not received Physically
	3	M/s B.S Traders & Engineering Services			Dis-Qualified			Dis-Qualified	due to Average Networking Capital is below the required threshold
	4	M/s Mustafa Enterprises			-5.53%	-3,195,989	54,597,662	Qualified	
	5	M/s Abdul Qayoom Mazari			-11.22%	-6,484,448	51,309,203	Qualified	01* Lowest

11. Any other additional / supporting information, the procuring agency may like to share:

The aforementioned contract is being funded by National Highway Road Maintenance Account.

Signature: _____

Director (Maintenance) NHA Sukkur

Official Stamp: _____

28/06/22
Director (Maintenance)
National Highway Authority
Sukkur

** Standard Bidding Documents (SBD)