KARACH! PORT TRUST

CATEWAY TO PAK SYAN

Dated: 03-07-2024
EVALUATION REPORT

(As Per PPRA Rule 35 of PP Rules, 2004)

01  Name of Procuring Agency arachi Port Trust
02  Metnod of Procuring SSTE ( Single Stage One Envelope)
03 Title of Procurement FIXING OF PAVERS BEHIND PSF OFFICE AT KPT HEAD
OFFICE
04  Tender Inquiry No E/N-2(153)/
05 PPRA Ref No. (TSE) TS539084E
06  Date & Time of Bid Closing 29-05-2024 at 11:00 Hours
Clender was due on 28-03-2024, Being 28-05-2024 announced by Honorable Prime
Minister as (Youm-e-Takbeer) Public Holvday therefore the same received on 29-05-2024)
07  Date & Time of Bid Opening 29-05-2024 at 11:00 Hours
(Tender was due on 28-05-2024, Being 28-05-2024 announced b Honorable Prime
Minister as (Youm-e-Takbeer) Public Holyday thereiore the sume received on 29-05-2024)
08  No. of Bid Received Single Bid Received
09  Criteria of Bid Evaluation Single Evaluated Bid
10 Detail of Bid (s) Evaluation As Per Departmental Tender Committee Report {attached),
l _.' B Statirs - ) Rule / Regulation /
| <5 I A SBD / Policy / Basis of
No | Name of Bidder Technical Financial Evaluated Cost Rejection/Acceptance
! (Rs) (Rs.) as per Rule 35 of PPRA
E Rules,2004
% | M/s. Global Construction & Qualified 999,085.00 999,085.00 Single Evaluated Bid
|[ . Engineering
B I S

Evaluated Bidder: M/s. Global Construction & Engineering

Signature /%

N EXECUTIVE ENGINEER (NORTH)
Official Stamp KARACh: » Uki TRUST



dNo.G

MINUTES OF THE MEETING OF THE DEPARTMENTAL TENDER COMMITTEE
HELD ON 05-06-2024 IN THE OFFICE OF CHIEF ENGINEER, ENGINEERING

DEPARTMENT, K.P.T.

NAME OF WORK: FIXING OF PAVERS BEHIND PSF OFFICE AT KPT HEAD OFFICE.

INTRODUCTION:

L. KPT Building comprises heritage of 100 years ago and it is also an epicenter of Port Operations,
Engineering Department tries to maintain each corner in updated position. The subject area
which leads to J-Bond Area needs aesthetic upliftment, therefore AXEN (MIY) has surveyed
and proposed pavement for the same. Accordingly, AXEN (MIY) has prepared an Estimate
amounting to Rs.935,911.20 (including Taxes and Contingencies) placed at S.No.l (a), to
attend the work through outsource as the same is beyond the scope of in-house
arrangements.

2. Tenders for the work were therefore, invited under 36 (a) of PPRA Rules from Contractors through
KPT, MoMA & PPRA Website which was due on 28-05-2024, being 28-05-2024 announced by
Honorbale Prime Minister as (Youm-e-Takbeer) Public Holyday, therefore the same was received on
29-05-2024,

PARTICULAR
a) Authority of Sanction. General Manager (CW)
b) Budget Provision figures. Rs.82,200,000.00
¢) Estimated Cost Rs. 935,911.20
d) Debit Head The cost of work will be debited to “Qutside Repairs
& Maint Cost”, Account Code 08083081-082181
(Office Building) from the Budget year 2023-2024,
wherein an amount of Rs.82,200,000.00 in the budget
0f 2023-24,
¢)  Date on which Tender Notice was Published for  09-05-2024
KPT, MoMA & PPRA Web Sites.
) Date of opening of Tenders. 29-05-2024
g) Total No. of Tenders Sold. Not known (Uploaded from Websites)
h)  Total No. of Tenders reccived. 01 No. (Single bid Received)
i) Date when Departmental Tender Committee 05-06-2024
meeting held.
J)  Detail of offers received.
S.No. Name of Tenderers Corrected Tendered Amount
Including 5%Contingencies.
1. M/s. Global Construction & Rs. 999.085.21 (06.75% Above)
Lingincering
k)  Position of offer recommended for Single Evaluated Bid
acceplance as compared with other offers
) Validity period of the offers. Four months expiring on 28-09-2024
m)  Past performance of the tenderer recommended M/s. Global Construction & Engineering is registered

and how they behaved in the past.

FoiE MRV arth Fdea YT NORTIIVEC SNORTEH doedC-1

in C-6 Category with Pakistan Engineering Council.
They had carried out many works for KPT, and their
past performance on those works has been found
satisfactory.



RECOMMENDATIONS

The Single Evaluated Bid amounting to Rs.999,085.21 (Rupees: Nine Hundred Ninety Nine
Thousand Eight Five & Twenty One Paisa Only) received in accordance under Clause PPRA
Rule 36 (a) from M/s.Global Construction & Engineering which is 06.75% above the
corresponding estimated cost of Rs.935,911.20 based on KPT revised schedule of rates 2023-24
is considered reasonable. Keeping in view of their past performance as mentioned in Para-2 (m)
M/s. Global Construction & Engineering is considered capable for carrying out the work viz.
“FIXING OF PAVERS BEHIND PSF OFFICE AT KPT HEAD OFFICE .”.

The Committee therefore, recommends the acceptance of the Single Evaluated Bid amounting to
Rs.999,085.21 (Rupees: Nine Hundred Ninety Nine Thousand Eight Five & Twenty One Paisa
Only) received from M/s. Global Construction & Engineering is considered reasonable for the
work viz. “FIXING OF PAVERS BEHIND PSF OFFICE AT KPT HEAD OFFICE ”.
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