

NATIONAL HIGHWAY AUTHORITY

Office of the Director (Maintenance)-II Punjab-South Nag shah Chowk, N-70 road, Multan,

Ph: 061-4263301, Fax: 061-4263309 Email: rdmaint\_nha\_ps@yahoo.com

No. ( ) Dir (Maint)(P-S)/NHA/2022/37/

07 July, 2022

**Director (MIS)**National Highway Authority
<u>Islamabad</u>

Subject:

ANNOUNCEMENT OF FINANCIAL EVALUATION REPORT

SPECIAL MAINTENANCE (STRUCTURAL OVERLAY) WORKS OF

**PUNJAB-SOUTH REGION F.Y 2021-22** 

Contract No. SM-PS-2021-22-05-01 TO SM-PS-2021-22-05-07

Reference: PPRA Rule-35.

Enclosed please find herewith dully filled and signed Financial Evaluation Report for subject works in view of above referred PPRA rule for uploading the same on NHA & PPRA websites, at the earliest, please.

Encl: 01 No. Evaluation Report

MUHAMMAD RAFIQUE Director (Maintenance) Punjab-South

## Copy to: -

Member (CZ) NHA, Lahore

General Manager (Maintenance) Punjab-South

Director (CZ) NHA Lahore

## FINANCIAL EVALUATION REPORT (As Per Rule 35 of PP Rules, 2004)

1	Name of Procuring Agency	National Highway Authority					
2	Method of Procurement	Single Stage wo Envelope Procedure (e-Bidding)					
3	Title of Procurement	07 Nos Special Maintenance (Structural Overl Works between Km 897-920 SBC on N-5					
4	Tender Inquiry No.	SM-PS-2021-22-05-01 TO SM-PS-2021-22-05-07					
5	Press Information Department No & PPRA Reference No						
6	Date & Time of Bid Closing	17th June 2022 @ 1100 hours					
7	Date & Time of Bid Opening	17th June 2022 @ 1130 hours					
8	No of Bids Received	Thirty-Five (35) Nos					
9	Date and Time of Price Bid Opening	28th June 2022					
10	Criteria for Bid Evaluation	As per Bidding Data Sheet (BDS) & IFeB					
11	Detail of Bid Evaluation	As mentioned below					

Contract No	Name of Bidder	Marks		Evaluated	Rule/Regulation/SBD*/Po licy/Basis for Rejection
- Contract No		Techni cal	Financ ial	Cost (Rs)	/Acceptance as per Rule 35 of PP Rules, 2004.
	M/s Mustafa Enterprises	_			Disqualified
	M/s Muhammad Sajjad Pvt Ltd			74,967,301.76	2 <sup>nd</sup> Lowest
SM-PS-2021- 22-05-01	M/s Wajid Iqbal & Co			76,729,898.44	3rd Lowest
	M/s Raza & Co				Disqualified
	M/s Eagle Construction			74,404,931.43	1st Lowest Evaluated Bidder
	M/s Hassan Enterprises				Disqualified
	M/s Raza & Co				Disqualified
SM-PS-2021- 22-05-02	M/s Eagle Construction			77,295,651.22	1st Lowest Evaluated Bidder
	M/s FM Construction Co			77,879,882.99	2nd Lowest
	M/s Raza & Co	Not Applicable	plicable	59,631,966.18	1st Lowest Evaluated Bidder
	M/s Mustafa Enterprises				Disqualified
SM-PS-2021- 22-05-03	M/s Muhammad Sajjad Pvt Ltd			66,995,906.30	3rd Lowest
	M/s Shahbaz Construction Co JV Ali Engineers			73,952,833.01	4th Lowest
	M/s Eagle Construction Co		66,493,328.97	2 <sup>nd</sup> Lowest	
	M/s Hassan Enterprises				Disqualified
	M/s Shahbaz Construction Co JV Ali Engineers			82,612,496.11	3 <sup>rd</sup> Lowest
SM-PS-2021- 22-05-04	M/s Supercon Engineers			72,335,310,43	1st Lowest Evaluated Bidder
42)	M/s FM Construction Co			74,967,301.76	2 <sup>nd</sup> Lowest
	M/s Raza & Co				Disqualified





Contract No	Name of Bidder	Marks		Evaluated Cost (Rs)	Rule/Regulation/SBD*/Po
		Techni cal	Financ iai	Cost (Rs)	licy/Basis for Rejection /Acceptance as per Rule 35 of PP Rules, 2004.
	M/s Imtiaz Ali Wassan			-	Disqualified
	Muhammad Sajjad Pvt Ltd			-	Disqualified
SM-PS-2021- 22-05-05	M/s Raza & Co	Not Applicable			Disqualified
	M/s Shahbaz Construction Co JV Ali Engineers			82,380,093.69	1st Lowest Evaluated Bidder
	M/s Supercon Engineers			<del>-</del>	Disqualified
	M/s Mustafa Enterprises				Disqualified
	M/s Shahbaz Construction Co JV Ali Engineers			70,530,681.87	2 <sup>nd</sup> Lowest
SM-PS-2021- 22-05-06	M/s Raza & Co			4-	Disqualified
	M/s F.M Construction Co			65,851,391.85	1st Lowest Evaluated Bidder
	M/s Supercon Engineers			- 1	Disqualified
	M/s Imtiaz Ali Wassan				Disqualified
	M/s Hassan Enterprises			57,995,011.84	1st Lowest Evaluated Bidder
SM-PS-2021-	M/s Muhammad Sajjad			65,851,391.85	3rd Lowest
22-05-07	M/s Shahbaz Construction JV Ali Engineers			70,450,809.44	4th Lowest
	M/s Raza & Co				Disqualified
	M/s Supercon Engineers			62,000,856.45	2 <sup>nd</sup> Lowest

11. Any other additional / supporting information, the procuring agency may like to share.

The aforementioned contract is being funded by Road Maintenance Account under AMP 2021-22 (Punjab-South Region)

Director (Maintenance) Pb-South

Signature:

Official Stamp:

Punjab-South, NHA Multan