



## CANTONMENT BOARD MALIR

Tel. No.021-99247077

Fax.No.021-99247066

No. MLR/Advertisement/2023/ 377

Dated the 25 July, 2023.

To,

The Asstt. Director (IT & Monitoring)  
Public Procurement Regulatory Authority,  
1<sup>st</sup> Floor, FBC Building near State Bank,  
Sector-G-2 Islamabad.

**SUBJECT: PUBLICATION OF EVALUATION REPORT.**

Please find enclosed herewith Evaluation Report of Original works for the year 2023-2024 for publication at PPRA website.

  
**Cantonment Executive Officer**  
Malir Cantonment

Copy to:

1. Master File.

**EVALUATION REPORT**  
**(As Per Rule 35 of PP Rules. 2004)**

1. Name of Procuring Agency : CANTONMENT BOARD MALIR
2. Method of Procurement : Single Stage Single Envelop (Online Electronic tenders)
3. Title of Procurement : ANNUAL ORIGINAL WORKS FOR THE YEAR 2023-2024
4. Tender Inquiry No : Tender Notice vide dallies "Dunya" and "Dawn" Karachi dated: 24.05.2023
5. PPRA Ref. No.(TSE) : TS511359E dated 23-5-2023
6. Date & time of Bid Closing : 8.6.2023 at 1230 hrs
7. Date & time of Bid Opening : 8.6.2023 at 0100 hrs
8. No of Bid Received : Total 29 Nos
9. Criteria for Bid Evaluation : Bid in % Based on MES Schedule of Rates 2021
10. Detail of Bid(s) Evaluation : Given Below

**A. ORIGINAL WORKS:**

1. **CONSTRUCTION OF 16X (3 BED ROOM) APPARTMENT (G+3) AT CB STAFF COLONY MULTAN LINE MALIR CANTT – ESTIMATED COST RS.147.892 (M)**

| S. No. | Name of Firm / Contractor                 | Schedule Item  | Remarks |
|--------|---|--|---------|
|        |   | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Haider Builder                        | 69.00 % above  | Lowest  |
| 2      | M/s Niaz Mohammad Construction Contractor | 73.00 % above  | -----   |

2. **CONSTRUCTION OF 16X (2 BED ROOM) APARTMENT (G+3) AT CB STAFF COLONY MULTAN LINE MALIR CANTT– ESTIMATED COST RS.98.595 (M)**

| S. No. | Name of Firm / Contractor                 | Schedule Item  | Remarks |
|--------|---|--|---------|
|        |   | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Niaz Mohammad Construction Contractor | 68.00 % above  | Lowest  |
| 2      | M/s Haider Builder                        | 71.00 % above  | -----   |

**3. CONSTRUCTION OF 26X SHOPS AT TOWN HOUSES, DOHS-I  
- ESTIMATED COST RS.39.388 (M)**

| S. No. | Name of Firm / Contractor    | Schedule Item  | Remarks |
|--------|------------------------------|--|---------|
|        |                              | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s H&S Construction         | 54.75% above   | Lowest  |
| 2      | M/s Al-Hakeem Builders       | 60.25% above   | -----   |
| 3      | M/s ST & Sons                | 65.00% above   | -----   |
| 4      | M/s O.S Construction Company | 70.00% above   | -----   |

**4. CONSTRUCTION OF WASHROOMS AT DIFFERENT LOCATIONS IN MALIR CANTT - ESTIMATED COST RS.38.200 (M)**

| S. No. | Name of Firm / Contractor    | Schedule Item  | Remarks |
|--------|------------------------------|--|---------|
|        |                              | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Al-Hakeem Builders       | 57.98% above   | Lowest  |
| 2      | M/s O.S Construction Company | 72.00% above   | -----   |

**5. CONSTRUCTION OF ROAD AT TOWN HOUSES, DOHS-I - ESTIMATED COST RS.31.171 (M)**

| S. No. | Name of Firm / Contractor       | Schedule Item  | Remarks |
|--------|---------------------------------|--|---------|
|        |                                 | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Aheer Associates            | 42.59 % above  | Lowest  |
| 2      | M/s Mehran Construction Company | 55.00 % above  | -----   |
| 3      | M/s ST & Sons                   | 56.00 % above  | -----   |
| 4      | M/s Al-Zaman Construction Co    | 58.00 % above  | -----   |
| 5      | M/s Haider Builders             | 60.00 % above  | -----   |

**6. LAYING OF SEWERAGE LINES AT TOWN HOUSES, DOHS-I - ESTIMATED COST RS.16.618(M)**

| S. No. | Name of Firm / Contractor | Schedule Item  | Remarks |
|--------|---------------------------|--|---------|
|        |                           | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Ramsha Enterprises    | 35.00 % above  | Lowest  |

|   |                              |               |       |
|---|------------------------------|---------------|-------|
| 2 | M/s Haider Builders          | 38.00 % above | ----- |
| 3 | M/s Aheer Associates         | 42.00 % above | ----- |
| 4 | M/s Al-Zaman Construction Co | 44.00 % above | ----- |
| 5 | M/s Shah Faisal & Brothers   | 45.00 % above | ----- |

7. **LAYING OF WATER SUPPLY LINES AT TOWN HOUSES, DOHS-I.- ESTIMATED COST RS.8.710 (M).**

| S. No. | Name of Firm / Contractor | Schedule Item  | Remarks |
|--------|---------------------------|--|---------|
|        |                           | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s H&S Construction      | 48.50% above   | Lowest  |
| 2      | M/s ST & Sons             | 49.99% above   | -----   |

8. **CONSTRUCTION OF PARK AT TOWN HOUSES, DOHS-I – ESTIMATED COST RS.14.917 (M)**

| S. No. | Name of Firm / Contractor    | Schedule Item  | Remarks |
|--------|------------------------------|--|---------|
|        |                              | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Shah Faisal & Brothers   | 55.00 % above  | Lowest  |
| 2      | M/s O.S Construction Company | 62.00% above   | -----   |
| 3      | M/s ST & Sons                | 63.00% above   | -----   |
| 4      | M/s Humayoun Khan & Sons     | 65.00% above   | -----   |

9. **INSTALLATION OF STREET LIGHTS AT TOWN HOUSES, DOHS-I –ESTIMATED COST RS.13.755 (M)**

| S. No. | Name of Firm / Contractor | Schedule Item  | Remarks |
|--------|---------------------------|--|---------|
|        |                           | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s ST & Sons             | 63.00% above   | Lowest  |

10. **CONSTRUCTION OF PARKING AREAS AT TOWN HOUSES, DOHS-I.– ESTIMATED COST RS.10.975(M)**

| S. No. | Name of Firm / Contractor    | Schedule Item  | Remarks |
|--------|------------------------------|--|---------|
|        |                              | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Shah Faisal & Brothers   | 55.00 % above  | Lowest  |
| 2      | M/s O.S Construction Company | 62.00% above   | -----   |

**11. IMPROVEMENT / UPLIFTING OF FAMILY PARK AT DOHS-I  
- ESTIMATED COST RS.26.129 (M)**

| S. No. | Name of Firm / Contractor  | Schedule Item  | Remarks |
|--------|----------------------------|--|---------|
|        |                            | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Humayoun Khan & Sons   | 56.00% above   | Lowest  |
| 2      | M/s Shah Faisal & Brothers | 62.00 % above  | -----   |
| 3      | M/s ST & Sons              | 69.00% above   | -----   |

**12. IMPROVEMENT / UPLIFTING OF LADIES PARK AT DOHS-I  
- ESTIMATED COST RS.24.431 (M)**

| S. No. | Name of Firm / Contractor  | Schedule Item  | Remarks |
|--------|----------------------------|--|---------|
|        |                            | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Humayoun Khan & Sons   | 55.00% above   | Lowest  |
| 2      | M/s ST & Sons              | 61.00% above   | -----   |
| 3      | M/s Shah Faisal & Brothers | 62.00 % above  | -----   |

**13. IMPROVEMENT / UPLIFTING OF LADIES PARK NEAR TAYYABA MASJID AT DOHS-I - ESTIMATED COST RS.9.440(M)**

| S. No. | Name of Firm / Contractor    | Schedule Item  | Remarks |
|--------|------------------------------|--|---------|
|        |                              | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s O.S Construction Company | 54.00% above   | Lowest  |
| 2      | M/s Shah Faisal & Brothers   | 62.00 % above  | -----   |

**14. IMPROVEMENT OF HUSSAIN SHAHEED ROAD FROM WATER PUMPING STATION TO MPCP-4 MALIR CANTT. - ESTIMATED COST RS.17.250 (M)**

| S. No. | Name of Firm / Contractor | Schedule Item                                       | Remarks |
|--------|---------------------------|---|---------|
|        |                           | Tender Rates Above/Below MES Schedule of Rates 2021 |         |
| 1      | M/s Ramsha Enterprises    | 44.97% above  | Lowest  |

|    |                                 |               |       |
|----|---------------------------------|---------------|-------|
| 2  | M/s Aheer Associates            | 55.00% above  | ----- |
| 3  | M/s Al-Zaman Construction Co    | 56.00 % above | ----- |
| 4  | M/s Mehran Construction Company | 56.00 % above | ----- |
| 5. | M/s Amir Sawab & Brothers       | 57.00 % above | ----- |
| 6. | M/s Haider Builder              | 58.00 % above | ----- |

**15. IMPROVEMENT / WIDENING OF SARWAR SHAHEED ROAD FROM FOUNTAIN CHOWK TO RASHID MINHAS ROAD MALIR CANTT.- ESTIMATED COST RS.22.180 (M)**

| S. No. | Name of Firm / Contractor       | Schedule Item  | Remarks |
|--------|---------------------------------|--|---------|
|        |                                 | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s O.S Construction Company    | 41.50 % above  | Lowest  |
| 2      | M/s Mehran Construction Company | 51.00 % above  | -----   |
| 3      | M/s Ramsha Enterprises          | 57.00 % above  | -----   |
| 4      | M/s Al-Zaman Construction Co    | 58.00 % above  | -----   |
| 5      | M/s ST & Sons                   | 58.00 % above  | -----   |
| 6      | M/s Amir Sawab & Brothers       | 58.00 % above  | -----   |

**16. CONSTRUCTION OF FOOTPATH ALONG WITH STORM WATER DRAIN FROM FOUNTAIN CHOWK TO RASHID MINHAS ROAD MALIR CANTT - ESTIMATED COST RS.8.380 (M)**

| S. No. | Name of Firm / Contractor  | Schedule Item  | Remarks |
|--------|----------------------------|--|---------|
|        |                            | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Amir Sawab & Brothers  | 56.50 % above  | Lowest  |
| 2      | M/s Standard Corporation   | 67.00 % above  | -----   |
| 3      | M/s Shah Faisal & Brothers | 68.00 % above  | -----   |

**17. CONSTRUCTION OF FOOTPATH ALONG WITH STORM WATER DRAIN FROM FOUNTAIN CHOWK TO MPCP-4 MALIR CANTT - ESTIMATED COST RS.12.190 (M)**

| S. No. | Name of Firm / Contractor  | Schedule Item  | Remarks |
|--------|----------------------------|--|---------|
|        |                            | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Amir Sawab & Brothers  | 56.00 % above  | Lowest  |
| 2      | M/s Standard Corporation   | 59.00 % above  | -----   |
| 3      | M/s Shah Faisal & Brothers | 68.00 % above  | -----   |

18. **PROVIDING / LAYING OF SEWERAGE LINES OF DIFFERENT STREETS OF F-74/A TO I-55, E-41 TO 50, H-25 TO 34, H-69 TO 80, I-86 TO 100, D-101 TO 121, C-1 TO 20, C-41 TO 59 & C-78 TO 95 AT BAZAR AREA - ESTIMATED COST RS.27.775 (M)**

| S. No. | Name of Firm / Contractor    | Schedule Item  | Remarks |
|--------|------------------------------|--|---------|
|        |                              | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Haider Builder           | 32.00% above   | Lowest  |
| 2      | M/s Sher Ali & Brothers      | 40.00 % above  | -----   |
| 3      | M/s H&S Construction         | 40.00 % above  | -----   |
| 4      | M/s Al-Zaman Construction Co | 42.00 % above  | -----   |
| 5      | M/s Shah Faisal & Brothers   | 45.00 % above  | -----   |
| 6      | M/s Aheer Associates         | 49.00 % above  | -----   |
| 7      | M/s Ramsha Enterprises       | 58.00 % above  | -----   |

19. **IMPROVEMENT OF DIFFERENT STREETS WITH PAVING STONE OF C-123 TO 132, C/1-1 TO 14, C/1-37 TO 66, E-1 TO 10, E-41 TO 50, E-61 TO 70, E-81 TO 90, F-82 TO 94, F-65 TO 116, G-6 TO 12, G-41 TO 52, H-5 TO 14, H-34 TO 25, H-55 TO 68, H-82 TO 93, H-105 TO 114, I-27 TO F-1, I-47 TO F-65, I-119 TO 131 & I-87 TO 199 AT BAZAR AREA- ESTIMATED COST RS.32.225 (M)**

| S. No. | Name of Firm / Contractor | Schedule Item  | Remarks |
|--------|---------------------------|--|---------|
|        |                           | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Standard Corporation  | 63.00 % above  | Lowest  |
| 2      | M/s Sher Ali & Brothers   | 68.00 % above  | -----   |
| 3      | M/s Amir Sawab & Brothers | 69.00 % above  | -----   |
| 4      | M/s H&S Construction      | 78.00 % above  | -----   |

20. IMPROVEMENT / UPLIFTING OF TRIANGULAR PARK AT DOHS-II - ESTIMATED COST RS.8.510 (M)

| S. No. | Name of Firm / Contractor  | Schedule Item  | Remarks |
|--------|----------------------------|--|---------|
|        |                            | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Shah Faisal & Brothers | 54.95% above   | Lowest  |
| 2      | M/s ST & Sons              | 56.00 % above  | -----   |
| 3      | M/s Sher Ali & Brothers    | 62.00 % above  | -----   |

21. IMPROVEMENT / UPLIFTING OF MAHNOOR PARK AT DOHS-II - ESTIMATED COST RS.51.490 (M)

| S. No. | Name of Firm / Contractor | Schedule Item  | Remarks |
|--------|---------------------------|--|---------|
|        |                           | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s ST & Sons             | 55.00 % above  | Lowest  |

22. CONSTRUCTION OF LINK STREETS OF MAIN RASHIDI GOTH ROAD - ESTIMATED COST RS. 29.538(M)

| S. No. | Name of Firm / Contractor    | Schedule Item  | Remarks |
|--------|------------------------------|--|---------|
|        |                              | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Azeem Shah Khetran       | 46.12% above   | Lowest  |
| 2      | M/s Sher Ali & Brothers      | 54.00 % above  | -----   |
| 3      | M/s Amir Sawab & Brothers    | 55.00 % above  | -----   |
| 4      | M/s ST & Sons                | 57.00 % above  | -----   |
| 5      | M/s Al-Zaman Construction Co | 57.00 % above  | -----   |
| 6      | M/s Humayoun Khan & Sons     | 58.00 % above  | -----   |
| 7      | M/s Aheer Associates         | 66.00 % above  | -----   |

23. CONSTRUCTION OF STREETS NEAR MASJID FAIZAN-E-ISHO RASHID AT RASHIDI GOTH - ESTIMATED COST RS.30.464(M)

| S. No. | Name of Firm / Contractor | Schedule Item  | Remarks |
|--------|---------------------------|--|---------|
|        |                           | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Mehran Construction   | 44.90 % above  | Lowest  |



|   | Company                      |               |       |
|---|------------------------------|---------------|-------|
| 2 | M/s Haider Builders          | 51.00 % above | ----- |
| 3 | M/s Al-Zaman Construction Co | 55.00 % above | ----- |
| 4 | M/s Humayoun Khan & Sons     | 56.00 % above | ----- |
| 5 | M/s Azeem Shah Khetran       | 59.00% above  | ----- |
| 6 | M/s Amir Sawab & Brothers    | 65.00 % above | ----- |

24. **INSTALLATION OF LED STREET LIGHTS ALONGWITH POLES AT MAIN ROAD SYED VILLAGE FROM SOHNI SWEETS TO GULSHAN-E-UMAIR ROAD - ESTIMATED COST RS.14.150 (M)**

| S. No. | Name of Firm / Contractor | Schedule Item  | Remarks |
|--------|---------------------------|--|---------|
|        |                           | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s ST & Sons             | 64.00 % above  | Lowest  |
| 2      | M/s Amir Sawab & Brothers | 68.00 % above  | -----   |

25. **INSTALLATION OF LED STREET LIGHTS ALONGWITH POLES IN LINK STREETS SYED VILLAGE. - ESTIMATED COST RS.8.750(M)**

| S. No. | Name of Firm / Contractor | Schedule Item  | Remarks |
|--------|---------------------------|--|---------|
|        |                           | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s ST & Sons             | 64.00 % above  | Lowest  |

26. **CONSTRUCTION OF STREET WITH PAVING STONES ADJACENT BOUNDARY WALL OF DOHRAJI SOCIETY AT BILAWAL JOKIO GOTH.- ESTIMATED COST RS.2.263 (M)**

| S. No. | Name of Firm / Contractor  | Schedule Item  | Remarks |
|--------|----------------------------|--|---------|
|        |                            | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Shah Faisal & Brothers | 61.00 % above  | Lowest  |
| 2      | M/s Amir Sawab & Brothers  | 64.00 % above  | -----   |
| 3      | M/s Sher Ali & Brothers    | 66.00 % above  | -----   |

**27. CONSTRUCTION OF STREET FROM SHERAZ BUS STAND TO MAIN BAZAR SYED VILLAGE BILAWAL JOKIO GOTH – ESTIMATED COST RS.12.527 (M)**

| S. No. | Name of Firm / Contractor    | Schedule Item  | Remarks |
|--------|------------------------------|--|---------|
|        |                              | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Humayoun Khan & Sons     | 39.45 % above  | Lowest  |
| 2      | M/s Amir Sawab & Brothers    | 58.00 % above  | -----   |
| 3      | M/s Sher Ali & Brothers      | 58.90 % above  | -----   |
| 4      | M/s Al-Zaman Construction Co | 59.00 % above  | -----   |

**28. CONSTRUCTION OF STREETS IN DOST MOHAMMAD KHASKHALI GOTH – ESTIMATED COST RS.21.870(M)**

| S. No. | Name of Firm / Contractor    | Schedule Item  | Remarks |
|--------|------------------------------|--|---------|
|        |                              | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Humayoun Khan & Sons     | 39.45 % above  | Lowest  |
| 2      | M/s Aheer Associates         | 57.50 % above  | -----   |
| 3      | M/s Al-Zaman Construction Co | 58.00 % above  | -----   |
| 4      | M/s Sher Ali & Brothers      | 58.60 % above  | -----   |
| 5      | M/s Haider Builders          | 59.00 % above  | -----   |

**29. CONSTRUCTION OF PARK AT MEHRAN BUNGALOWS – ESTIMATED COST RS.9.543 (M)**

| S. No. | Name of Firm / Contractor | Schedule Item  | Remarks |
|--------|---------------------------|--|---------|
|        |                           | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Ramsha Enterprises    | 52.50 % above  | Lowest  |
| 2      | M/s Sher Ali & Brothers   | 64.00 % above  | -----   |

**30. IMPROVEMENT OF STREETS AT MEHRAN BUNGALOWS – ESTIMATED COST RS.12.380(M)**

| S. No. | Name of Firm / Contractor | Schedule Item                             | Remarks |
|--------|---------------------------|---|---------|
|        |                           | Tender Rates Above/ Below MES Schedule of |         |

|   |                                 | Rates 2021    |        |
|---|---------------------------------|---------------|--------|
| 1 | M/s Mehran Construction Company | 44.50% above  | Lowest |
| 2 | M/s ST & Sons                   | 55.00 % above | -----  |
| 3 | M/s Al-Zaman Construction Co    | 57.00 % above | -----  |
| 4 | M/s Sher Ali & Brothers         | 59.00 % above | -----  |
| 5 | M/s A.H Warsi                   | 61.00 % above | -----  |

31. **CONSTRUCTION OF STREETS IN YAR MUHAMMAD GOTH – ESTIMATED COST RS.16.205 (M)**

| S. No. | Name of Firm / Contractor    | Schedule Item  | Remarks |
|--------|------------------------------|--|---------|
|        |                              | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Sher Ali & Brothers      | 47.00 % above  | Lowest  |
| 2      | M/s H&S Construction         | 55.00 % above  | -----   |
| 3      | M/s Aheer Associates         | 58.00 % above  | -----   |
| 4      | M/s Al-Zaman Construction Co | 59.00 % above  | -----   |

32. **IMPROVEMENT / UPLIFTING OF COMMUNITY PARK AT BLOCK-2 SAADI TOWN – ESTIMATED COST RS.12.000(M)**

| S. No. | Name of Firm / Contractor | Schedule Item  | Remarks |
|--------|---------------------------|--|---------|
|        |                           | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s H&S Construction      | 49.95 % above  | Lowest  |
| 2      | M/s Sher Ali & Brothers   | 58.90 % above  | -----   |

33. **IMPROVEMENT / UPLIFTING OF PLAY GROUND AT BLOCK-2 SAADI TOWN II – ESTIMATED COST RS.11.270 (M)**

| S. No. | Name of Firm / Contractor | Schedule Item  | Remarks |
|--------|---------------------------|--|---------|
|        |                           | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Sher Ali & Brothers   | 49.60 % above  | Lowest  |

34. **INSTALLATION OF STREET LIGHTS ALONG WITH POLES FROM GATE NO 1 TO GATE NO 2 & GATE NO 2 TO GATE NO 3 AT SAADI TOWN – ESTIMATED COST RS.22.250(M)**

| S. No. | Name of Firm / Contractor       | Schedule Item  | Remarks |
|--------|---------------------------------|--|---------|
|        |                                 | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Mehran Construction Company | 65.00 % above  | Lowest  |
| 2      | M/s ST & Sons                   | 72.00 % above  | -----   |

35. **CONSTRUCTION / IMPROVEMENT OF STREETS OF BLOCK-7 SAADI TOWN - ESTIMATED COST RS.14.480(M)**

| S. No. | Name of Firm / Contractor    | Schedule Item  | Remarks |
|--------|------------------------------|--|---------|
|        |                              | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s A.H Warsi                | 43.50 % above  | Lowest  |
| 2      | M/s Al-Zaman Construction Co | 50.00 % above  | -----   |
| 3      | M/s H&S Construction         | 51.00 % above  | -----   |
| 4      | M/s O.S Construction Company | 52.50 % above  | -----   |
| 5      | M/s Ramsha Enterprises       | 52.50 % above  | -----   |

36. **CONSTRUCTION OF MAIN ROAD BETWEEN MADINA COLONY & AKAKHAIL GOTH - ESTIMATED COST RS.38.000(M)**

| S. No. | Name of Firm / Contractor                 | Schedule Item  | Remarks |
|--------|---|--|---------|
|        |   | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Al-Zaman Construction Co              | 37.50 % above  | Lowest  |
| 2      | M/s Haider Builders                       | 51.00 % above  | -----   |
| 3      | M/s Humayoun Khan & Sons                  | 52.00 % above  | -----   |
| 4      | M/s ST & Sons                             | 53.00 % above  | -----   |
| 5      | M/s Aheer Associates                      | 55.00 % above  | -----   |
| 6      | M/s Niaz Mohammad Construction Contractor | 55.00 % above  | -----   |
| 7      | M/s A.H Warsi                             | 56.00 % above  | -----   |
| 8      | M/s Ramsha Enterprises                    | 57.00 % above  | -----   |
| 9      | M/s Azeem Shah Khetran                    | 63.00 % above  | -----   |

37. **CONSTRUCTION OF STREETS NEAR GOVT. SCHOOL AND MADINA JAMIA MASJID, MADINA COLONY - ESTIMATED COST RS.6.670(M)**

| S. No. | Name of Firm / Contractor                 | Schedule Item  | Remarks |
|--------|---|--|---------|
|        |   | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s Sher Ali & Brothers                   | 45.50 % above  | Lowest  |
| 2      | M/s Aheer Associates                      | 55.00 % above  | -----   |
| 3      | M/s Niaz Mohammad Construction Contractor | 52.00 % above  | -----   |
| 4      | M/s TNS Enterprises                       | 56.00 % above  | -----   |
| 5      | M/s Ramsha Enterprises                    | 60.50 % above  | -----   |

38. **CONSTRUCTION OF CENTER MEDIAN MAIN ROAD OF MADINA COLONY & AKAKHAIL GOTH - ESTIMATED COST RS.5.520(M)**

| S. No. | Name of Firm / Contractor                 | Schedule Item  | Remarks |
|--------|---|--|---------|
|        |   | Tender Rates Above/ Below MES Schedule of Rates 2021 |         |
| 1      | M/s TNS Enterprises                       | 63.90 % above  | Lowest  |
| 2      | M/s Niaz Mohammad Construction Contractor | 65.00 % above  | -----   |
| 3      | M/s Sher Ali & Brothers                   | 70.00 % above  | -----   |

39. **CONSTRUCTION OF STREETS IN AKAKHAIL GOTH - ESTIMATED COST RS.9.810(M)**

| S. No. | Name of Firm / Contractor                 | Schedule Item  | Remarks                 |
|--------|---|--|-------------------------|
|        |   | Tender Rates Above/ Below MES Schedule of Rates 2021 |                         |
| 1      | M/s O.S Construction Company              | 42.80 % above  | 01 <sup>st</sup> Lowest |
| 2      | M/s Niaz Mohammad Construction Contractor | 55.00 % above  | -----                   |
| 3      | M/s Ramsha Enterprises                    | 57.00 % above  | -----                   |
| 4      | M/s Al-Zaman Construction Co              | 60.00 % above  | -----                   |
| 5      | M/s Aheer Associates                      | 67.00 % above  | -----                   |

  
Cantonment Executive Officer  
Malir Cantonment

Copy to:-

1. Account Branch.
2. IT Branch for Publication on PPRA website.
3. Mater file.