



**NATIONAL HIGHWAY AUTHORITY
OFFICE OF THE DIRECTOR (MAINTENANCE)
PUNJAB-SOUTH**

NHA Complex
Nag Shah Chowk, **Multan**
Tel No. 061-4263301
Fax No.061-4263301
Email: rdmaint_nha_ps@yahoo.com

No. ()Dir (Maint)/(P-S)/NHA/2023/ **408**

9- August, 2023


Director (MIS)
National Highway Authority
Islamabad.

Subject: - **ANNOUNCEMENT OF TECHNICAL EVALUATION REPORT.**
HIGHWAY SAFETY CONTRACT OF PUNJAB-SOUTH REGION
CONTRACT NO. HS-PS-2021-22-60-06 TO HS-PS-2021-22-60-09
CONTRACT NO. HS-PS-2022-23-5A/01

Reference: - PPRA Rule-35

Enclosed please find herewith dully filled and signed Technical Evaluation Report for subject captioned contracts in view of above referred PPRA rule for uploading the same on NHA & PPRA website, at the earliest, please.

Encl: Technical Evaluation Report


(ZAFAR MAHMOOD CHANDIO)
Director (Maintenance)
Punjab-South, NHA
Multan

Copy to:-

- Member (Central -Zone) NHA Lahore
- General Manager (Maint) Punjab-South
- File

TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)


1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage one Envelope Procedure
3	Title of Procurement	Highway Safety Works F.Y 2022-23 Punjab-South Region
4	Tender Inquiry No.	HS-PS-2022-23-5A-01
5	Press Information Department No & PPRA Reference No	PID(I)-7109/22(21 st May 2023) TS511223E
6	Date & Time of Bid Closing	8 th June 2023 @ 1130 hours
7	Date & Time of Bid Opening	8 th June 2023 @ 1200 hours
8	No of Bids Received	Thirteen (13) Nos
9	Criteria for Bid Evaluation	As per PQ Documents
10	Detail of Bid Evaluation	As mentioned below

Sr.#	Contract No	Name of Bidder	Status of Bidder	Rule/Regulation/SBD*/Policy/Basis for Rejection /Acceptance as per Rule 35 of PP Rules, 2004.
1	HS-PS-2022-23-5A-01	M/s TMC Tariq Mahmood & Co	PQ	----
2		M/s Dynamic Advertising	PQ	----
3		M/s Eastern Construction Co	PQ	----
4		M/s Sahrish Ramzan	PQ	----
5		M/s Khan Construction Co	PQ	----
6		M/s Supercon Engineers	PQ	----
7		M/s Al-Minhas	NPQ	-Form C not provided. - POA not provided. - Proposed Construction Schedule not provided. -Completion Certificate of similar nature of work not provided. -Abstract of Final Bill not provided.
8		M/s Pak Green Construction Co	PQ	----
9		M/s FM Construction Co	PQ	----
10		M/s Ghulam Yaseen Govt Construction Company	PQ	----
11		M/s Abdul Aziz & Brothers	NPQ	-Proposed construction schedule not provided. - POA not provided at all. -Form 5.1 (A&B) not filled, not signed/stamped. - Form 4.1 & 4.2 not filled/not signed & stamped. -Affidavit of Sole Proprietor not provided. - BOQ of similar nature of work not provided. -Abstract of Final Bill not provided.
12		M/s Muhammad Shafiq	NPQ	-Invalid POA, not attested by 1st Class Magistrate, not signed by the applicant. - No Litigation Certificate not signed by the applicant. -Incomplete Income Tax Returns F.Y 2021. -Completion Certificate of similar work not provided. -Affidavit of Sole Proprietor not provided. -Proposed Construction Schedule as per Form-7.1 not provided.
13		M/s Hammad Construction	NPQ	-Invalid POA, not signed by the applicant, not attested by 1st Class Magistrate. - No Litigation certificate not signed by the applicant. - Income Tax Returns F.Y 2022 are not provided. - Completion Certificate of similar work not provided. -Abstract of Final Bill not provided. -Proposed Construction Schedule not provided. - BOQ not provided. - Each page of PQ documents not signed/stamped.

11. Any other additional / supporting information, the procuring agency may like to share.
The aforementioned contract is being funded by Road Maintenance Account under AMP 2022-23 (Punjab-South Region)

Director (Maintenance) Pb-South

Signature:



Official Stamp: ...

**Director (Maintenance),
Punjab-South, NHA
Multan**

TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

HIGHWAY SAFETY WORK F.Y 2021-22 OF PUNJAB-SOUTH REGION


1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage one Envelope Procedure
3	Title of Procurement	Highway Safety Works F.Y 2021-22 Punjab-South Region
4	Tender Inquiry No.	HS-PS-2021-22-60-06
5	Press Information Department No & PPR/Reference No	PID(I)-7109/22(21st May 2023) TS511223E
6	Date & Time of Bid Closing	8th June 2023 @ 1130 hours
7	Date & Time of Bid Opening	8th June 2023 @ 1200 hours
8	No of Bids Received	Sixteen (16) Nos
9	Criteria for Bid Evaluation	As per PQ Documents
10	Detail of Bid Evaluation	As mentioned below

Sr. No	Name of Bidder	Status of Bidder	Rule/Regulation/SBD*/Policy/Basis for Rejection /Acceptance as per Rule 35 of PP Rules, 2004.
1.	M/s Height Construction Company	PQ	---
2.	M/s TMC Tariq Mahmood & Co	PQ	---
3.	M/s Dynamic Advertising	PQ	---
4.	M/s Eastern Construction Co	PQ	---
5.	M/s New Construction Solutions	PQ	---
6.	M/s Sahrish Ramzan	PQ	---
7.	M/s Khan Construction Co	PQ	---
8.	M/s Ghulam Sarwar & Co	NPQ	-POA is not as per format ITA-10.1(d). -Current commitment not provided. -Form-5.2 not provided. -Form 5.1(A&B) not provided. -Abstract of Final Bill not provided. - PQ document not attached
9.	M/s Hassan Enterprises	PQ	---
10	M/s Supercon Engineers	PQ	---
11	M/s Al-Minhas	NPQ	-Form C not provided. - POA not provided. - Proposed Construction Schedule not provided. -Each Page not sign and stamped -Completion Certificate of similar nature of work not provided. -Abstract of Final Bill not provided.
12	M/s Pak Green Construction Company	PQ	---
13	M/s FM Construction Co	PQ	---
14	M/s Abdul Aziz & Brothers	NPQ	-Proposed construction schedule not provided. -POA not provided at all. -Form 5.1 (A&B) not filled, not signed/stamped. - Form 4.1 & 4.2 not filled/not signed & stamped. -Affidavit of Sole Proprietor not provided. - BOQ of similar nature of work not provided. - Abstract of Final Bill not provided.
15	M/s Al-Sani Construction Company	NPQ	-POA is not as per format ITA-10.1(d). -Abstract of Final Bill copy not provided. -Each Page not signed/stamped. -Form 5.1 B (Specific Equipment) Not Provided -Affidavit of Sole Proprietor Not Provided. -Complete PQ Document Not attached.
16	M/s Zaman & Co	NPQ	-POA is not as per format ITA-10.1(d). - No Litigation is invalid duplicate stamp paper provided -Invalid PQ Document Provided -Form 4.1, 4.2, 4.3, 5.1, 5.2 irrelevant. -Proposed Construction Schedule not provided -Affidavit of sole proprietor not provided.

11. Any other additional / supporting information, the procuring agency may like to share.
The aforementioned contract is being funded by Road Maintenance Account under AMP 2021-22 (Punjab-South Region)

Director (Maintenance) Pb-South

Signature:



Official Stamp: ...

**Director (Maintenance,
Punjab-South, NHA
Multan**

TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)


1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage one Envelope Procedure
3	Title of Procurement	Highway Safety Works F.Y 2021-22 Punjab-South Region
4	Tender Inquiry No.	HS-PS-2021-22-60-07
5	Press Information Department No & PPRA Reference No	PID(I)-7109/22(21st May 2023) TS511223E
6	Date & Time of Bid Closing	8th June 2023 @ 1130 hours
7	Date & Time of Bid Opening	8th June 2023 @ 1200 hours
8	No of Bids Received	Seventeen (17) Nos
9	Criteria for Bid Evaluation	As per PQ Documents
10	Detail of Bid Evaluation	As mentioned below

Sr. No	Name of Bidder	Status of Bidder	Rule/Regulation/SBD*/Policy/Basis for Rejection /Acceptance as per Rule 35 of PP Rules, 2004.
1	M/s Height Construction Company	PQ	---
2	M/s TMC Tariq Mahmood & Co	PQ	---
3	M/s Dynamic Advertising	PQ	---
4	M/s Eastern Construction Co	PQ	---
5	M/s New Construction Solutions	PQ	---
6	M/s Sahrish Ramzan	PQ	---
7	M/s Khan Construction Co	PQ	---
8.	M/s Ghulam Sarwar & Co	NPQ	-POA is not as per format ITA-10.1(d). -Current commitment not provided. -Form-5.2 not provided. -Form 5.1(A&B) not provided. -Abstract of Final Bill not provided. -PQ document not attached
9	M/s Hassan Enterprises	PQ	---
10	M/s Supercon Engineers	PQ	---
11	M/s Al-Minhas	NPQ	-Form C not provided. -POA not provided. -Proposed Construction Schedule not provided. -Each Page not sign and stamped -Completion Certificate of similar nature of work not provided. -Abstract of Final Bill not provided.
12	M/s Pak Green Construction CO	PQ	---
13	M/s FM Construction Co	PQ	---
14	M/s Abdul Aziz & Brothers	NPQ	-Proposed construction schedule not provided. -POA not provided at all. -Form 5.1 (A&B) not filled, not signed/stamped. -Form 4.1 & 4.2 not filled/not signed & stamped. -Affidavit of Sole Proprietor not provided. -BOQ of similar nature of work not provided. -Abstract of Final Bill not provided.
15	M/s Al-Sani Construction Company	NPQ	-POA is not as per format ITA-10.1(d). -Abstract of Final Bill copy not provided. -Each Page not signed/stamped. -Form 5.1 B (Specific Equipment) Not Provided -Affidavit of Sole Proprietor Not Provided. -Complete PQ Document Not attached.
16	M/s Zaman & Co	NPQ	-POA is not as per format ITA-10.1(d). -No Litigation is invalid duplicate stamp paper provided -Invalid PQ Document Provided -Form 4.1, 4.2, 4.3, 5.1, 5.2 irrelevant. -Proposed Construction Schedule not provided -Affidavit of sole proprietor not provided.
17	M/s Hammad Construction	NPQ	-Invalid POA, not signed by the applicant, not attested by 1st Class Magistrate (POA scanned copy attached) -Invalid Litigation certificate, also not signed by the applicant. -Income Tax Returns F.Y 2022 are not provided. -Completion Certificate of similar work not provided. -Abstract of Final Bill not provided. -Proposed Construction Schedule not provided. -BOQ not provided. -Each page of PQ documents not signed/stamped. -Form 5.2 B (Specific Equipment) Not Provided

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2021-22 (Punjab-South Region)

Director (Maintenance) Pb-South

Signature:



Official Stamp:

Director (Maintenance)
Punjab-South, NHA
Multan

TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)


1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage one Envelope Procedure
3	Title of Procurement	Highway Safety Works F.Y 2021-22 Punjab-South Region
4	Tender Inquiry No.	HS-PS-2021-22-60-08
5	Press Information Department No & PPRA Reference No	PID(l)-7109/22(21st May 2023) TS511223E
6	Date & Time of Bid Closing	8th June 2023 @ 1130 hours
7	Date & Time of Bid Opening	8th June 2023 @ 1200 hours
8	No of Bids Received	Sixteen (16) Nos
9	Criteria for Bid Evaluation	As per PQ Documents
10	Detail of Bid Evaluation	As mentioned below

Sr. No	Name of Bidder	Status of Bidder	Rule/Regulation/SBD*/Policy/Basis for Rejection /Acceptance as per Rule 35 of PP Rules, 2004.
1	M/s TMC Tariq Mahmood & Co	PQ	---
2	M/s Dynamic Advertising	PQ	---
3	M/s Eastern Construction Co	PQ	---
4	M/s New Construction Solutions	PQ	---
5	M/s Sahrish Ramzan	PQ	---
6	M/s Khan Construction Co	PQ	---
7	M/s Ghulam Sarwar & Co	NPQ	-POA is not as per format ITA-10.1(d). -Current commitment not provided. -Form-5.2 not provided. -Form 5.1(A&B) not provided. -Abstract of Final Bill not provided. - PQ document not attached
8.	M/s Hassan Enterprises	PQ	---
9	M/s Supercon Engineers	PQ	---
10	M/s Al-Minhas	NPQ	-Form C not provided. - POA not provided. - Proposed Construction Schedule not provided. -Each Page not sign and stamped -Completion Certificate of similar nature of work not provided. -Abstract of Final Bill not provided.
11	M/s Eagle Construction Co	PQ	-----
12	M/s Pak Green Construction CO	PQ	---
13	M/s FM Construction Co	PQ	---
14	M/s Abdul Aziz & Brothers	NPQ	-Proposed construction schedule not provided. -POA not provided at all. -Form 5.1 (A&B) not filled, not signed/stamped. - Form 4.1 & 4.2 not filled/not signed & stamped. -Affidavit of Sole Proprietor not provided. - BOQ of similar nature of work not provided. - Abstract of Final Bill not provided.
15	M/s Al-Sani Construction Company	NPQ	-POA is not as per format ITA-10.1(d). -Abstract of Final Bill copy not provided. -Each Page not signed/stamped. -Form 5.1 B (Specific Equipment) Not Provided -Affidavit of Sole Proprietor Not Provided. -Complete PQ Document Not attached.
16	M/s Zaman & Co	NPQ	-POA is not as per format ITA-10.1(d). - No Litigation is invalid duplicate stamp paper provided -Invalid PQ Document Provided -Form 4.1, 4.2, 4.3, 5.1, 5.2 irrelevant. -Proposed Construction Schedule not provided -Affidavit of sole proprietor not provided.

11. Any other additional / supporting information, the procuring agency may like to share. The aforementioned contract is being funded by Road Maintenance Account under AMP 2021-22 (Punjab-South Region)

Director (Maintenance) Pb-South

Signature:



Official Stamp:

Director (Maintenance)
Punjab-South, NHA
Multan

TECHNICAL EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)


1	Name of Procuring Agency	National Highway Authority
2	Method of Procurement	Single Stage one Envelope Procedure
3	Title of Procurement	Highway Safety Works F.Y 2021-22 Punjab-South Region
4	Tender Inquiry No.	HS-PS-2021-22-60-09
5	Press Information Department No & PPR Reference No	PID(I)-7109/22(21st May 2023) TS511223E
6	Date & Time of Bid Closing	8th June 2023 @ 1130 hours
7	Date & Time of Bid Opening	8th June 2023 @ 1200 hours
8	No of Bids Received	Twelve (12) Nos
9	Criteria for Bid Evaluation	As per PQ Documents
10	Detail of Bid Evaluation	As mentioned below

Sr. No	Name of Bidder	Status of Bidder	Rule/Regulation/SBD*/Policy/Basis for Rejection /Acceptance as per Rule 35 of PP Rules, 2004.
1	M/s TMC Tariq Mahmood & Co	PQ	---
2	M/s Dynamic Advertising	PQ	---
3	M/s Eastern Construction Co	PQ	---
4	M/s New Construction Solutions	PQ	---
5	M/s Sahrish Ramzan	PQ	---
6	M/s Khan Construction Co	PQ	---
7.	M/s Hassan Enterprises	PQ	---
8	M/s Supercon Engineers	PQ	---
9	M/s Pak Green Construction CO	PQ	---
10	M/s FM Construction Co	PQ	---
11	M/s Abdul Aziz & Brothers	NPQ	-Proposed construction schedule not provided. -POA not provided at all. -Form 5.1 (A&B) not filled, not signed/stamped. - Form 4.1 & 4.2 not filled/not signed & stamped. -Affidavit of Sole Proprietor not provided. - BOQ of similar nature of work not provided. - Abstract of Final Bill not provided.
12	M/s Al-Sani Construction Company	NPQ	-POA is not as per format ITA-10.1(d). -Abstract of Final Bill copy not provided. -Each Page not signed/stamped. -Form 5.1 B (Specific Equipment) Not Provided -Affidavit of Sole Proprietor Not Provided. -Complete PQ Document Not attached.

11. Any other additional / supporting information, the procuring agency may like to share. *The aforementioned contract is being funded by Road Maintenance Account under AMP 2021-22 (Punjab-South Region)*

Director (Maintenance) Pb-South

Signature:



Official Stamp:

Director (Maintenance)
Punjab-South, NHA
Multan