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NL A NATIONAL HIGHWAY AUTHORITY

4 Office of Director (Maint) M-4
Kamalpur Interchange, Sargodha Road Faisalabad
Heifaoy WiSnwAvs Tele: 041-8459658 Fax: 041-8459602
No.Dir (Maint) M-4/NHA/23/3677 ’61 August, 2023

Director (MIS)
National Highway Authority
Islamabad

Subject:- ANNOUNCEMENT OF FINANCIAL EVALUATION REPORT (PPRA
RULE-35)

ROUTINE MAINTENANCE WORKS OF ANNUAL MAINTENANCE
PLAN 2022-23 OF MAINTENANCE REGION M-4.

Contract No.RM-M4-401-2022-23 to RM-M4-420-2022-23, RMS-M4-421-2022-
23 to RMS-M4-423-2022-23, RMS-M4-434-2022-23, RMS-M4-435-2022-23,
RMF-M4-436-2022-23 and RM(P)-M4-401-2022-23 to RM(P)-M4-420-2022-23

Reference: PPRA Rule-35

Please find enclosed herewith Financial Evaluation Reports duly
filled and signed pertaining to the procurement of subject contracts in view
of above referred PPRA Rule-35 for uploading the same on NHA & PPRA
websites at the earliest.

Encls: 46 Nos Evaluation Reports %/ .
277/ 7/

(MUHAMMAD MUNIR WARRAICH)
Director (Maint) M-4

Copy for Information to:

e Member (Central Zone) NHA, Lahore
e General Manager (Maint) M-4 NHA, Faisalabad
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EVALUATION REPORT
(As per Rule-35 of PP Rules, 2004)

Name of Procuring Agency National Highway Authority

Method of Procurement Pre-Qualification (PPRA Rule-15)

Routine Maintenance Works of Annual
Title of Procurement Maintenance Plan 2022-23 of Maintenance
Region M-4.

RM-M4-401-2022-23 to RM(P)-M4-420-2022-
23 (46 Nos)

Press Information Department No. & PID(1)-6233/22

PPRA Reference No. TSS07810E

Date & Time of Financial Bids Closing | July 18, 2023 at 1000 hours

Date & Time of Financial Bids Opening | July 18, 2023 at 1030 hours

No. of Financial Bids Received 131

Criteria for bid evaluation As per Pre-Qualification Data Sheet (PDS)

Details of bid evaluation As mentioned below

Tendering Inquiry No.

Marks Rule/Regulation/SB
D**/Policy/ Basis
Evaluated Cost for Rejection/

(Rs.) Acceptance as per
Technical| Financial Rule-35 of PP Rules-
2004

Contract No. Name of Bidder

M/s New Construction

= rd
Solutions 20,761,024 / 3rd Lowest

RM-M4-401-

2022-23 M/s Bahoo Construction 19,771,415/- ond [ owest

M/s M. Azeem Shah

Khetran 15,962,262/- 1st Lowest

M/s New Construction

- rd
Solutions 20,761,024/ 3rd Lowest

RM-M4-402-

0022-23 M/s Bahoo Construction 19,771,415/- ond Lowest

M/s M. Azeem Shah

Khetran 15,962,262/ 1st Lowest

M/s Dynamic

Advertising 15,962,262/- 1st Lowest

RM-M4-403-

0022-23 M/s Mazhar & Co. 19,717,041/- 3rd Lowest

M/s Mustafa

E . 19,475,818/ - 2nd ] owest
nterprises

M/s Millat Enterprises 20,167,852/- 3rd Lowest

RM-M4-404-

0029-93 M/s Aamir Abbas & Co. 16,108,578/- 1st Lowest

M/s Mustafa Enterprises 19,475,818/- 2nd Lowest




Contract No.

Name of Bidder

Technical

Financial

Evaluated Cost
(Rs.)

Rule/Regulation/SB
D**/Policy/ Basis
for Rejection/
Acceptance as per
Rule-35 of PP Rules-
2004

RM-M4-405-
2022-23

M/s Dynamic
Advertising

M/s Mazhar & Co.

M/s Khurram
Enterprises

RM-M4-406-
2022-23

M/s Infratech

M/s Khurram
Enterprises

M/s Mazhar & Co.

RM-M4-407-
2022-23

M/s Highway
Constructors

M/s Mustafa
Enterprises

M/s Hassan
Enterprises

RM-M4-408-
2022-23

M/s Dynamic
Advertising

M/s Civil Link
Associates

M/s Hassan Enterprises

RM-M4-409-
2022-23

M/s Aamir Abbas

M/s Civil Link
Associates

M/s Hassan Enterprises

RM-M4-410-
2022-23

M/s Magsood Ahmed

M/s A.J Associates

M/s M.M.R & Co

RM-M4-411-
2022-23

M/s Magsood Ahmed

M/s A.J Associates

20,068,990/ -

3rd Lowest

16,108,578/-

1st Lowest

19,673,542/ -

2nd T owest

22,738,265/ -

31 Lowest

16,108,578/-

1st Lowest

19,907,845/-

2nd Lowest

22,338,862 /-

3rd Lowest

19,871,266/ -

2nd Lowest

16,108,578/

1st Lowest

20,068,990/ -

3rd Lowest

15,976,102/-

1st Lowest

19,693,314 /-

2nd Lowest

20,068,990/ -

3rd Lowest

15,976,102/-

1st Lowest

19,693,314/-

2nd T owest

16,066,067/-

1st Lowest

19,256,344 /-

2nd ] owest

19,673,542 -

3rd Lowest

20,365,576/ -

2nd ] owest

16,066,067/-

1st Lowest
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Contract No.

Name of Bidder

Technical

Financial

Evaluated Cost
(Rs.)

Rule/Regulation/SB
D**/Policy/ Basis for
Rejection/
Acceptance as per
Rule-35 of PP Rules-
2004

RM-M4-412-
2022-23

M/s Aamir Abbas & Co.

M/s Millat Enterprises

M/s Dynamic
Advertising

RM-M4-413-
2022-23

M/s Haji Muhammad
Afzal & Co.

M/s Highway ‘
constructors (Pvt) Ltd

M/s Hassan Enterprises

M/s Infratech
Construction (Pvt) Ltd

M/s Nawaz & Co

RM-M4-414-
2022-23

M/s Highway
Constructors Pvt) Ltd

M/s Infratech
Construction (Pvt) Ltd

M/s Nawaz & Co.

RM-M4-415-
2022-23

M/s New Construction
Solutions

M/s Road & Bridges

M/s Bahoo Construction
Company

RM-M4-416-
2022-23

M/s New Construction
Solutions

M/s Road & Bridges

M/s Bahoo Construction
Company

RM-M4-417-
2022-23

M/s Nawaz & Co

M/s Highway
Constructors (Pvt) Ltd

M/s Infratech
Construction (Pvt) Ltd

19,871,266/ -

2nd ] owest

16,066,067 /-

1st Lowest

19,970,128/ -

31 Lowest

21,255,334/ -

4th Lowest

16,066,067 /-

1st Lowest

20,316,145/-

2nd ] owest

20,948,862/ -

3rd Lowest

21,749,644 /-

5th Lowest

22,338,862/ -

3rd Lowest

16,066,067/-

1st Lowest

21,749,644/ -

2nd ] owest

15,696,323/-

1st Lowest

20,761,024 /-

2nd T owest

20,894,488 -

3rd Lowest

20,761,024/-

3rd Lowest

15,696,323/-

1st Lowest

20,562,312/-

2nd T owest

15,696,323/-

1st Lowest

22,338,862/-

2nd Lowest

22,738,265/ -

3rd Lowest
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Contract No.

Name of Bidder

Rule/Regulation/SB
D**/Policy/ Basis for

Evaluated Cost

Rejection/
Acceptance as per

Rule-35 of PP Rules-

2004

M/s Malik Construction

20,563,300/ -

2nd Lowest

RM-M4-418-

M/s New Construction
Solutions

20,761,024/-

3rd Lowest

M/s Road & Bridges

15,696,323/-

1st Lowest

M/s Progressive Multi
Engineering (Pvt) Ltd

16,327,063/-

1st Lowest

RM-M4-419-

M/s New Construction
Solutions

20,761,024 /-

2nd ] owest

M/s Infratech
Construction (Pvt) Ltd

23,232,575/ -

3rd Lowest

RM-M4-420-

M/s M.M.R & Co.

7,619,296/-

1st Lowest

M/s Magsood Ahmed

9,503,936/ -

2nd ] owest

M/s Haji Muhammad
Afzal & Co.

14,883,878 /-

2nd [owest

RMS-M4-421-

M/s Malik
Construction

11,517,995/-

1st Lowest

M/s New Construction
Solutions

14,883,878/-

2nd Lowest

M/s Haji Muhammad
Afzal & Co.

11,252,921/-

1st Lowest

RMS-M4-422-

M/s Malik Construction

14,387,749/ -

2nd [owest

M/s Highway
Constructors (Pvt) Ltd

16,015,053 /-

31 Lowest

M/s Shahid & Co.

7,331,960/ -

2nd owest

RMS-M4-423-

M/s Aamir Abbas & Co.

7,478,599/ -

3rd Lowest

M/s Kingsman
Engineering

5,820,476/-

1st Lowest

RMS-M4-434-

M/s Shahid & Co.

5,820,476/-

1st Lowest

M/s Kingsman
Engineering

7,185,321/~

2nd ] owest

RMS-M4-435-

M/s Magsood Ahmed

5,538,073/ -

2nd [owest

M/s M.M.R & Co.

4,439,868/-

1st Lowest

RMF-M4-436-

M/s S.S Builders

20,565,683/-

1st Lowest

M/s Mushtaq & Sons
Engineering (Pvt.) Ltd

26,553,914 /-

2nd ] owest
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Contract No.

Name of Bidder

Technical

Financial

Evaluated Cost
(Rs.)

Rule/Regulation/SB
D**/Policy/ Basis for
Rejection/
Acceptance as per
Rule-35 of PP Rules-
2004

RM(P)-M4-
401-2022-23

M/s New Construction
Solutions

M/s Bahoo
Construction Company

M/s Road & Bridges

RM(P)-M4-
402-2022-23

M/s New Construction
Solutions

M/s Bahoo
Construction Company

M/s Road & Bridges

RM(P)-M4-
403-2022-23

M/s New Construction
Solutions

M/s Shahid & Co.

M/s Highway
Constructors (Pvt) Ltd

RM(P)-M4-
404-2022-23

M/s New Construction
Solutions

M/s Shahid & Co.

M/s Highway
Constructors (Pvt) Ltd

RM(P)-M4-
405-2022-23

M/s Highway
Constructors (Pvt) Ltd

M/s Nawaz & Co.

M/s Engr Abdul Karim
Sheikh & Co. JV M/s
Aeyliya Developers

RM(P)-M4-
406-2022-23

M/s Highway
Constructors (Pvt) Ltd

M/s Nawaz & Co.

M/s Engr Abdul Karim
Sheikh & Co. JV M/s
Aeyliya Developers

RM(P)-M4-
407-2022-23

M/s Nawaz & Co

M/s Engr Abdul Karim
Sheikh & Co. JV M/s
Aeyliya Developers

15,275,343 -

3rd Lowest

12,802,192/-

1st Lowest

14,547,219/-

2nd T owest

15,275,343/ -

3t Lowest

12,802,192/-

1st Lowest

14,547,219/ -

2nd ] owest

15,275,343 -

2nd ] owest

12,802,192/

1st Lowest

16,072,571/-

3rd Lowest

15,275,343/ -

2nd Lowest

12,802,192/-

1st Lowest

16,072,571/-

3rd Lowest

16,072,571/ -

3rd Lowest

14,293,357 -

2nd Lowest

12,802,192/-

1st Lowest

16,072,571 /-

3rd Lowest

12,802,192/-

1st Lowest

14,402,467 /-

2nd Lowest

14,293,357/ -

2nd owest

12,802,192/-

1st Lowest
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Contract No.

*

.

Name of Bidder

Technical

Financial

Evaluated Cost
(Rs.)

Rule/Regulation/SB
D**/Policy/ Basis for
Rejection/
Acceptance as per
Rule-35 of PP Rules-
2004

RM(P)-M4-
408-2022-23

M/s Nawaz & Co.

M/s Engr Abdul Karim
Sheikh & Co. JV M/s
Aeyliya Developers

\

RM(P)-M4-
409-2022-23

M/s New Construction
Solutions

M/s Highway
Constructors (Pvt) Ltd

M/s Road & Bridges

RNI(P)-M4-
410-2022-23

M/s New Construction
Solutions

M/s Highway
Constructors {Pvt) Ltd

M/s Road & Bridges

RM(P)-M4-
411-2022-23

M/s New Construction
Solutions

M/s Highway -
Constructors (Pvt) Ltd

M/s Road & Bridges

RM(P)-M4-
412-2022-23

M/s Highway
Constructors (Pvt) Ltd

’ M/s Road & Bridges

M/s Infratech-
Construction (Pvt) Ltd

RM(P)-M4-
413-2022-23

M/s New Construction
Solutions

M/s Highway
Constructors (Pvt) Ltd

M/s Nawaz & Co.

RM(P)-M4-
414-2022-23

M/s New Construction
Solutions

M/s Highway
Constructors (Pvt) Ltd

M/s Nawaz & Co.

RM(P)-M4-
415-2022-23

M/s Mushtaq & Sons
Engineering (Pvt) Ltd

M/s Progressive Multi
Engineering (Pvt) Ltd

M/s Infratech
Construction (Pvt) Ltd

12,802,192/-

1st Lowest

14,402,467 /-

2nd ] owest

12,802,192/-

1st Lowest

16,072,571/-

3rd Lowest

14,547,219/ -

2nd ] owest

15,275,343/ -

2nd ] owest

16,072,571/-

3rd Lowest

12,802,192/-

1st Lowest

12,802,192/-

1st Lowest

16,072,571/-

3rd Lowest

14,547,219/-

2nd Lowest

16,072,571/ -

2nd Lowest

12,802,192/-

1st Lowest

16,730,138/ -

3rd Lowest

15,275,343 /-

2nd T owest

12,802,192/-

1st Lowest

16,064,569 -

3rd Lowest

15,275,343 -

2nd Lowest

12,802,192/-

1st Lowest

16,064,569/ -

3rd Lowest

14,911,645/-

2nd Lowest

15,639,042/-

3rd Lowest

12,802,192/-

1st Lowest
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‘Contract No.

Name of Bidder

Technical

Financial

Evaluated Cost
(Rs.)

Rule/Regulation/SB
D**/Policy/ Basis for
Rejection/
Acceptance as per
Rule-35 of PP Rules-
2004

M/s Mushtaq & Sons
Engineering (Pvt) Ltd

RM(P)-M4-
416-2022-23

M/s Progressive Multi
Engineers (Pvt) Ltd

M/s Infratech
Construction (Pvt) Ltd

RM(P)-M4-

M/s S.S Builders

417-2022-23

M/s Infratech
Constructions (Pvt) Ltd

RM(P)-M4-.

M/s S.S Builders

-418-2022-23

M/s Infratech
Construction (Pvt) Ltd

M/s Progressive Multi
Engineers (Pvt) Ltd

RM(P)-M4-
419-2022-23

M/s Infratech
Construction (Pvt) Ltd

M/s New Construction
Solutions

M/s Progressive Multi
Engineers (Pvt) Ltd

RM(P)-M4-
420-2022-23

M/s Infratech
Construction (Pvt) Ltd

M/s New Construction
Solutions

14,911,645/ -

2nd Lowest

15,639,042/ -

3rd Lowest

12,802,192/-

1st Lowest

12,802,192/-

1st Lowest

16,366,439/ -

2nd Lowest

12,802,192/-

1st Lowest

16,366,439/~

2nd Lowest

12,802,192/-

1st Lowest

16,730,138/-

3rd Lowest

15,275,343 /-

2nd Lowest

5,974,357/-

1st Lowest

7,807,398/ -

2nd Lowest

7,128,494/ -

3rd Lowest

11. Any other additional / supporting information, the procuring agency

may like to share: The aforementioned contract is being funded by Road

Maintenance Accounts of NHA AMP-2022-23 (Maintenance Region M-4).

Signature:

Official Seal / Stamp:

irec

**(Standard Bidding Document)

in>t-enance) M4

National Highway Authority
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