

CANTONMENT BOARD CLIFTON

CC-38, Street 10, Kh-e-Rahat, Phase-VI, DHA, Karachi-75500 Ph. # 35847831-2, 35348774-5, 35850403, 35348784, Fax 99332135 Website: www.cbc.gov.pk



No. CBC/Engr.Br/M&R-23-24/62529

Dated the _U_Sep, 2023.

. n 20 . s

To,

The Asstt. Director (IT& Monitoring), Public Procurement Regulatory Authority, 1st Floor, FBC Building near State Bank, Sector-G-2, Islamabad Tel: 051-9205728/Fax:0519219149/9224823.

Sub:-

PUBLICATION OF EVALUATION REPORT.

TODESCRIPTION OF EVALUATION REPORT

Please find enclosed herewith Evaluation Report of Annual Maintenance & Repair Works 2023-2024 for publication at PPRA website, as per rule 35 of the PPRA Rules 2004 (As amended upto date)

Enclosed: (As stated above)

150. CBC a digrapionic as as 40

CANTT: EXECUTIVE OFFICER
CLIFTON CANTONMENT

Emical the

CC:

Master File

EVALUATION REPORT

(As per Rule 35 of PP Rules, 2004)

1. Name of Procuring Agency: Cantonment Board Clifton

2. Method of Procurement: Single Stage Two Envelop

3. Title of Procurement: Annual Maintenance & Repair Works 2023-24

4. Tender notice published in Daily The News Karachi, Daily Tender Inquiry No.: Jang Karachi, Daily K-21 Karachi, Daily Duniya Karachi &

Daily Tribune Karachi dated 26-06-2023

5. PPRA Ref No. (TSE): TS-514185E dated 27-6-2023

6. Date & Time of Bid closing: 01-09-2023 at 11:00 AM

7. Date & Time of Bid Opening: 01-09-2023 at 11:30 AM

8. No. of Bids Received: 41 Nos

9. Criteria of Bid Evaluation: As mentioned in bid documents

10. Details of Bid(s) Evaluation: Given Below

s.no	Firms/ Companies	Technica Evaluation (Marks	on Finan	ncial Bid	Lowest evaluated bidder	Rule/Regulation/SBD/Polic y/basis for rejection /Acceptance as per Rule 35 of PP Rule,2004
(A	A) D-2 (a) Building					
1	M/s AL-ZAMAN CONSTRUCTION	57	38.10	% Above	Not Lowest evaluated bidder as financial bid is on the higher side	Rejected
2	M/s AL-HAKEEM BUILDERS	.55	23.85	% Above	Not Lowest evaluated bidder as financial bid is on the higher side	Rejected
3	M/s HAIDER BUILDERS	70	9.95	% Above	Not Lowest evaluated bidder as financial bid is on the higher side	Rejected
4	M/s BUSHRA & BROTHERS	43		•	I skin	Failed to qualify as for Non- Responsive
5	M/s OS CONSTRUCTION	52	7.74	% Above	Not Lowest evaluated bidder as financial bid is on the higher side	Rejected
6	M/s ALTAF HUSSAIN JATOI & CO	56	5.00	% Above	Lowest Evaluated bidder/ Most advantageous bidder	Accepted
7	M/s BASM CONSTRUCTION CO	38		1	1	Failed to qualify as for Non- Responsive
(1	B) D-2 (b) Road Package-1					
	DIRENO INC.		Premix	PCC		
1	M/S AZEEM SHAH KHETRAN	62	8.50 % Above	28% Above	Not Lowest evaluated bidder as financial bid is on the higher side	Rejected
2	M/S ALZAMAN CONSTRUCTION					Failed to qualify as for Non Responsive
3	M/S KA BROTHERS	51	7.50 % Above	19% Above	Lowest	Accepted
4	M/S HASSAM & CO	٠.	• 11	EFF.	1	Failed to qualify as for Non Responsive
5	M/S KING ENTERPRISES	70	21 % Above	21% Above	Not Lowest evaluated bidder as financial bid is on the higher side	Rejected
Non S	Schedule Items	Section 1				Control of the state of
			Rate Quote	ed by the bidde	r (Rs.)	
	Cat Eyes/Studs/Aluminium Solar Cat Eyes/ Road Marking with Thermoplastic Paint	Unit	M/s. KING ENTERPRISES	M/s. KA BROTHERS	M/s. AZEEM SHAH KHETRAN	Lowest Bidder

	education of a report of the contract of the c					
	i. Supply & fixing of 3M RPM 290 Series /Cat eyes Plastic Body (Single Side- Yellow/ White/ Red/Green) or equivalent 100mm x 100mm x 19mm	Each	900	850	903	M/s. KA BROTHERS
	ii. Supply & fixing of 3M RPM 291 Series /Cat eyes Plastic body(Double Side- Yellow White/ Red/Green) or equivalent 100mm x 100mm x 19mm	Each	1050	975 (Willingly reduced to @973)	1100	M/s. KA BROTHERS
	iii. Supply & fixing of Aluminum Studs of with CBC symbol 150mm x 75mm x 40mm	Each	3000	2900 Willingly reduced to @2850)	3100	M/s. KA BROTHERS
	iv. Supply & fixing of Aluminum Studs with CBC symbol 200mm x 115mm x 50mm	Each	3500	3200	3800	M/s. KA BROTHERS
	v. Supply & fixing of Aluminum Solar Cat eyes 100mm x 100mm x 19mm	Each	9000	8300	9900	M/s. KA BROTHERS
	vi. Providing and laying of Road Marking with Thermoplastic Paint with glass beads and Zebra Crossing 1.5mm to 2mm thick	Sft	250	223 Willingly reduced to @221)	258	M/s. KA BROTHERS
(0	C) D-2 (b) Road Package-2	L				
			Premix	PCC		
1	M/s AZEEM SHAH KHETRAN	62	7.59 % Above Willingly reduced to @7.50 Above)	20.50% Above Willingly reduced to @19% Above)	Lowest	Accepted
2	M/s ALZAMAN CONSTRUCTION	-			4 476	Failed to qualify as for Non-Responsive
3	M/s KA BROTHERS	51	9 % Above	24.5% Above	Not Lowest evaluated bidder as financial bid is on the higher side	Rejected
4	M/s KING ENTERPRISES	70	21 % Above	21% Above	Not Lowest evaluated bidder as financial bid is on the higher side	Rejected
Non S	Schedule Items				1, 20	
	LONG TO SERVICE STREET		Rate Quot	ed by the bidder	(Rs.)	
	Cat Eyes/Studs/Aluminium Solar Cat Eyes/ Road Marking with Thermoplastic Paint	Unit	M/s. KING ENTERPRISES	M/s. KA BROTHERS	M/s. AZEEM SHAH KHETRAN	Lowest Bidder
	i. Supply & fixing of 3M RPM 290 Series /Cat eyes Plastic Body (Single Side-Yellow/ White/ Red/Green) or equivalent 100mm x 100mm x 19mm	Each	955	955	875 Willingly reduced to @850)	M/s. AZEEM SHAH KHETRAN
	ii. Supply & fixing of 3M RPM 291 Series /Cat eyes Plastic body(Double Side-Yellow White/ Red/Green) or equivalent 100mm x 100mm x 19mm	Each	1200	1230	985 Willingly reduced to @973)	M/s. AZEEM SHAH KHETRAN
	iii. Supply & fixing of Aluminum Studs of with CBC symbol 150mm × 75mm × 40mm	Each	3800	4100	3100 Willingly reduced to @2850)	M/s. AZEEM SHAH KHETRAN
	iv. Supply & fixing of Aluminum Studs with CBC symbol		4000	4400	3350 Willingly	M/s. AZEEM SHAH

	v. Supply & fixing of Aluminum Solar Cat eyes	Each	12500	11	1000	8550 Willingly reduced to	M/s. AZEEM SHAH KHETRAN
	100mm x 100mm x 19mm vi. Providing and laying of Road					@8300	KILIKAN
	Marking with Thermoplastic Paint with glass beads and Zebra Crossing 1.5mm to 2mm thick	Sft	270	2	260	221	M/s. AZEEM SHAH KHETRAN
(I	D) D-2 (b) Road Package-3						. Company
			Premix		PCC		
1	M/s ALZAMAN CONSTRUCTION	•	-			ı	Failed to qualify as for Non Responsive
2	M/s KKB KAIM KHANI & BROTHERS	55	10.74% Abo	ove	27% Above	Not Lowest evaluated bidder as financial bid is on the higher side	Rejected
3	M/s KING ENTERPRISES	70	7.55% Abov Willingly reduced to @ Above)	7.50 W	21% Above illingly educed o @19% Above)	Lowest	Accepted
lon S	chedule Items						
			Rate Quo	ted by t	he bidd	ler (Rs.)	
	Cat Eyes/Studs/Aluminium Solar Cat Eyes/ Road Marking with Thermoplastic Paint	Unit	M/s. K ENTERP		M/s.	KA BROTHERS	Lowest Bidder
	i. Supply & fixing of 3M RPM 290 Series /Cat eyes Plastic Body (Single Side-Yellow/ White/ Red/Green) or equivalent 100mm x 100mm x 19mm	Each	889 Willingly to @8	reduced		1200	M/s. KING ENTERPRISES
	ii. Supply & fixing of 3M RPM 291 Series /Cat eyes Plastic body(Double Side-Yellow White/ Red/Green) or equivalent	Each	973	3		1300	M/s. KING ENTERPRISES
	100mm x 100mm x 19mm					- 2	W VIVO
	iii. Supply & fixing of Aluminum Studs of with CBC symbol 150mm x 75mm x 40mm	Each	285	0		3750	M/s. KING ENTERPRISES
	iv. Supply & fixing of Aluminum Studs with CBC symbol 200mm x 115mm x 50mm	Each	340 Willingly to @32	reduced	1	3830	M/s. KING ENTERPRISES
	v. Supply & fixing of Aluminum Solar Cat eyes 100mm x 100mm x 19mm	Each	838 Willingly to @83	reduced	1	11900	M/s. KING ENTERPRISES
	vi. Providing and laying of Road Marking with Thermoplastic Paint with glass beads and Zebra Crossing 1.5mm to 2mm thick	Sft	222 Willingly to @2	reduced		270	M/s. KING ENTERPRISES
(E	D-2 (c) Sewerage Package-1						
			Rate quoted on MES Sch of Rates 2021 (as amended)	Rate quoted for RPC manhole cover (Non Sch Item			
1	M/s. M. KHAN ASSOCIATE	61	6.75% Above	26000 each		owest evaluated bidder financial bid is on the higher side	Rejected

The state of			7.70%	24600	Not Lowest evaluated bidder	
2	M/s. HAIDER BUILDERS	65	Above	each	as financial bid is on the higher side	Rejected
3	M/s. SHAH FAISAL & BROTHER	55	5.00% Above	16500 each	Lowest	Accepted
(F	D-2 (c) Sewerage Package-2		*			
			Rate quoted on MES Sch of Rates 2021 (as amended)	Rate quoted for RPC manhole cover (Non Sch Item		
1	M/s M. KHAN ASSOCIATES	61	8.00% Above	24800 each	Not Lowest evaluated bidder as financial bid is on the higher side	Rejected
2	M/s HAIDER BUILDERS	65	5.02% Above Willingly reduced to @5.00% Above)	17900 each Willingly reduced to @16500 Above)	Lowest	Accepted
3	M/s AL-ZAMAN CONSTRUCTION	41	-		ı	Failed to qualify as for Non Responsive
4	M/s NIAZ MOHAMMAD CONSTRUCTION	53	8.80% Above	24700 each	Not Lowest evaluated bidder as financial bid is on the higher side	Rejected
5	M/s AHEER ASSOCIATES	54	7.8% Above	46275 each	Not Lowest evaluated bidder as financial bid is on the higher side	Rejected
6	M/s AMEER SAWAB	58	9.00% Above	29000 each	Not Lowest evaluated bidder as financial bid is on the higher side	Rejected
(G) Water Supply D-2(d)					
1	M/s AL-HAKEEM BUILDERS	53	6% Be	elow	Not Lowest evaluated bidder as financial bid is on the higher side	Rejected
2	M/s ALZAMAN CONSTRUCTION	57	11.33% Below		Lowest	Accepted
3	M/s ALTAF HASSIAN & CO	57	18.00% Below		Not Lowest evaluated bidder as financial bid is on the higher side	Rejected
4	M/s HAIDER BUILDERS	60	9,93% Below		Not Lowest evaluated bidder as financial bid is on the higher side	Rejected
5	M/s BUSHRA & BROTHERS	43			1	Failed to qualify as for No Responsive
6	M/s TNS ENTERPRISES	52	9.75% I	Below	Not Lowest evaluated bidder as financial bid is on the higher side	Rejected
7	M/s BASM CONSTRUCTION CO	33	-		I	Failed to qualify as for No Responsive
8	M/s AMEER SAWAB & BROTHER	37	-		I GREEK	Failed to qualify as for No Responsive
9	M/s SHEIR ALI & BROTHER	33	23-		1	Failed to qualify as for No Responsive
	(H) (a) D-2(f) Misc. Public Improvement (Package-1) Civil Works (i.e maintenance of green belts, centre medians, footpath and improvement works in CBC Nurseries, Parks, Graveyard including painting to stone Kerbs, construction of culverts, Nullas construction of speed breakers etc.					
1	M/s AL-ZAMAN CONSTRUCTION	59	17.50% Above		Not Lowest evaluated bidder as financial bid is on the higher side	Rejected
2	M/s NR ENTERPRISES	65	15% A	bove	Lowest	Accepted
3	M/s HBZ CONSTRUCTION CO	46				Failed to qualify as for Non-Responsive

H {b(I)}. Supply& Fixing of LED Street Lights (MES Sch of Rates 2021)

S. No.	Name of Work	Rate Quoted by the	e bidder (Rs.)	Firm Quoted lowest rate
The state of the s	LED Road Light 70 Watts, 120 & 130 Watts, 140	M/s. NR ENTERPRISES	M/s. Al-Zaman Construction	M/s. NR ENTERPRISES
1	& 150 Watts 160 & 170 Watts, 180 Watts 220-240 Volts Premium Quality Only.	65% Above	70% Above	

H {b(II)}. Other Electric Items

S. No.	Name of Work	Rate Quoted	by the bidder (Rs.)	Firm Quoted lowest rate
	D-2 (f) b(ii) Other Electric items as per MES Schedule of	M/s. NR ENTERPRISES	M/s. Al-Zaman Construction	M/s. NR ENTERPRISES
1	rates 2021 amended upto date except LED Street Light.	71% Above	110% Above	

H (c) TRAFFIC SIGNALS ON MARKET ITEM RATE BASIS FOR NON-SCHEDULE ITEMS.

		Rate t	o be Quoted by the	就是是中央的第三人称单位。 11人是是中央的第三人称单位	
S. No.	Description of item	Unit	M/s NR Enterprises	M/s. Al-Zaman Construction	Firm Quoted lowest
1	Providing & fixing of polycarbonate Traffic Light IP-65 light Emitting Diod (LED) optical system. (Central Light Source Complete) imported.				N/ NP F-t
	a) 3 Aspect 300 mm	Each	132000	190000	M/s NR Enterprises
	b) 3 Aspect 200 mm	Each	97000	130000	M/s NR Enterprises
2	Provision & fixing of 2 digit LED light source Red, Green Countdown time imported polycarbonate (300mm).	Each	27500	48000	M/s NR Enterprises
3	Providing, laying testing and commissioning of flexible Multicore PVC insulted sheathed copper conductor cable (New Age, Pakistan cable, Fast Cable or imported) 0.2mm2 - 1mm2 multicore (4-core/6-core/12-core) includes Power Cable for Wapda Connections of each crossing as per site requirement.	RFT	1400	2700	M/s NR Enterprises
4	Microprocessor based traffic signal controller (imported) extendable with 12 output 4-vehicular / signal groups, phase holding facility & 7 different time plan programming as per site requirement, manual control with warning flasher green wave system with 7 different program (optional) operating on 230 V 50 Hz, with lock & key arrangements, with circuit breaker, output module with SSR alongwith Standard quality of Controller Cabinet complete in all respect.	Each	540000 Willingly reduced to @539700	630000	M/s NR Enterprises
5	Supply & fixing of 2" PVC Pipe with Road cutting	RFT	800	1700	M/s NR Enterprises
6	Red Modules (imported)	Each	13500	29000	M/s NR Enterprises
7	Green Modules (imported)	Each	14000	29000	M/s NR Enterprises
8	Yellow Modules (imported)	Each	14500	29000	M/s NR Enterprises
9	Providing and fixing of single	Each	77000	148000	M/s NR Enterprises

	standard poles (hot dip galvanized) with 15 feet height GI Pipe 4" dia complete with base plat 12 mm thick with for				
10	Nos. 3/8" thickness and stiffener Providing and fixing of single arm cantilever pole (hot dip galvanized) 20 feet hight pole of 5 inch /3 inch dia GI Pipe with base plate 400x400x 18mm thick with 4 Nos. 3/8" thickness with pole cap.	Each	143000	248000	M/s NR Enterprises
11	Providing and fixing of double arm cantilever pole (hot dip galvanized) 20 feet high pole of 5 inch /3 inch dia Gi Pipe with base plate 400x400 x 18mm thick with 4 Nos 3/8" thickness with pole cap.	Each	193000 Willingly reduced to @188000	310000	M/s NR Enterprises
12	Foundation making for cantilever pole (hot dip galvanized) traffic pole including 1" dia 4 feet long J-Bolts nuts washers inclusive of sundry material like cement, sand, concrete with paint and labour charges.	Each	42000	78000	M/s NR Enterprises
13	Foundation making for the strandard traffic for (hot dip galvanized) including ¾" dia 2.5 feet long J-Bolts nuts washers inclusive of sundry material like cement sand concrete (PCC) with paint and labour charges.	Each	34500 Willingly reduced to @33900	66000	M/s NR Enterprises
14	Construction of 2'x2'x2' inner draw pit with PCC	Each	19000	34000	M/s NR Enterprises
15	Termination of complete intersection including connector strip Testing & commissioning the existing pre laid cabling as site, includes grouping in junction box as well controller.	Each	32000	65000	M/s NR Enterprises
16	I Aspect countdown timer 2.5 digits (188), 40mm Optical System with Red & Green High Intensity LEDs Poly-Carbonate Housing i/c Gasket, Poly Carbonate hood / visor, set of mounting / hanging Brackets complete in all respect (imported).	Each	94000 Willingly reduced to @91550	155000	M/s NR Enterprises

H(d). FOR SIGN BOARDS ON MARKET ITEM RATE BASIS FOR NON-SCHEDULE ITEMS.

W.	Description of item	Rate to be Quoted by the bidder (Rs.)					
S. No.		Unit	M/s NR Enterprises	M/s. Al-Zaman Construction	Firm Quoted lowest rate		
1	Supply & Fixing of Informatory Signs Boards (Single Sided) with one sheet having a clear height of 5ft from ground with two pipes as per Specifications. GI Sheet 14 Gauge (108mm thick) Vertical Posts (2 nos) GI 2.5" dia 11/12 gauge pipes 9 feet each, using 3M high intensity Grade	Per Sq. ft	5000	7200	M/s NR Enterprises		

	Reflective Sheeting printed directly Plus Printer & 3MUV Inks (or equivalent), meeting all other requirements set forth in ASTM D 4956 including Shrinkage, Flexibility, Specular gloss and Outdoor weathering (Types III and IV) GI Clamps, channels with nuts and bolts, 2ft X 2Fft X 3ft 1:2:4 foundations, complete with fixing and with warranty letter from the original manufacture of the sheeting.				
2	Supply & Fixing of Informatory Signs Boards (Double Sided) 2X sheets having a clear height of 5ft from ground with two pipes. GI Sheet 14 Gauge (108mm thick) Vertical Posts (2 nos) GI 2.5" dia 11/12 gauge pipes 9 feet each, using 3M high intensity Grade Reflective Sheeting printed directly Plus Printer & 3MUV Inks (or equivalent), meeting all other requirements set forth in ASTM D 4956 including Shrinkage, Flexibility, Specular gloss and Outdoor weathering (Types III and IV) GI Clamps, channels with nuts and bolts, 2ft X 2Fft X 3ft 1:2:4 foundations, complete with fixing and with warranty letter from the original manufacture of the sheeting.	Per Sq. ft	9000	13000	M/s NR Enterprises
	(a) Supply & Fixing of informatory signs board, skin only as per specification including removal of existing skin. 3M high Intensity Grade Reflective Sheeting printed directly with Durst RHO 162 TS Plus Printer & 3 M UV Inks & meeting all other requirements set forth in ASTM D 4956 including Shrinkage, Flexibility, Liner removal, Adhesion, Impact resistance. Specular gloss and Outdoor weathering (Types III & IV).	Per Sq. ft	2300	3500	M/s NR Enterprises
3	(b) Supply & Fixing of Street Sign Boards (Single Side) GI sheet + skin as per Specification.	Per Sq. ft	2800	4900	M/s NR Enterprises
	(c) Supply & Fixing of Street sign boards (Double Side) GI sheets+skin as per specification. GI Sheet 14 Gauge (1.8mm thick) & 3M High Intensity Grade Reflecting Sheeting printed directly with TS plus printer & 3M UV Ink, meeting all other requirements set forth in ASTM D 4956 including Shrinkage, Flexibility, Liner removal, Adhesion, Impact resistance. Specular gloss and outdoor weathering (Types III & IV) GI Clamps, channels with nuts and bolts, complete with fixing and with warranty letter from the original manufacture of the sheeting.	Per Sq. ft	5800 Willingly reduced to @5300	7200	M/s NR Enterprises
	I. (a) D-2(f) Misc. Public Improvement (Package-2) Civil Works (i.e maintenance of green belts, centre medians, footpath and improvement works in CBC Nurseries, Parks, Graveyard including painting to stone Kerbs, construction of culverts, Nullas construction of speed breakers etc.				

1	M/s AL-ZAMAN CONSTRUCTION	59	15.4% Above Willingly reduced to @15%Above)	Lowest	Accepted
2	M/s HAIDER BUILDERS	55	19.00% Above	Not Lowest evaluated bidder as financial bid is on the higher side	Rejected

I {b(I)}. Supply& Fixing of LED Street Lights (MES Sch of Rates 2021)

S. No.	Name of Work	Rate Quoted by the bidder (Rs.)		Firm Quoted lowest rate
1	LED Road Light 70 Watts, 120 & 130 Watts, 140 & 150 Watts 160 & 170	M/s. Al-Zaman Construction	M/s. Haider Builder	M/s. Al-Zaman Construction
•	Watts, 180 Watts 220-240 Volts Premium Quality Only.	65.4% Above Willingly reduced to @65%Above	75% Above	

I {b(II)}. Other Electric Items

S. No.	Name of Work	Rate Quoted	Firm Quoted lowest rate	
	Other Electric items as per MES Schedule of rates 2021 amended upto date except LED Street Light.	M/s. Al-Zaman Construction	M/s. Haider Builder	Lowest
1		72.00% Above Willingly reduced to @71% Above	109% Above	

I (c). TRAFFIC SIGNALS ON MARKET ITEM RATE BASIS FOR NON-SCHEDULE ITEMS.

S. No.	Description of item		Rate to be Quoted by the bidder (Rs.)		The man and the second
		Unit	M/s. Al-Zaman Construction	M/s. Haider Builder	Firm Quoted lowest rate
1	Providing & fixing of polycarbonate Traffic Light IP- 65 light Emitting Diod (LED) optical system. (Central Light Source Complete) imported.				
Ø	a) 3 Aspect 300 mm	Each	139000 Willingly reduced to @132000	156000	M/s. Al-Zaman Construction
	b) 3 Aspect 200 mm	Each	98500 Willingly reduced to @97000	116000	M/s. Al-Zaman Construction
2	Provision & fixing of 2 digit LED light source Red, Green Countdown time imported polycarbonate (300mm).	Each	28000 Willingly reduced to @27500	35000	M/s. Al-Zaman Construction
3	Providing, laying testing and commissioning of flexible Multicore PVC insulted sheathed copper conductor cable (New Age, Pakistan cable, Fast Cable or imported) 0.2mm2 - 1mm2 multicore (4-core/6-core/12-core) includes Power Cable for Wapda Connections of each crossing as per site requirement.	RFT	1470 Willingly reduced to @1400	1700	M/s. Al-Zaman Construction
4	Microprocessor based traffic signal controller (imported) extendable with 12 output 4-vehicular / signal groups, phase holding facility & 7 different time plan programming as per site requirement, manual control with warning flasher green wave system with 7 different	Each	539700	640000	M/s. Al-Zaman Construction

	program (optional) operating on 230 V 50 Hz, with lock & key				
	arrangements, with circuit breaker, output module with SSR alongwith Standard quality				
	of Controller Cabinet complete in all respect.				
5	Supply & fixing of 2" PVC Pipe with Road cutting	RFT	810 Willingly reduced to @800	1950	M/s. Al-Zamar Construction
6	Red Modules (imported)	Each	14500 Willingly reduced to @13500	17500	M/s. Al-Zaman Construction
7	Green Modules (imported)	Each	14000	22500	M/s. Al-Zaman Construction
8	Yellow Modules (imported)	Each	14700 Willingly reduced to @14500	25000	M/s. Al-Zaman Construction
9	Providing and fixing of single standard poles (hot dip galvanized) with 15 feet height GI Pipe 4" dia complete with base plat 12 mm thick with for Nos. 3/8" thickness and stiffener	Each	77300 Willingly reduced to @77000	140000	M/s. AI-Zaman Construction
10	Providing and fixing of single arm cantilever pole (hot dip galvanized) 20 feet hight pole of 5 inch /3 inch dia GI Pipe with base plate 400x400x 18mm thick with 4 Nos. 3/8" thickness with pole cap.	Each	143100 Willingly reduced to @143000	210000	M/s. AI-Zaman Construction
11	Providing and fixing of double arm cantilever pole (hot dip galvanized) 20 feet high pole of 5 inch /3 inch dia Gi Pipe with base plate 400x400 x 18mm thick with 4 Nos 3/8" thickness with pole cap.	(hot dip h pole of Pipe with Each x 18mm	188000	225000	M/s. Al-Zaman Construction
12	Foundation making for cantilever pole (hot dip galvanized) traffic pole including 1" dia 4 feet long J-Bolts nuts washers inclusive of sundry material like cement, sand, concrete with paint and labour charges.	Each	42700 Willingly reduced to @42000	57000	M/s. Al-Zaman Construction
13	Foundation making for the strandard traffic for (hot dip galavanized) including ¾" dia 2.5 feet long J-Bolts nuts washers inclusive of sundry material like cement sand concrete (PCC) with paint and labour charges.	ation making for the ard traffic for (hot dip nized) including ¾" dia set long J-Bolts nuts inclusive of sundry al like cement sand the (PCC) with paint and		46500	M/s. Al-Zaman Construction
14	Construction of 2'x2'x2' inner draw pit with PCC	Each	19250 Willingly reduced to @19000	25500	M/s. Al-Zaman Construction
15	Termination of complete intersection including connector strip Testing & commissioning the existing pre laid cabling as site, includes grouping in junction box as well controller.	Each	32700 Willingly reduced to @32000	42600	M/s. Al-Zaman Construction

16	I Aspect countdown timer 2.5 digits (188), 40mm Optical System with Red & Green High Intensity LEDs Poly-Carbonate Housing i/c Gasket, Poly Carbonate hood / visor, set of mounting / hanging Brackets complete in all respect (imported).	Each	91550	127500	M/s. Al-Zaman Construction
----	--	------	-------	--------	-------------------------------

I(d). FOR SIGN BOARDS ON MARKET ITEM RATE BASIS FOR NON-SCHEDULE ITEMS.

C	Description of item	Ra	ite to be Quoted by th		
S. No.		Unit	M/s. Al-Zaman Construction	M/s. Haider Builder	Firm Quoted lowest rate
1	Supply & Fixing of Informatory Signs Boards (Single Sided) with one sheet having a clear height of 5ft from ground with two pipes as per Specifications. GI Sheet 14 Gauge (108mm thick) Vertical Posts (2 nos) GI 2.5" dia 11/12 gauge pipes 9 feet each, using 3M high intensity Grade Reflective Sheeting printed directly Plus Printer & 3MUV Inks (or equivalent), meeting all other requirements set forth in ASTM D 4956 including Shrinkage, Flexibility, Specular gloss and Outdoor weathering (Types III and IV) GI Clamps, channels with nuts and bolts, 2ft X 2Fft X 3ft 1:2:4 foundations, complete with fixing and with warranty letter from the original manufacture of the sheeting.	Per Sq. ft	5400 Willingly reduced to @5000	10000	M/s. AI-Zaman Construction
2	Supply & Fixing of Informatory Signs Boards (Double Sided) 2X sheets having a clear height of 5ft from ground with two pipes. GI Sheet 14 Gauge (108mm thick) Vertical Posts (2 nos) GI 2.5" dia 11/12 gauge pipes 9 feet each, using 3M high intensity Grade Reflective Sheeting printed directly Plus Printer & 3MUV Inks (or equivalent), meeting all other requirements set forth in ASTM D 4956 including Shrinkage, Flexibility, Specular gloss and Outdoor weathering (Types III and IV) GI Clamps, channels with nuts and bolts, 2ft X 2Fft X 3ft 1:2:4 foundations, complete with fixing and with warranty letter from the original	Per Sq. ft	9200 Willingly reduced to @9000	17000	M/s. Al-Zamar Construction
3	manufacture of the sheeting. (a) Supply & Fixing of informatory signs board, skin only as per specification including removal of existing skin. 3M high Intensity Grade Reflective Sheeting printed directly with Durst RHO 162 TS Plus Printer & 3 M UV Inks & meeting all other requirements set forth in ASTM D 4956 including Shrinkage, Flexibility, Liner removal, Adhesion, Impact resistance. Specular gloss and Outdoor weathering (Types III & IV).	Per Sq. ft	2810 Willingly reduced to @2300	3500	M/s. Haider Builder

(b) Supply & Fixing of Street Sign Boards (Single Side) GI sheet + skin as per Specification.	Per Sq. ft	2835 Willingly reduced to @2800	5200	M/s. Al-Zaman Construction
(c) Supply & Fixing of Street sign boards (Double Side) GI sheets+skin as per specification. GI Sheet 14 Gauge (1.8mm thick) & 3M High Intensity Grade Reflecting Sheeting printed directly with TS plus printer & 3M UV Ink, meeting all other requirements set forth in ASTM D 4956 including Shrinkage, Flexibility, Liner removal, Adhesion, Impact resistance. Specular gloss and outdoor weathering (Types III & IV) GI Clamps, channels with nuts and bolts, complete with fixing and with warranty letter from the original manufacture of the sheeting.	Per Sq. ft	5300	8500	M/s. Al-Zaman Construction

Executive Officer Cantonment Board Clifton