

EVALUATION REPORT
(As Per Rule 35 of PP Rules, 2004)

1. Name of Procuring Agency: HQ NADRA Islamabad
2. Method of Procurement: Single Stage Two Envelope Method
3. Title of Procurement: Procurement of Network Switches
4. Tender Inquiry No.: 108/2022
5. PPRA Ref. No. (TSE): TS483298E
6. Date & Time of Bid Closing: 7th July, 2022 At 11:00 hrs
7. Date & Time of Bid Opening: 7th July, 2022, At 11:30 hrs
8. No of Bids Received: 06x Bid
9. Criteria for Bid Evaluation: As per Eligibility & Technical Evaluation Criteria Mentioned in Tender Documents
10. Details of Bid(s) Evaluation: As under:-

Name of Bidder	Marks		Evaluated Cost	Rule/Regulation/SBD*/Policy/ Basis for Rejection / Acceptance as per Rule 35 of PP Rules, 2004.
	Technical (if applicable)	Financial (if applicable)		
M/s IBL-Unisys	Qualified	Only Technical qualification was required	Rs.4,783,512/-	Bids of Six firms i.e. M/s IBL Unisys, M/s Wateen Solutions, M/s Premier Systems, M/s App in Snap, M/s New Horizon and M/s Impact Engineering were received. Bid of M/s Impact Engineering was technically not qualified and all other bids were technically qualified. Financial bids of the technically qualified firms were opened on 5 th September, 2022. As per financial Evaluation M/s App in Snap was found most advantageous bidder. Technical Evaluation Report is attached as annexure "A".
M/s Wateen Solution	Qualified		Rs.5,420,082/-	
M/s Premier Systems	Qualified		Rs.5,217,658/-	
M/s App in Snap	Qualified		Rs.4,177,296.73	
M/s New Horizon	Qualified		Rs.5995174.40	
M/s Impact Engineering	Technically Not Qualified			

Most Advantageous Bidder: M/s App in Snap

11. Any other additional / supporting information, the procuring agency may like to share. Nil


Naveed A. Channa

Naveed A. Channa
Head of Department
NADRA Procurement
Dated 26 Sep, 2022

6 nadra 3072 ✓ 41803


Technical Evaluation - Tender # 108/2022

S.No	Description	Max Points	Impact Engineering	IBL-Unisys	Wateen Solutions	Premier Systems	App in snap	New Horizon
1	Business Profile	10	9	9	9	9	9	9
3	Proposed Solution	90	15	90	90	90	90	90
	Marks Obtained		24	99	99	99	99	99
	Result		Not Qualified	Qualified	Qualified	Qualified	Qualified	Qualified
	Reason		Doesnot conform Technical specification Sheet point#10 Annex-TPLinkDataSheet					


 Assistant Director Technology Dte
 (Waqas Ali Khan)
 (Member - 1)


 Assistant Director HOD
 (Entisham ul Haq)
 (Member - 2)



 Assistant Director Networks
 (Syed Asad Ali Zaidi)
 (Member - 3)



 Director Networks
 (Rehman Gull)
 (President)


Business Profile


Technical Evaluation - Tender # 108/2022

S.No	Description	Max Score	Score Distribution	Attribute	Impact Engineering	IBL-Unisys	Wateen Solutions	Premier Systems	App in snap	New Horizon
1	Authorized Product/Service dealer / Gold Standard Partner	5	5	Principal/Operator directly Participated or Authorized Dealer / Partner	4	4	4	4	4	4
			4	Gold / Premium Authorized Partner						
			0	Others						
2	Financial Strength of the Bidder as ICT Equipment Supplier	2	2	More than Rs. 99 Millions turn over per year.	2	2	2	2	2	2
			1	50 to Rs. 99 Millions turnover per year						
			0	Less than Rs. 50 Millions turnover per year						
3	Company Establish (No. of years)	3	3	more than 07 years	3	3	3	3	3	3
			2	Between 5 to 7 years						
			1	Between 3 to 5 years						
Marks Obtained					9	9	9	9	9	9
Result					Passed	Passed	Passed	Passed	Passed	Passed


 Assistant Director Technology Dte
 (Waqas Ali Khan)
 (Member - 1)



 Assistant Director HOD
 (Ehtisham ul Haq)
 (Member - 2)



 Assistant Director Networks
 (Syed Asad Ali Zaidi)
 (Member - 3)



 Director Networks
 (Rehman Gul)
 (President)

Proposed Solution
 Technical Evaluation - Tender # 108/2022

Attributes	Max Score	Score Distribution	Requirements	Impact Engineering	IBL-Unisys	Wateen Solutions	Premier Systems	App in snap	New Horizon
Fully Complied Compliance Sheet	75	75	100% Fully Compliance (Compliance Sheet # 01)	0	75	75	75	75	75
		0	Blank Spaces shall be considered as Not-Comply (Compliance Sheet # 01)						
Similar Installation in Pakistan or Abroad in last 2 years	15	15	4 or more Similar Installations	15	15	15	15	15	15
		10	Less than 4 & more than 2 Similar installations						
		5	1 to 2 Similar installations						
		0	Zero Similar installation						
Marks Obtained				15	90	90	90	90	90
Result				Failed	Passed	Passed	Passed	Passed	Passed
Reason				Not Complying Point#10					


 Deputy Director Technology
 (Waqas Ali Khan)
 (Member - 1)


 Assistant Director HOD
 (Entisham ul Haq)
 (Member - 2)


 Assistant Director Networks
 (Syed Asad Ali Zaidi)
 (Member - 3)


 Director Networks
 (Rehman Gul)
 (President)