

SEALED TENDERS ARE INVITED BY THE FOLLOWING BASES / UNITS FO

| S.<br>NO | IT No.                     | BASE NUR KHAN RAWALPIND<br>Description of Stores   | No of<br>Line Item | U/I, Qty      | CAT       | Opening<br>Date | Time Period for<br>Performance of Contract              | Closing +<br>Opening Time |
|----------|----------------------------|--|--------------------|---------------|-----------|-----------------|---|---------------------------|
| 1        | 415127/P-41<br>(Re-Tender) | Proc of DMBR Items for D6-T<br>Glider  | 26                 | EA-Var        | FE        | 21-01-25        | Within 06 months after<br>signing of contract           | 1000 Hrs<br>1030 Hrs      |
| 2        | 415202/P-41<br>(Re-Tender) | Overhaul / Standard<br>Exchange of UPAZ Pods for<br>IL-78 AAR  | 01                 | EA-02         | FE        | 21-01-25        | Within 06 months after<br>signing of contract           | 1000 Hrs<br>1030 Hrs      |
| 3        |                            | Proc of Chemicals / Paints &<br>Sealants for C-130 Aircraft  | 33                 | EA-Var        | Pak<br>Rs | 07-01-25        | Upto 30 April, 2025                                     | 1000 Hrs<br>1030 Hrs      |
| 4        | 424540/P-42<br>(Re-Tender) | Proc of Air Conditioning<br>Trolley Truck  | 01                 | EA-01         | Pak<br>Rs | 07-01-25        | Within 06 months after<br>signing of contract           | 1000 Hrs<br>1030 Hrs      |
| 5        | 424566/P-42                | Proc & Installation of AFLS<br>(App Light Cat-II) for<br>Instruments Runway 06R &<br>Reils at PAF Base MM Alam | 25                 | EA-Var        | Pak<br>Rs | 07-01-25        | Within 06 months after<br>signing of contract           | 1000 Hrs<br>1030 Hrs      |
| 6        | 424567/P-42                | Proc & Installation of AFLS<br>(App Light Cat-II) for<br>Instruments Runway 14L at<br>PAF Base Murid           | 16                 | EA-Var        | Pak<br>Rs | 07-01-25        | Within 06 months after<br>signing of contract           | 1000 Hrs<br>1030 Hrs      |
| 7        | 437012/P-43                | Proc of Enhancement of PAF<br>Secure-Net Architecture at<br>PAF Bases  | 5                  | EA-Var        | Pak<br>Rs | 07-01-25        | Within 06 months after<br>signing of contract           | 1000 Hrs<br>1030 Hrs      |
| 8        | 437013/P-43                | Proc of H/Held B/Band<br>receiver for E/Monitoring<br>(Oscor Blue)   | 1                  | EA-01         | Pak<br>Rs | 07-01-25        | Within 04 months after<br>signing of contract           | 1000 Hrs<br>1030 Hrs      |
| 9        | 448417/P-44                | Proc of Aviation Fuel Filters /<br>Water Separator Element   | 08                 | EA-Var        | Pak<br>Rs | 08-01-25        | As per IT documents                                     | 1200 Hrs<br>1230 Hrs      |
| 10       | 448419/P-44                | Proc of Tyres for Double<br>Cabins   | 07                 | EA-Var        | Pak<br>Rs | 08-01-25        | As soon as possible but not<br>later than 30 June, 2025 |                           |
| 11       | 448420/P-44                | Proc of Tyres for Common<br>User Vehicles  | 03                 | EA-Var        | Pak<br>Rs | 08-01-25        | As soon as possible but not<br>later than 30 June, 2025 | 1200 Hrs<br>1230 Hrs      |
| 12       | 448418/P-44                | Proc of Tyres for Trucks   | 01                 | EA-354        | Pak<br>Rs | 09-01-25        | As soon as possible but not<br>later than 30 June, 2025 | 1200 Hrs<br>1230 Hrs      |
| 13       | 448421/P-44                | Proc of Tyres for A/C<br>Refuellers (BMC)  | 01                 | EA-160        | Pak<br>Rs | 09-01-25        | As soon as possible but not<br>later than 30 June, 2025 |                           |
| 14       | 448422/P-44                | Proc of Tyres for A/C<br>Refuellers  | 01                 | EA-140        | Pak<br>Rs | 09-01-25        | As soon as possible but not<br>later than 30 June, 2025 |                           |
| 15       | 448423/P-44                | Proc of Tyres for TFC and MRAP   | 02                 | EA-Var        | Pak<br>Rs | 09-01-25        | As soon as possible but not<br>later than 30 June, 2025 |                           |
| 16       | 467275/P-46<br>(Re-Tender) | Proc of Sunglasses   | 06                 | PR-1174       | Pak<br>Rs | 08-01-25        | Within 06 months after<br>signing of contract           | 1000 Hrs<br>1030 Hrs      |
| 17       |                            | Proc of Jersey Pullover  | 05                 | EA-<br>10000  | Pak<br>Rs | 07-01-25        | Within 06 months after<br>signing of contract           | 1030 Hrs<br>1100 Hrs      |
| 18       | 467299/P-46                | Proc of Cloth Summer Shirt<br>MVS (2022)   | 01                 | MR-<br>110000 | Pak<br>Rs | 07-01-25        | Within 06 months after<br>signing of contract           | 1100 Hrs<br>1130 Hrs      |

Contact Person / Ph No for Detail: For S. No 1 to 3 ADP-41 (051-9281361), For S. No 4 to 6 ADP-42 (051-9281362), For S. No 7 & 8 ADP-43 (051-9527715), For S. No 9 to 15 ADP-44 (051-9281364), For S. No 16 to 18 ADP-46 (051-9281366)

| S. |                            | December of Otomor   | Amendment in | Opening Date | PUBLISHED IN   | REMARKS                     |
|----|----------------------------|--|--------------|--------------|--|-----------------------------|
| NO | IT NO.                     | Description of Stores  | FOR          | READ         | NEWSPAPERS   |                             |
| 01 | 424562/P-42<br>(Extension) | The state of the s | 17-12-24     | 31-12-24     | Daily "The Express<br>Tribune" & "Jehan<br>Pakistan" Dt 02-12-24 |                             |
| 02 |                            | Proc of Spares for<br>Life Cycle Support of<br>JF-17 full Mission<br>Simulator   | 17-12-24     | 09-01-25     | Daily "Ausaf" &<br>"Frontier Post" Dt<br>09-12-24                | Opening<br>Date<br>Extended |
| 03 | 436995/P-43<br>(Extension) | 36995/P-43 Proc of Spares for 17-12-24 02-01-25<br>Extension) PAR System   |              |              |  |                             |
| 04 | 436918/P-43<br>(Extension) | Proc of Spares for<br>DWR System   | 17-12-24     | 01-01-25     | Daily "The Express<br>Tribune" & "Jehan                          |                             |
| 05 |                            | Spare Packages of<br>NVGs and TWS  | 18-12-24     | 31-12-24     | Pakistan" Dt 18-11-24  |                             |

- 1. Instructions / Guidelines for participating in Tenders as per the prescribed SBD and complete specifications can be downloaded from PAF website i.e. www.paf.gov.pk under the heading "Media" "PAF Ads" 'General Instructions DP (Air) Suppliers' (for guidelines to participate in tenders) and 'Latest Advertisement' (for tender Invitation documents)
- 2. If Required ITs not found on PAF Website, concerned ADsP may be approached via request letter through e-mail address to (pa05@paf.gov.pk).
- 3. Firms, un-registered/un-indexed with DGDP interested to participate in the competition on Earnest Money are required to provide financial capability (minimum 6 months Bank Statements) proof of godown and manufacturer / stockist, 02 photocopies of NIC of the owner in case of FOR tenders and agency agreement with OEM along with the request. Request for issuance of IT will be entertained 07 days before opening date of tender.
- 4. A treasury Challan of Rs 2,000/- debitable to Main Head XLVII Main Head XII Sub Head A is required to be submitted by the un-registered/un-indexed firms along with the request.
- 5. Tender Notice is also available on PPRA website i.e. www.ppra.org.pk.

> AF ( 0 10 Seale stores work overh Reg. overh Reg. (Scor Front Refur As Re Log 8 No 05 PAF E

Ppc I Civil Break Loom Loom Mixed Modu Comp Board CRD Modu V2. Comp Comp

CRD

Interf Sock