Bidding Documents

Repair/Maintenance work at PTA Official Residences located in Islamabad and
Rawalpindi
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(P?A Pakistan Telecommunication Authority

Telecom Regulator

PTA Headquarters, F-5/1, Islamabad
http:// www.pta.gov.pk
“Say No to Corruption”

Tender No. 19/CW/2024
INVITATION TO BID

Repair/Maintenance work of PTA Official Residences located in Islamabad and
Rawalpindi

Pakistan Telecommunication Authority (PTA), invites electronic bids from the eligible
contractors, registered with Income Tax and Sales Tax Department and enlisted in C-
6 & above categories as per PEC registration for relevant field of Repair/Maintenance
work of PTA Official Residences located in Islamabad and Rawalpindi.

2. e-bidding documents, prepared in accordance with the applicable regulations,
containing detailed terms and conditions, specifications and requirements etc. are
available to the registered bidders on EPADS at (www.eprocure.gov.pk)

3. The electronic bids, must be submitted by using EPADS on or before dated
January 6™, 2025 at 11:00 AM. Manual bids shall not be accepted. Electronic Bids
will be opened on the same day at 11:30 AM.

Note: Notification of the GRC constituted in terms of Rule-48 of PPRA rules, 2004
is provided on EPADS at www.eprocure.gov.pk.

SD/-
Engr. Asif Saeed
Director (Civil Works)
PTA Head Quarters,
F-5/1, Islamabad
Ph.: 051-2878114,9225352
Fax: 051-2878149
Email Address: asifsaeed@pta.gov.pk
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PTA Headquarters, F-5/1, Islamabad
http:// www.pta.gov.pk
“Say No to Corruption”

Tender No. 19/CW/2024
INVITATION TO BID

Repair/Maintenance work of PTA Official Residences located in Islamabad and

Rawalpindi

Pakistan Telecommunication Authority intends to perform Repair/Maintenance work of
PTA Official Residences located in Islamabad and Rawalpindi. Applications are

invited

as per PPRA Rule No. 36(b) “SINGLE STAGE, TWO ENVELOPES BIDDING

PROCEDURE” from interested contractors having valid registered upto 2025 with Pakistan
Engineering Council (PEC) in category C-6 and above for above cited works.

1-

Vi.

Vii.

viii.

O-

The “Technical Proposal” shall consist of following documents:
Name of firm/contractor with year of establishment along with Postal Address
and telephone number.
Works of similar nature and general works in hand and completed. (Details
should be given as per criteria specified in bidding data)
Registration alongwith ATL active status with FBR and Revenue Authorities of
Pakistan for income tax and sales tax (Mandatory)
Detail of Court cases ,arbitration cases etc. (if any)
Detail of financial soundness i.e. bank statement of last 3 years
Undertaking on stamp paper of Rs. 100 that any Government, Semi Govt.
Organization, never blacklisted the firm/contractor. Besides, the bidder’s name
must not reflect in the list of “Active Blacklisted Firms” of PPRA.
Copy of Valid Registration with Pakistan Engineering Council (C6 & Above) in
relevant field. Any additional information with documents in addition to the
above that the firm might like to furnish in support of their application.
Schedules -A to G available in Bidding document.

Bid Security as Rs. 400,000/- in form of call deposit Receipt (CDR) from any
schedule Bank of Pakistan in Favour of “Pakistan Telecommunication Authority”.
Original bid security shall be submitted in sealed envelope before the last date of
bid submission time and date. A scanned copy of the financial instrument of bid
security shall be attached with technical proposal on EPADS.
The “Financial proposal” must contain following documents:
i. Priced BOQ
Bid must be received through E-PADs not later than 1100 Hours on January 6",
2025. The technical bids will be opened on the same day at 1130 hours.
Financial bids of only technically qualified firms will be opened.
Any concealment about the information / detail mentioned /3
disqualification of the firm/contractor -
In case of incomplete information, bid will be rejected forthwith.
The Pakistan Telecommunication Authority reserves the “ri i
applications at any time prior to their acceptance as per PPRA Rules. in%am
This advertisement is also available on PPRA website at www.ppra.org. ghkeise="
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SD/-
Engr. Asif Saeed
Director (Civil Works)
PTA Head Quarters,
F-5/1, Islamabad
Ph.: 051-2878114,9225352
Fax: 051-2878149
Email Address: asifsaeed@pta.gov.pk
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(Note:

IB.1

11

1.2

IB.2

2.1

IB.3

3.1

INSTRUCTIONS TO BIDDERS

These Instructions to Bidders (IB) alongwith Bidding Data will not be part of Contract
and will cease to have effect once the Contract is signed).

A. GENERAL
Scope of Bid & Source of Funds
Scope of Bid
The Employer as defined in the Bidding Data (hereinafter called “the Employer”) wishes

to receive Bids for the Works summarized in the Bidding Data (hereinafter referred to as
“the Works”).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of
work will be rejected as non-responsive.

Source of Funds

Pakistan Telecommunication Authority will self-finance the repair and maintenance
work of PTA Official Residences located in Islamabad and Rawalpindi, with no

government funding involved in the project.
Eligible Bidders

Bidding is open to all firms and persons meeting the following requirements:

a) Duly Valid licensed by the Pakistan Engineering Council (PEC) in the category C-6
& above.
b) 1 Year relevant Experience

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of its bid
and the Employer will in no case be responsible or liable for those costs, regardless of the
conduct or outcome of the bidding process.
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IB.4

4.1

IB.5

5.1

5.2

IB.6

B. BIDDING DOCUMENTS
Contents of Bidding Documents

In addition to Invitation for Bids, the Bidding Documents are those stated below, and
should be read in conjunction with any Addendum issued in accordance with Sub-Clause
IB.6.1.

1. Instructions to Bidders & Bidding Data
2. Form of Bid & Schedules to Bid
Schedules to Bid comprise the following:

Q) Schedule A: Schedule of Prices

(i) Schedule B: Specific Works Data

(iii) Schedule C: Works to be Performed by Subcontractors
(iv) Schedule D: Proposed Programme of Works

(V) Schedule E: Method of Performing Works

(vi) Schedule F: Integrity Pact

(vii) Schedule G: Special Stipulations

Conditions of Contract & Contract Data
4. Standard Forms:
(i) Form of Bid Security
(if) Form of Performance Security
(iii)Form of Contract Agreement
(iv)Form of Bank Guarantee for Advance Payment
5. Specifications
6. Drawings, if any

L

Clarification of Bidding Documents

A prospective bidder requiring any clarification(s) in respect of the Bidding Documents
may notify the Engineer/Employer at the Employer’s/Engineer’s address indicated in the
Bidding Data through E-PADs. *

The Engineer/Employer will respond to any request for clarification which it receives
earlier than ten (10) days prior to the deadline for the submission of Bids. Copies of the
Engineer/Employer’s response will be forwarded to all prospective bidders, at least 28
days prior to dead line for submission of Bids, who have received the Bidding
Documents including a description of the enquiry but without identifying its source
through E-PADs.

Amendment of Bidding Documents



6.1

6.2

6.3

IB.7

7.1

IB.8

8.1

1B.9
9.1

At any time prior to the deadline for submission of Bids, the Employer may, for any
reason, whether at his own initiative or in response to a clarification requested by a
prospective bidder, modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-
Clause 6.1 hereof, and shall be communicated through E-PADs.

To afford prospective bidders reasonable time in which to take an addendum into account
in preparing their Bids, the Employer may at its discretion extend the deadline for
submission of Bids.

C. PREPARATION OF BIDS
Language of Bid
The bid prepared by the bidder and all correspondence and documents relating to the Bid,
exchanged by the bidder and the Employer shall be written in the English language,
provided that any printed literature furnished by the bidder may be written in another
language so long as accompanied by an English translation of its pertinent passages in
which case, for purposes of interpretation of the Bid, the English translation shall govern.
Documents Comprising the Bid
The bid prepared by the bidder shall comprise the following components:

@ Covering Letter

(b) Form of Bid duly filled, signed and sealed, in accordance with Sub-Clause
1B.14.3.

(©) Schedules (A to G) to Bid duly filled and initialed, in accordance with the
instructions contained therein & in accordance with Sub-Clause 1B14.3.

(d) Bid Security furnished in accordance with Clause 1B.13.
(e) Power of Attorney in accordance with Sub-Clause 1B 14.5.
)] Documentary evidence in accordance with Clause 1B.11
(9) Documentary evidence in accordance with Clause 1B.12.

Sufficiency of Bid

his Bid and of the rates and prices entered in the Schedule o ‘Q‘ h rates and
prices shall except in so far as it is otherwise expressly provided

. . i e,
his obligations under the Contract and all matters and things nece or the proﬂoer
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9.2

1B.10

10.1

10.2

10.3

IB.11

111

11.2

1B.12

121

12.2

1B.13

131

completion of the Works.

The bidder is advised to obtain for himself at his own cost and responsibility all
information that may be necessary for preparing the bid and entering into a Contract for
execution of the Works.

Bid Prices, Currency of Bid and Payment

The bidder shall fill up the Schedule of Prices (Schedule A to Bid) indicating the unit
rates and prices of the Works to be performed under the Contract. Prices in the Schedule
of Prices shall be entered keeping in view the instructions contained in the Preamble to
Schedule of Prices.

Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder
shall remain fixed during the bidder’s performance of the Contract and not subject to
variation on any account.

The unit rates and prices in the Schedule of Prices shall be quoted by the bidder in the
currency as stipulated in Bidding Data.

Documents Establishing Bidder’s Eligibility and Qualifications

Pursuant to Clause 1B.8, the bidder shall furnish, as part of its bid, documents
establishing the bidder’s eligibility to bid and its qualifications to perform the Contract if
its bid is accepted.

Bidder/Manufacturer must possess and provide evidence of its capability and the
experience as stipulated in Bidding Data and the Qualification Criteria stipulated in the
Bidding Documents.

Documents Establishing Works’> Conformity to Bidding Documents

The documentary evidence of the Works’ conformity to the Bidding Documents may be
in the form of literature, drawings and data and the bidder shall furnish documentation as
set out in Bidding Data.

The bidder shall note that standards for workmanship, material and equipment, and
references to brand names or catalogue numbers, if any, designated by the Employer in
the Technical Provisions are intended to be descriptive only and not restrictive.

Bid Security

Each bidder shall furnish, as part of his bid, at the option of the b' a Bid Security in

beyond the bid validity date.



13.2

13.3

13.4

135

1B.14

141

14.2

143

14.4

145

Any bid not accompanied by an acceptable Bid Security shall be rejected by the
Employer as non-responsive.

The bid securities of unsuccessful bidders will be returned upon award of contract to the
successful bidder or on the expiry of validity of Bid Security whichever is earlier.

The Bid Security of the successful bidder will be returned when the bidder has furnished
the required Performance Security, pursuant to Clause 1B.21 and signed the Contract
Agreement, pursuant to Sub-Clauses 1B.20.2 & 20.3.

The Bid Security may be forfeited:
@) if a bidder withdraws his bid during the period of bid validity; or

(b) if a bidder does not accept the correction of his Bid Price, pursuant to Sub-Clause
16.4 (b) hereof; or

(© in the case of a successful bidder, if he fails to:

Q) furnish the required Performance Security in accordance with Clause
IB.21, or

(i) sign the Contract Agreement, in accordance with Sub-Clauses 1B.20.2 &
20.3.

Validity of Bids, Format, Signing and Submission of Bid

Bids shall remain valid for the period 180 days after the date of bid opening.

All Schedules to Bid are to be properly completed and signed.

No alteration is to be made to the Form of Bid except in filling up the blanks as directed.

If any alteration be made or if these instructions be not fully complied with, the bid may
be rejected.




14.6

I1B.15

151

15.2

15.3

15.4

155

IB.16

16.1

16.2

16.3

The Bid shall be submitted through E-PADs .delivered-in—person—or-sent-byregistered
| at the add I ven in Biddi '

D. SUBMISSION OF BID
Deadline for Submission, Modification & Withdrawal of Bids

Bids must be received by the Employer at the address/provided in Bidding Data not later
than the time and date stipulated therein.

Bids submitted through courier , by hnad ,telegraph, telex, fax or e-mail shall not be
considered.

Withdrawal of a bid during the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified in the Form of Bid may result in
forfeiture of the Bid Security pursuant to Sub-Clause 1B.13.5(a).

E. BID OPENING AND EVALUATION
Bid Opening, Clarification and Evaluation

The Employer will open the bids, in the presence of bidders’ representatives who choose
to attend, at the time, date and location stipulated in the Bidding Data.

The bidder’s name, Bid Prices, any discount, the presence or absence of Bid Security, and
such other details as the Employer at its discretion may consider appropriate, will be
announced by the Employer at the bid opening. The Employer will record the minutes of
the bid opening. Representatives of the bidders who choose to attend shall sign the
attendance sheet.

Any Bid Price or discount which is not read out and recorded at bid opening will not be
taken into account in the evaluation of bid.

may, at its discretion, ask the bidder for a clarification of i
clarification and the response shall be in writing and no change
of the Bid shall be sought, offered or permitted.



16.4

(@)

(b)

Prior to the detailed evaluation, pursuant to Sub-Clauses 1B.16.7 to 16.9, the
Engineer/Employer will determine the substantial responsiveness of each bid to
the Bidding Documents. For purpose of these Clauses, a substantially responsive
bid is one which conforms to all the terms and conditions of the Bidding
Documents without material deviations. It will include to determine the
requirements listed in Bidding Data.

Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total
price shall be corrected. If there is a discrepancy between the words and figures
the amount in words shall prevail. If there is a discrepancy between the Total Bid
price entered in Form of Bid and the total shown in Schedule of Prices-Summary,
the amount stated in the Form of Bid will be corrected by the Employer in
accordance with the Corrected Schedule of Prices.

If the bidder does not accept the corrected amount of Bid, his Bid will be rejected
and his Bid Security forfeited.

16.5 A Bid determined as substantially non-responsive will be rejected and will not
subsequently be made responsive by the bidder by correction of the non-conformity.

16.6

16.7

Any minor informality or non-conformity or irregularity in a Bid which does not
constitute a material deviation may be waived by Employer, provided such waiver does
not prejudice or affect the relative ranking of any other bidders.

The Engineer/Employer will evaluate and compare only the bids previously determined
to be substantially responsive pursuant to Sub-Clauses 1B.16.4 to 16.6 as per
requirements given hereunder. Bids will be evaluated for complete scope of works. The
prices will be compared on the basis of the Evaluated Bid Price pursuant to Sub-Clause
16.8 herein below.

(@)

(b)

Technical Evaluation

It will be examined in detail whether the Works offered by the bidder complies
with the Technical Provisions of the Bidding Documents. For this purpose, the
bidder’s data submitted with the bid in Schedule B to Bid will be compared with
technical features/criteria of the Works detailed in the Technical Provisions. Other
technical information submitted with the bid regarding the Scope of Work will
also be reviewed as per below:
Commercial Evaluation

It will be examined in detail whether the
commercial/contractual conditions of the Bidding Docu



16.8 Evaluated Bid Price

In evaluating the bids, the Engineer/Employer will determine for each bid in addition to
the Bid Price, the following factors (adjustments) in the manner and to the extent
indicated below to determine the Evaluated Bid Price:

16.9

Q) making any correction for arithmetic errors pursuant to Sub-Clause 16.4 hereof.

(i) making an appropriate price adjustment for any other acceptable variation or
deviation.

(i) making an appropriate price adjustment for Deviations in terms of Payments (if
any and acceptable to the Employer).

(iv)  discount, if any, offered by the bidders as also read out and recorded at the time of
bid opening.

Evaluation Methods

Pursuant to Sub-Clause 16.8, Para (ii), and (iii) following evaluation methods for price
adjustments will be followed:

(i)

(i)

Price Adjustment for Technical Compliance

The cost of making good any deficiency resulting from technical non
compliance will be added to the Corrected Total Bid Price for comparison
purposes only. The adjustments will be applied taking the highest price
quoted by other bidders being evaluated in detail in their original Bids for
corresponding item. In case of non availability of price from other bidders,
the price will be estimated by the Engineer/Employer.

Price Adjustment for Commercial Compliance

The cost of making good any deficiency resulting from any quantifiable
variations and deviations from the Bid Schedules and Conditions of
Contract, as determined by the Engineer/Employer will be added to the
Corrected Total Bid Price for comparison purpose only. Adjustment for
commercial compliance will be added to the Corrected Total Bid Prices.

P
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IB.17

17.1

17.2

1B.18.

18.1

18.2

1B.19

191

19.2

(iii)  Price Adjustment for Deviation in Terms of Payments
Refer to Bidding Data
Process to be Confidential

Subject to Sub-Clause 1B.16.3 heretofore, no bidder shall contact Engineer/Employer on
any matter relating to its Bid from the time of the Bid opening to the time the bid
evaluation result is announced by the Employer. The evaluation result shall be announced
at least ten (10) days prior to award of Contract. The announcement to all bidders will
include table(s) comprising read out prices, discounted prices, price adjustments made,
final evaluated prices and recommendations against all the bids evaluated.

Any effort by a bidder to influence Engineer/Employer in the Bid evaluation, Bid
comparison or Contract Award decisions may result in the rejection of his Bid. Whereas,
any bidder feeling aggrieved may lodge a written complaint not later than fifteen (15)
days after the announcement of the bid evaluation result, however, mere fact of lodging a
complaint shall not warrant suspension of procurement process.

F. AWARD OF CONTRACT
Post Qualification

The Employer, at any stage of the bid evaluation, having credible reasons for or prima
facie evidence of any defect in supplier’s or contractor’s capacities, may require the
suppliers or contractors to provide information concerning their professional, technical,
financial, legal or managerial competence whether already pre-qualified or not:

Provided that such qualification shall only be laid down after recording reasons in
writing. They shall form part of the records of that bid evaluation report.

The determination will take into account the bidder’s financial and technical capabilities.
It will be based upon an examination of the documentary evidence of the bidders’
qualifications submitted under Clause 1B.11, as well as such other information required in
the Bidding Documents.

Award Criteria & Employer’s Right

Subject to Sub-Clause 1B.19.2, the Employer will award the Contract to the bidder whose
bid has been determined to be substantially responsive to the Bidding Documents and
who has offered the lowest evaluated Bid Price, provided that such bidder has been
determined to be qualified to satisfactory perform the Contract in accordance with the

provisions of Clause 1B.18.
e right to

Not with standing Sub-Clause 1B.19.1, the Employer reserves th (
any bid, and to annul the bidding process and reject all bids, at any.time pri@

cept.or reject
rfo award of
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1B.20

20.1

20.2

20.3

IB.21

21.1

21.2

1B.22

Contract, without thereby incurring any liability to the affected bidders or any obligation
to inform the affected bidders of the grounds for the Employer’s action except that the
grounds for its rejection of all bids shall upon request be communicated, to any bidder
who submitted a bid, without justification of the grounds. Notice of the rejection of all
the bids shall be given promptly to all the bidders.

Notification of Award & Signing of Contract Agreement

Prior to expiration of the period of bid validity prescribed by the Employer, the Employer
will notify the successful bidder in writing (“Letter of Acceptance”) that his bid has been
accepted.

Within seven (7) days from the date of furnishing of acceptable Performance Security
under the Conditions of Contract, the Employer will send the successful bidder the Form
of Contract Agreement provided in the Bidding Documents, incorporating all agreements
between the parties.

The formal Agreement between the Employer and the successful bidder shall be executed
within seven (7) days of the receipt of Form of Contract Agreement by the successful
bidder from the Employer.

Performance Security

The successful bidder shall furnish to the Employer a Performance Security in the form
and the amount stipulated in the Conditions of Contract within a period of fourteen (14)
days after the receipt of Letter of Acceptance.

Failure of the successful bidder to comply with the requirements of Sub-Clauses 1B.20.2
& 20.3 or 21.1 or Clause IB.22 shall constitute sufficient grounds for the annulment of
the award and forfeiture of the Bid Security.

Integrity Pact

The Bidder shall sign and stamp the Form of Integrity Pact provided at Schedule-F to Bid
in the Bidding Document for all Federal Government procurement contracts exceeding
Rupees ten (10) million. Failure to provide such Integrity Pact shall make the bid non-
responsive.

P

ENGR: A sAES m‘“‘



BIDDING DATA

(This section should be filled in by the Engineer/Employer before issuance of the Bidding
Documents. The following specific data for the Works to be tendered shall complement, amend,
or supplement the provisions in the Instructions to Bidders. Wherever there is a conflict, the
provisions herein shall prevail over those in the Instructions to Bidders.)

Instructions to Bidders
Clause Reference

1.1  Name of Employer

PAKISTAN TELECOMMUNICATION AUTHORITY

Brief Description of Works : Renovation Works, Fixing of ACs, Furnitures, Wahrooms
, Partition walls, False Ceiling and Electrical work

51 Repair/Maintenance work of PTA Official Residences located in Islamabad
and Rawalpindi.
@ Employer’s address:
PTA Building HQ, Sector F-5/1, Islamabad
Ph: +92-51-92225352
Fax:051-2878149

(b) Engineer’s address:
Engr. Asif Saeed
Ph: +92-51-92225352
Fax:051-2878149
email:asifsaeed@pta.gov.pk

10.3  Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupees.

11.2  The bidder/manufacturer has the financial, technical and production capability necessary
to perform the Contract as follows: Repair/Maintenance work of PTA Official
Residences located in Islamabad and Rawalpindi.

121 () A detailed description of the Works, essential technical and performance

characteristics.
“The work consist of Civil Works, Electric, Plumbing, Air cgnditioning works”

(b) Complete set of technical information, description data, Htera dra ings as
required in accordance with Schedule B to Bid, Specifi Nis will
include but not be limited to a sufficient number of dra D otograé%hs,

ShES



131

141

14.4

151

16.1

16.4

catalogues, illustrations and such other information as is necessary to illustrate
clearly the significant characteristics such as general construction dimensions and
other relevant information about the works to be performed.

Being repair/renovation works, No drawings are required and technical
Specification of Material will be followed as per MES Scheduel Rates 2021.

Amount of Bid Security
PKR 400,000/-
Period of Bid Validity

180 days

Number of Copies of the Bid to be Submitted
Nil. Bids through E-PADs submission only-

14.6  Bids should be submitted electronically through E-PADs. and original Bid
security should be submitted to:

Engr. Asif Saeed,
Director (Civil Works)

Pakistan Telecommunication Authority
Address: PTA Building HQ, Sector F-5/1, Islamabad
Ph: +92-51-92225352
Fax:051-2878149
email:asifsaeed @pta.gov.pk

*Only bids submitted through E-PADs will be entertained.

Deadline for Submission of Bids
As per Invitation to Bid
Venue, Time, and Date of Bid Opening

All bids will be opened through E-PADs after 30 min of deadline for submission of bids

Responsiveness of Bids i

(1 the Bid is valid till required period, \“’
(i) the Bid prices are firm during currency of contract (if it is price, bi

(iii)  completion period offered is within specified limits, s

g,hs“;ab&‘wn’“
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16.9

(iv)  the Bidder/Manufacturer is eligible to Bid and possesses the requisite experience,

capability and qualification.

(v) the Bid does not deviate from basic technical requirements and
(vi)  the Bids are generally in order, etc.

Price Adjustment:

N/A

16.10 Evaluation Criteria:
Technical Bid Evaluation:

Part A) Mandatory Requirement *

1

Firm has to produce Sales Tax and Income Tax Registration.

Proof of Active Tax payer list of FBR for income tax and ATL of FBR / any provincial
revenue authority for sales tax

Bid security of Rs. 400,000/- in shape of pay order/ bank draft in favor of Pakistan
Telecommunication Authority

Minimum 2 years of relevant experience of firm/bidder. Completion letter alongwith
work order/contract to be attached.

Affidavit on non-judicial stamp paper amounting to Rs. 100/- that firm is not black
listed. Besides, the bidder’s name must not reflect in the list of “Active Blacklisted
Firms” of PPRA.

6

Must be enlisted with PEC in C6 or above category for the year 2024-25 in the relevant
field.

Part B) Technical Evaluation*

#

Sr.

. Max. Points o
Attributes Criteria

1

Score Earned
Office in Islamabd/ Firm having its office in Islamabd/
Rawalpindi Rawalpindi will get 5 marks.

Provide bank statements of last
three years. Marks will be
awarded on the following criteria.
i.  Annual credit transactions of
more than Rs. 8 million per
year during last three years
(8.33 marks per year)
25 ji. Annual credit transactions of
more than Rs. 6million &
upto Rs. 08 million per year
during last three years (5
Marks aar)

Financial Health

iii.




Marks per year)

iv. Annual credit transactions
less than Rs. 4Million during
last three years(0 Marks)

3 | General Experience of firm

10

1 mark/year for general works
shall be awarded for each year
beyond minimum experience of 2
year (the oldest completion
certificate submitted with
technical proposal will be
considered for experience years).

Specific Experience of firm
for the renovation works

20

Only jobs of similar nature i.e.
renovation works having worth
Rs.4 million or more shall be
considered. For each job 2.5
marks will be awarded.
Documentary evidence like
work/supply order/Contract
alongwtih completion certificate
etc. is to be provided.

5 | Active Tax Payer

10

If the firm is active tax filer during
last three tax years, then 3.33
marks per year will be awarded.
Tax return filed for previous three

tax years are to be attached.

Sub Total

70

i.  Minimum technical qualifying marks are 70% (i.e. 49 out of 70) in above table shall be

compulsory.

ii.  Provide documentary evidence for claiming the numbers in evaluation like work
orders,completion certificates,tax returns, registration certificates, bank statement etc.
iii.  All supporting documents to be attached for part A and B of this Annexure.

pEED
AS\F ?w*" o
E“GR’ ot
b







FORM OF BID AND SCHEDULES TO BID
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FORM OF BID

(LETTER OF OFFER)

Bid Reference No.

(Name of Works)
To:
Gentlemen,
1. Having examined the Bidding Documents including Instructions to Bidders,

Bidding Data, Conditions of Contract, Contract Data, Specifications,
Drawings, if any, Schedule of Prices and Addenda Nos.

for the execution of the above-named Works,
we, the undersigned, being a company doing business under the name of and
address

and being
duly incorporated under the laws of Pakistan hereby offer to execute and
complete such Works and remedy any defects therein in conformity with the
said Documents including Addenda thereto for the Total Bid Price of
Rs (Rupees ) or such other
sum as may be ascertained in accordance with the said Documents.

We understand that all the Schedules attached hereto form part of this Bid.

As security for due performance of the undertakings and obligations of this
Bid, we submit herewith a Bid Security in the amount of
drawn in your favour or made payable to you
and valid for a period of twenty eight (28) days beyond the period of validity
of Bid.

We undertake, if our Bid is accepted, to commence the Works and to deliver
and complete the Works comprised in the Contract within the time(s) stated in
Contract Data.

We agree to abide by this Bid for the period of days from the date
fixed for receiving the same and it shall remain binding upon us and may be
accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and exect this Bid,
together with your written acceptance thereof, shall Ui a binding
contract between us. "

We undertake, if our Bid is accepted, to execute the Performaaﬁgw
wm:j,,un-"‘ﬂ'



referred to in Conditions of Contract for the due performance of the Contract.

8. We understand that you are not bound to accept the lowest or any bid you may
receive.

9. We do hereby declare that the Bid is made without any collusion, comparison
of figures or arrangement with any other person or persons making a bid for
the Works.

Dated this day of , 20

Signature

in the capacity of duly authorized to sign bid for and on behalf of

(Name of Bidder in Block Capitals)

(Seal)

Address

Witness:

(Signature)

Name:

Address:

o
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[SCHEDULES TO BID INCLUDE THE FOLLOWING:

Schedule A to Bid: Schedule of Prices

Schedule B to Bid: Specific Works Data

Schedule C to Bid: Works to be Performed by Subcontractors
Schedule D to Bid: Proposed Programme of Works

Schedule E to Bid: Method of Performing Works

Schedule F to Bid: Integrity Pact

Schedule G to Bid: Special Stipulations

o
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Sr. No.

SCHEDULE-ATOBID

SCHEDULE OF PRICES

Preamble to Schedule of Prices
Schedule of Prices

*(a) Summary of Bid Prices

* (b) Detailed Schedule of Prices

- =3
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SCHEDULE-ATOBID

PREAMBLE TO SCHEDULE OF PRICES

General

11

The Schedule of Prices shall be read in conjunction with the
Conditions of Contract, Contract Data together with the Specifications
and Drawings, if any.

1.2 The Contract shall be for the whole of the Works as described in these
Bidding Documents. Bids must be for the complete scope of works.

Description

2.1  The general directions and descriptions of works and materials are not

necessarily repeated nor summarized in the Schedule of Prices.
References to the relevant sections of the Bidding Documents shall be
made before entering prices against each item in the Schedule of
Prices.

Units & Abbreviations

3.1

Units of measurement, symbols and abbreviations expressed in the
Bidding Documents shall comply with the Systeme Internationale d’
Unites (SI Units).

Rates and Prices

4.1

4.2

4.3

4.4

Except as otherwise expressly provided under the Conditions of
Contract, the rates and amounts entered in the Schedule of Prices shall
be the rates at which the Contractor shall be paid and shall be the full
inclusive value of the works set forth or implied in the Contract; except
for the amounts reimbursable, if any to the Contractor under the
Contract.

Unless otherwise stipulated in the Contract Data, the rates and prices
entered by the bidder shall not be subject to adjustment during the
performance of the Contract.

All duties, taxes and other levies payable by the Contractor shall be
included in the rates and prices.

The whole cost of complying with the provisions of the Contract shall

passan

. . ¢ ske‘en
The rates, prices and amounts shall be entered against each*@mﬂv“s‘ :ﬁié"‘
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4.5

4.6

SCHEDULE-ATOBID

Schedule of Prices. Any item against which no rate or price is entered
by the bidder will not be paid for by the Employer when executed and
shall be deemed covered by the rates and prices for other items in the
Schedule of Prices.

@ The bidder shall be deemed to have obtained all information as
to and all requirements related thereto which may affect the bid
price.

*(b) The Contractor shall be responsible to make complete
arrangements for the transportation of the Plant to the Site.

The Contractor shall provide for all parts of the Works to be completed
in every respect. Notwithstanding that any details, accessories, etc.
required for the complete installation and satisfactory operation of the
Works, are not specifically mentioned in the Specifications, such
details shall be considered as included in the Contract Price.

5. Bid Prices

5.1

5.2

Break-up of Bid Prices

The BOQ is based on MES Schedule rates2021.Contractor has to quote
percentage above or below the schedule prices. The Final amount
above or below after adding or subtracting premium on _schedule
items should be written in words as well as in figures in summary of
Bid.

For Non Scheduel items contractor will work out the estimates as per
market rates and fill in the prices in the BoQ where space has been

provided

Total Bid Price

The total of bid prices in the Schedule of Prices ( Scheduel + Non
Scheduel) shall be entered in the Summary of Bid Prices

6. Provisional Sums

6.1

Provisional Sums included and so designated in the Schedule of Prices
if any, shall be expended in whole or in part at the direction and
discretion of the Engineer/Employer. The Contractor will only receive
payment in respect of Provisional Sums if he has been instructed by the
Engineer/Employer to utilise such sums. -

D
ShEE
RS‘F wﬁq‘w
eﬂGR' or (G
w“W



SCHEDULE-ATOBID

SCHEDULE OF PRICES - SUMMARY OF BID PRICES
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SCHEDULE-ATOBID

Name of Work:

Repair/Maintenance work of PTA Official Residences located in Islamabad

and Rawalpindi

General Abstract of Cost

Estimates based on MES Schedule rates 2021

Amount

1 |A-1/14

1,420,959

Quoted Percentage

above/below

Non- Schedule items

2 |A-1/17

1,820,992

Quoted Percentage

above/below

Non- Schedule items

3 | A-1/23

1,794,863

Quoted Percentage

above/below

Non- Schedule items

4 | A-1/24

1,009,936

Quoted Percentage

above/below

Non- Schedule items

5 | A-1/25

361,874

Quoted Percentage

above/below

Non- Schedule items

6 |FElat B-3 RWP

1,460,205

Quoted Percentage

above/below

7 | Chaklala Scheme-Il RWP

494,343

Quoted Percentage

above/below

Total Amount

Amount In words

Note :

\

i. Contractors are required to give only percentage in
above or below on estimated amount to tender.

\&)rds éﬁw
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SCHEDULE-ATOBID

Detailed BOQ for Repair/Maintenance work of PTA Official Residence in Islamabad and Rawalpindi.

(House # A-1/14, G-7/4, 1sb)

Civil Works

Sr#

Sch-
tem

Description of Items

Unit

Rate

Qty

Amount

1

Dismantling of Tiles

23-26

Taking up or down, tiles / Marble / granite
work of any type laid in floors / walls etc.

Sgm

180

36

6480

Scraping Plaster

13-13

Hacking out Cement Plaster of walls or
lathing, racking out joints when Sgm required,
or racking out cement jointing to walls, roofs
or floors of any description, or hacking out
concrete to form key, or dismantling, lathing
with or without plaster.

Sgm

158

100

15800

Cement Plaster

13-4

Cement Plaster 1:4,13 mm thick finished as
specified(Basement,GF,FF and 2nd floor).

Sgm

322

100

32200

Chips on roof Top

12-24

Providing and laying, 20 mm thick Terrazzo
floor using marble chips (1:2) with ordinary
cement, including cutting and rubbing (except
polishing) (for Basement, GF, FF and 2"
floor)

Sgm

884

30

26520

Termite Proofing

11-2

Termite proofing of Old buildings with
approved chemicals except joinery.

Sgm

223

300

66900

11-3

Termite proofing of old wooden joinery, with
approved chemical.

Sgm

101

50

5050

Removing white / colour wash, distemper

15-8

Removing white / colour wash, distemper,
plastic emulsion paint and weather resistant
paint from plastered / un-plastered surface.

Sgm

53

790

41870

Distempering

15-4

Distempering with Poly Vinyl Distemper or
equivalent, on new or old surface, 1st Coat.

Sgm

61

790

48190

15-5

Same as item 15-4, but 2nd and subsequent
coats.

Sgm

36

790

28440

15-101

Surface preparation by using putty on
plastered wall or ceiling to form smooth base
for distemper, plastic emulsion paint etc., all
as specified.

Sgm

59

790

46610

Weather Resistance Paint

_J
=

15-
57&58

1st,2nd &Sub sequent Coat of weather
resistance paint on exterior walls .

Sgm

283 f

500

B2,

Lacquer polish

SIF 5"%1“!
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SCHEDULE-ATOBID

15-74

Lacquer polish to wood work (complete rate).

Sgm

399

50

19950

10

Enamel paint

15-
26&27

1st & 2nd and subsequent coat of painting on
new or old work such as doors, windows and
CSWs of any type and description with
Synthetic Enamel paint.

Sgm

209

60

12540

11

Paneled Doors

7-4

Supply and fix, 1% Class Hard Wood (Ash
wood) Framed and Paneled Doors, gates
including chowkats, hold fasts and mongery,
all as specified, 38 mm thick.

Sgm

20514

14

287196

12

Vanity Marble

17-75

Supply and fix, 25 mm thick, marble slab
around vanity bowel, with brackets etc
including cutting in any shape with machine,
rubbing, polishing and making the joints
water tight (Premium Quality)

Sgm

3177

6354

13

WashRoom Tiles

12-36

Providing and laying Deluxe quality tiles of
any make Not exceeding 3700 Sq cm,
including setting, jointing and bonding,
complete all as specified.1/2" thick 1:2
cement sand base mortar, filling joints with
white cement mixed with imported matching
color pigment cutting tiles where required
making holes for openings complete in all
respects as per on drawings and as directed by
the Engineer in Charge

Sgm

3975

36

143100

14

Marble tiles

12-40

Providing and laying Deluxe quality marble
tiles (Fancy Royal boticina, Parlino crystal
boticina, Ziarat water shade, Parlino plane
boticina, Pariino micro boticina,Ziarat white),
of any size, 13 mm thick including setting,
jointing, bonding and chemical polishing,
complete all as specified

Sgm

2189

10

21890

15

Brick Work

45

Burnt brick work, in wall over 115 mm thick,
laid and jointed in CM 1:4, straight or to curve
with inner radius of 6m and over, upto G.F
roof level.

Cum

12127

36381

Plumbing Work

16

Gl Piping

18-1

Tube, Water Quality (GI) with all fittings (i.e.
sockets, bends, tees, elbows where required)
and laid complete in trenches, (excluding
excavation) or fixed to wall, floor (surface or
concealed) and ceiling etc., including caps and
plugs as required 15mm dia (light), supply
and fixing.

Meter

a0 I

17

Vanity bowl
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SCHEDULE-ATOBID

17-73

Supply and fix, Vanity bowl (Porta or

equivalent), glazed ware, one hole, with bottle

trap, waste coupling etc. complete all as
specified, (except mixer).

Each

6307

12614

18

Floor trap

17-63

Supply and fix, 100 mm dia floor trap,
including reducer etc. complete all as
specified

Each

2185

8740

19

Accessories bath set

17-82

Supply and Fix Accessories bath set
chromium plated consisting of shelf, towel
rail, ring, brush holder, toilet paper holder,
soap dish and mirror, complete as specified
(Sonex/Zilver/Sabdullah or equavelent :
Premium quality)

Each

11962

35886

20

Tee Stop cock

18-333

Tee Stop cock brass, CP, screw down, high
pressure, fancy type, 15mm dia, supply and
fixing make Faisal/ Master or equivalent
Premium Quality

Each

743

11

8173

21

Toilet Bib cock

18-
317

Supply & Fix Toilet Bib cock, Brass
(Double), CP, fancy type, screwed down,
BSS, 15 mm dia make Faisal/ Master or
equivalent Premium Quality

Each

1334

4002

22

CP Nipple

18-321

CP Nipple 15x150 mm for CP bib cock and
shower, supply and fixing.make Faisal/
Master or equivalent Premium Quality

Each

278

25

6950

23

Plastic connection

17-69

Supply and fix, Plastic connection with brass,

C.P or Aluminum union at both ends, 15mm
dia from 300mm to 450mm.

Each

135

1485

24

Wall shower

17-78
& 28-
310

Providing &fixing Supply and fix, Chromium

Plated (CP) Wall shower of any dia, fixed or
adjustable including all accessories and

connections as direction of Engineer In charge

make Sabdullah/Faisal/ Master or equivalent
Premium Quality.

Each

22152

66456

25

Toilet shower

17-76

Supply and Fix, Toilet shower, 15 mm dia
complete make Faisal/ Master or equivalent
Premium Quality.

Each

1493

4479

26

Water Closet (WC) wall mounted

17-3

Supply and Fix Water Closet (WC) of
premium quality, European pattern complete
(coupled) all as specified.

Each

22832/ |

88496

27

WC Asian

17-16

Supply and fix, Closet Pan only, Asiatic
pattern, including connection complete all as
specified.

Each

3955

IR
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SCHEDULE-ATOBID

28 Plastic flushing cistern
17-18 | Supply and fix, Low down plastic flushing
cistern, with connection to flushing pipe etc.
complete all as specified Each 2806 1 2806
29 u-PVvC
a 20-46 | Supply and fix, u-PVC Soil and waste pipe 75
mm dia, complete with Z joint and rubber
ring, all as specified. Meter | 512 20 10240
b 20-47 | 110 mm dia Meter | 727 | 25 18175
c 20-45 | 50 mm dia Meter 360 |5 1800
30 u-PVC Fittings
a 20-78 | Supply and fix, uPVC Elbow/bend, 90° 75
mm dia, complete with solvent cement joint,
all as specified.
Each 376 2256
b 20-79 | Same as item 20-78, but 110 mm dia. Each 621 3726
c 20-105 | Supply and fix, uPVC Equal T, 75 mm dia,
complete with solvent cement joint, all as
specified.
Each 438 3 1314
d 20-106 | Same as item 20-104, but 110 mm dia. Each 563 3 1689
e 20-144 | Supply and fix, uPVC P-trap 75 mm dia. Each 550 3 1650
f 20-145 | Same as item 20-144 but 100 mm dia. Each 697 3 2091
31 Basin Mixer
28-231 | Single Lever Basin Mixer, Premium Quality. Each 7996 3 23988
32 WATER SUPPLY PIPES AND FITTINGS
PPR pipe, with all fittings i.e. socket, bend,
tee, elbow, where required,, Class PN-20
(excluding excavation), supply and fixing.
a 18-894 | 1inchi/d 25mm Meter 259 o5 6475
b 18-893 | 3/4" inch 20mm Meter 239 o5 5975
Electric Work
33 GANGS
a 24- One gang switch, 10A, 250 V, complete,
801 including PV Cl/steel back box with proper
screws, supply & fixing.
Each 320 10 3200
b 24- Same as item 24-801, but Two gang switch.
802 Each 450 6 2700
c 24- Same as item 24-801, but Four gang switch.
804 Each 1,064 8 8512
d 24- Same as item 24-801, but Eight gang switch.
807 Each 1,500 15 22500
34 Distribution Boards
SpEED
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SCHEDULE-ATOBID

24-
747,
24-413

Supply, installation, testing and
commissioning of Distribution Boards (DB)
constructed from 16SWG sheet steel. The
DB shall be designed, fabricated and
manufactured for wall mounting. The sheet
metal shall be rust proof and finished with
two coats of powder paint. The DB shall
be complete with all internal wiring, tags,
identification labels, TPN&E copper bus bars
and all accessories to form it a complete
assembly as shown in drawings. .

Please Note Panel Should be made keeping
that in Mind. Required Breaker should be
make of Schneider.

Each

39,528

39528

24-368

10 to 20 Amp SP Breaker 6KA

Each

898

20

17960

24-376

MCCB 25 K 250 to 600 Amp

Each

14,167

14167

1,420,959

Non-Sch items

1

Wardrobe

NS-1

Providing and fixing Wardrobe with Glossy
Sheet 3/4"(16 mm) make Alnoor/ ZRK or
equivalent or higher thick
drwarers,handles,hinges,screws etc. complete
in all respect as per direction of Engineer-In
charge including PVC sheet at back and Sides

Sgm

21
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SCHEDULE-ATOBID

Detailed BOQ for Repair/Maintenance work of PTA Official Residence in Islamabad and Rawalpindi.

(House # A-1/17,G-7/4, Isb)

Civil Works

Sr#

Sch-
tem

Description of Items

Unit

Rate

Qty

Amount

1

Aluminum Windows

7-111

Supply of Aluminum Sliding window,
Premium Quality, of Anodized Aluminum
extruded section in any size, colour and
texture as specified, including fixing on
concrete, wood or steel frames, complete with
all necessary fittings except glass.

Sgm

8927

19

169613

Fixed Window

7-113

Supply of Aluminum Fixed window, premium
Quality, of Anodized Aluminum extruded
section in any size, colour and texture as
specified, including fixing on concrete, wood
or steel frames, complete with all necessary
fittings except glass.

Sgm

6895

19

131005

Fly/insect screening

7-158

Supply of Aluminum fly/ insects screening
with mesh (Deluxe and premium model), of
Anodized extruded section including fixing on
concrete, wood or steel frames with all
necessary fittings, complete all as specified.

Sgm

4555

19

86545

Glass

16-5

Supply and fix, Tinted Sheet glass 5 mm
thick, fixed to timber or steel sashes with
putty as specified.

Sgm

1680

38

63840

Removing white / colour wash, distemper

15-8

Removing white / colour wash, distemper,
plastic emulsion paint and weather resistant
paint from plastered / un-plastered surface.

Sgm

53

500

26500

Distempering

15-4

Distempering with Poly Vinyl Distemper or
equivalent, on new or old surface, 1st Coat.

Sgm

61

685

41785

15-5

Same as item 15-4, but 2nd and subsequent
coats.

Sgm

36

685

24660

15-101

Surface preparation by using putty on
plastered wall or ceiling to form smooth base
for distemper, plastic emulsion paint etc., all
as specified.

Sgm

59

300

17700

Weather Resistance Paint

15-
57&58

1st,2nd &Sub sequent Coat of weather
resistance paint on exterior walls .

Sgm

283

500

141500

Enamel paint

15-18
& 15-
19

02 x Coat of painting to new or old work such
as doors of any type and description with
synthetic enamel paint.

Sgm

205 41

~

Paint Work on grill

)

N \9225
A
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SCHEDULE-ATOBID

15-28 | 2 x Coat of painting on new or old work such
& 15- | asiron guard bars, iron bars gates, railing and
29 similar open work with Synthetic Enamel

paint. Sgm 113 25 2825

Sink Floor Cabinet

7-134 | Supply and fix, Kitchen Floor / Sink Floor
Cabinet, 600 mm wide and 862 mm high with
First Class Soft wood (Deodar) frame, 19 mm
thick Teak Veneered board shutter, drawers
including all necessary Chromium plated (CP)
mongery, RCC slab, 25 mm thick white /
coloured marble slab, complete as per IS Arch

17,18 and 19. Meter | 14209 | 10 142090

Wall Cabinet

7-135 | Supply and fix, Kitchen Wall Cabinet 381mm
wide and 610 mm high, 19 mm thick Teak
Veneered board shutter complete as per IS
Arch 17, 18 and 19, including all necessary
CP monger, fixture and deodar wood edging
provided to door cabinets. Meter | 7596 8 60768

Exhaust Hood

7-136 Supply and fix, Kitchen Exhaust Hood made
of Teak Veneered board with 22BG, PGI
sheet fixed on inner side complete as per
Information Sheet IS Arch No 17,18 and 19,
including all fitting /fixture as specified. Meter | 6721 1 6721

Porcelain Tile (Kitchen)

12-36 | Providing and laying Standard quality tiles of
any make not exceeding 3700 Sq cm,
including setting, jointing and bonding,
complete all as specified.1/2" thick 1:2 cement
sand base mortar, filling joints with white
cement mixed with imported matching color
pigment cutting tiles where required making
holes for openings complete in all respects as
per on drawings and as directed by the
Consultant. Sgm 3975 6 23850

Sink

17-21 | Supply and fix, Sink Scullery of Stainless
Steel, with double drainage board with single
bowl, shallow or deep upto 6000 sq.cm,
including all fixing, fittings, accessories etc.
Each 12011 1 12011

Sink Mixer

28-234 | Sink Mixer, Premium Quality. Each 14558 1 14558

Granite Marble

12-44 | Providing and laying Standard quality granite
tiles (Indus gold, Tropical), of any size, 20

mm thick including setting, jointing, pointing
and chemical polishing complete all as o
specified. Sgm 3837 16— | ,23022

Chowkat d: \ | \\
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SCHEDULE-ATOBID

7-81

Supply and fix, Steel Chowkat press-molded
16 SWG, for 230 mm wall, (Single/Double
Leaf), complete, including hold fast, ties for
lateral movement, PCC 1:2:4 cavity filling
etc., including one coat of anti-Creosote paint
(internal surface) and Red oxide paint
(external surface).

Meter

949

15

14235

18

Bidding

6-11

Supply and fix fillets exceeding 25.80 sqgcm
but not exceeding 38.70 sgcm in sectional area
of 1st Class softwood (Deodar), wrought and
fixed with screws

Meter

539

60

32340

19

Hacking out Cement Plaster

13-13

Hacking out Cement Plaster of walls or
lathing, racking out joints when Sgm required,
or racking out cement jointing to walls, roofs
or floors of any description, or hacking out
concrete to form key, or dismantling, lathing
with or without plaster.

Sgm

158

50

7900

20

Cement Plaster

13-4

Cement Plaster 1:4,13 mm thick finished as
specified(Basement,GF,FF and 2nd floor).

Sgm

322

100

32200

21

Brick Work

45

Burnt brick work, in wall over 115 mm thick,
laid and jointed in CM 1:4, straight or to curve
with inner radius of 6m and over, upto G.F
roof level.

Cum

12127

84889

22

Washroom Tiles (FF and GF) bath tiles

12-36

Providing and laying Deluxe quality tiles of
any make Not exceeding 3700 Sq cm,
including setting, jointing and bonding,
complete all as specified.1/2" thick 1:2 cement
sand base mortar, filling joints with white
cement mixed with imported matching color
pigment cutting tiles where required making
holes for openings complete in all respects as
per on drawings and as directed by the
Engineer in Charge

Sgm

3975

23850

23

PCC in Floor

3-4

Providing and laying of PCC 1:3:6 all as
specified in walls, partitions, slabs, sills,
copings, channels, steps, string courses,
corbels, pier caps, hinge stones, mantel pieces,
louvers, chimney tops etc., including setting
jointing and pointing.

Cum

9483

28449

24

Marble tiles

12-40

Providing and laying Deluxe quality marble
tiles (Fancy Royal boticina, Parlino crystal
boticina, Ziarat water shade, Parlino plane
boticina, Pariino micro boticina,Ziarat white),
of any size, 13 mm thick including setting,
jointing, bonding and chemical polishing,
complete all as specified

Sgm

100

>

900

25

Dismantling

21897—/:
\
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SCHEDULE-ATOBID

23-4

Demolition of RCC floor or beams / roof slabs
etc., separating reinforcement from concrete,
cleaning and straightening the same.

Cum

2429

4858

26

RCC (1:2:4)

3-9

Providing and laying of RCC with 3000 psi
compressive cylindrical strength in in roof
slabs, landings, walls, plinth beams and bands
etc. all as specified including form work
(reinforcement measured and paid separately).

Cum

10095

30285

27

Steel

9-54

Supply and fix, bars round, using deformed
bars Grade-40 including cutting, bending,
binding and placing reinforcement in position.

Kg

151

300

45300

28

Locks

8-86

Supply and fix Rim / Alpha lock Premium
Quality, all as specified.

Each

2600

10

26000

29

Gate Work

23-6

Demolition of walls, built in brick work, or
Concrete blocks, or in stone masonry, built in
any CM, including pillars, lintels, struts etc.

Cum

957

957

30

Gate Pillar steel sheet

9-13

Supply and fix, framed stair cases, framed
doors and gates prepared for attachment of
coverings including hooks, hinges sliding or
hanging door fittings, fastenings (except
locks), hanging and fixed complete.
(Coverings to be paid extra as supply and fix)
including welding in lieu of bolting etc.

Kg

206

500

103000

31

Windows Grill

9-116

Supply and fix 17x1”, MS hollow pipe square,
18 gauge including welding/ jointing etc.

Meter

424

300

127200

Plumbing Work

32

Water Closet (WC)

17-3

Supply and Fix Water Closet (WC) of
premium quality, European pattern complete
(coupled) all as specified.

Each

22832

22832

Electric

Work

33

Exhaust Fan

24-687

Fan electric, AC, Exhaust, metal body with
copper winding 25 cm & 30 cm, 220/230 V,
with shutter, Metal duly enamel painted,
“Premium" supply and fixing.

Each

3497

6994

34

Pressure Motor

19-209

Pressure switch complete with all accessories
for pumping s't up to 1 HP, supply and fixing

Each

12585 ~

12585

1820992

Non-Sch items

Wardrobe

TN
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SCHEDULE-ATOBID

NS-1

Providing and fixing Wardrobe with Front
Glossy Sheet 3/4"(16 mm) make Alnoor/ ZRK
or equivalent or higher thick
drwarers,handles,hinges,screws etc. complete
in all respect as per direction of Engineer-
Incharge including PVC sheet at back and
Sides .

Sgm

- =3
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SCHEDULE-ATOBID

Detailed BOQ for Repair/Maintenance work of PTA Official Residence in Islamabad and Rawalpindi.

(House # A-1/23,G-7/4, Isb)

Civil Works

Sr# Sch- Description of Items Unit Rate Qty | Amount
tem

1 Aluminum Windows

7-111 Supply of Aluminum Sliding window,
Premium Quality, of Anodized Aluminum
extruded section in any size, colour and
texture as specified, including fixing on
concrete, wood or steel frames, complete with
all necessary fittings except glass. Sgm 8,927 | 19 169,613

2 Fixed window

7-113 Supply of Aluminum Fixed window, premium
Quality, of Anodized Aluminum extruded
section in any size, colour and texture as
specified, including fixing on concrete, wood
or steel frames, complete with all necessary
fittings except glass. Sgm 6,895 | 19 131,005

3 Aluminum fly/ insects screening

7-158 | Supply of Aluminum fly/ insects screening
with mesh (Deluxe and premium model), of
Anodized extruded section including fixing on
concrete, wood or steel frames with all
necessary fittings, complete all as specified.
Sgm 4,555 | 19 86,545

4 Tinted Sheet glass 5 mm thick

16-5 Supply and fix, Tinted Sheet glass 5 mm
thick, fixed to timber or steel sashes with
putty as specified. Sgm 1,680 | 38 63,840

5 Bidding

6-11 Supply and fix fillets exceeding 25.80 sgcm
but not exceeding 38.70 sqcm in sectional area
of 1st Class softwood (Deodar), wrought and
fixed with screws Meter 539 | 40 21,560

6 Dismantling of Tiles

23-26 Taking up or down, tiles / Marble / granite

work of any type laid in floors / walls etc. sqm 180 | 44 7.920

7 Porcelain Tile (GF Bed)

12-36 Providing and laying Standard quality tiles of
any make not exceeding 3700 Sq cm,
including setting, jointing and bonding,
complete all as specified.1/2" thick 1:2 cement
sand base mortar, filling joints with white
cement mixed with imported matching color
pigment cutting tiles where required making
holes for openings complete in all respects as
per on drawings and as directed by Engineer o
In charge. Sgqm 3,975/ 207 | 79,500

8 Washroom Tiles 2 x wash room 4:,._\r\ \\

pEED
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SCHEDULE-ATOBID

12-36

Providing and laying Deluxe quality tiles of
any make Not exceeding 3700 Sq cm,
including setting, jointing and bonding,
complete all as specified.1/2" thick 1:2 cement
sand base mortar, filling joints with white
cement mixed with imported matching color
pigment cutting tiles where required making
holes for openings complete in all respects as
per on drawings and as directed by the
Engineer in Charge

Sgm

3,975

44

174,900

Brick Work

Burnt brick work, in wall over 115 mm thick,
laid and jointed in CM 1:4, straight or to curve
with inner radius of 6m and over, upto G.F
roof level.

Cum

12,127

36,381

10

Scraping Plaster

13-13

Hacking out Cement Plaster of walls or
lathing, racking out joints when Sgm required,
or racking out cement jointing to walls, roofs
or floors of any description, or hacking out
concrete to form key, or dismantling, lathing
with or without plaster.

Sgm

158

100

15,800

11

Cement Plaster

13-4

Cement Plaster 1:4,13 mm thick finished as
specified(Basement,GF,FF and 2nd floor).

Sgm

322

100

32,200

12

Expansion Joint Treatment

2-40

Labour and necessary material for forming of
Expansion joint 13 mm wide and leaving the
joint clear for filling (Iength of joint
multiplied by thickness of joint). The filling of
the joint with requisite filler will be carried
out by the specialists.

Sgm

448

1,792

3-50

Form expansion joint 13mm thick in RCC
roof or floor slabs etc., and fill in with
bitumen grade 10-20.

Sgm

2,647

10,588

3-54

Supply and fix Aluminum cover strip 60mm
wide and 2mm thick with all fittings complete
for all joints.

Metre

342

30

10,260

13

Termite Proofing

11-2

Termite proofing of Old buildings with
approved chemicals except joinery.

Sgm

223

277

61,771

11-3

Termite proofing of old wooden joinery, with
approved chemical.

Sgm

101

200

20,200

14

Removing white / colour wash, distemper

15-8

Removing white / colour wash, distemper,
plastic emulsion paint and weather resistant
paint from plastered / un-plastered surface.

Sgm

53

500

26,500

15

Distempering

154

Distempering with Poly Vinyl Distemper or
equivalent, on new or old surface, 1st Coat.

Sgm

50\

13,050

15-5

Same as item 15-4, but 2nd and subsequent
coats.

Sgm

g =

0

) oo

15-101

Surface preparation by using putty on
plastered wall or ceiling to form smooth base
for distemper, plastic emulsion paint etc., all

Sgm

59

€ED
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SCHEDULE-ATOBID

as specified.
15 Weather Resistance Paint
15- 1st,2nd &Sub sequent Coat of weather
57&58 | resistance paint on exterior walls . sqm 283 | 500 141,500
16 Enamel paint

15-18 02 x Coat of painting to new or old work such
& 15- | as doors of any type and description with
19 synthetic enamel paint. Sgm 205 | 50 10,250

17 Grill paint

15-28 2 x Coat of painting on new or old work such
& 15- | asiron guard bars, iron bars gates, railing and
29 similar open work with Synthetic Enamel

paint. Sgm 113 | 25 2,825

18 Gutka facade tiles

12-70 Providing and laying, Gutka facade tiles of

any colour and size, all as specified. sqm 1953 | 15 29 205

19 Windows Grill

9-116 Supply and fix 17x1”, MS hollow pipe square,

18 gauge including welding/ jointing etc. Metre 424 | 300 127,200

20 Barbed Wire

i. Angle

a 9-1 Supply and fix, joist, channel, angle or tee
sections, fixed independently without

connecting plates etc., cut to ordinary length.
Kg 159 | 150 23,850

21 ii. Barbed wire

9-87 Supply and fix, barbed wire, galvanized 12
gauge, 2 strands 4 points barbs at 75 mm apart
fixed with staples, nails etc., and connect up
ends complete. Meter 91 | 25 2,275

22 iii. Razor wire

9-108 Supply and fix, Concertina Wire / Razor wire,
single coil, 12 gauge galvanized wire, loop dia

0.452 to 0.990M, complete, all as specified.
Meter 482 | 75 36,150

23 Door Locks

8-86 Supply and fix Rim / Alpha lock Premium

Quality, all as specified. Each 2.600 | 10 26,000

Plumbing Work

24 Floor trap

17-63 Supply and fix, 100 mm dia floor trap,
including reducer etc. complete all as
specified Each 2,185 | 3 6,555

25 Accessories bath set

17-82 Supply and Fix Accessories bath set
chromium plated consisting of shelf, towel 7
rail, ring, brush holder, toilet paper holder,
soap dish and mirror, complete as specified
(Sonex/Zilver/Sabdullah or equivalent :

v % \

Premium quality) Each 11,9 23,924
26 Tee Stop cock \ ShEED
ENG! o i



SCHEDULE-ATOBID

18-333

Tee Stop cock brass, CP, screw down, high
pressure, fancy type, 15mm dia, supply and
fixing make Faisal/ Master or equivalent
Premium Quality

Each

743

4,458

27

Toilet Bib cock

18-
317

Supply & Fix Toilet Bib cock, Brass
(Double), CP, fancy type, screwed down,
BSS, 15 mm dia make Faisal/ Master or
equivalent Premium Quality

Each

1,334

2,668

28

CP Nipple

18-321

CP Nipple 15x150 mm for CP bib cock and
shower, supply and fixing. Make Faisal/
Master or equivalent Premium Quality

Each

278

12

3,336

29

Plastic connection

17-69

Supply and fix, Plastic connection with brass,
C.P or Aluminum union at both ends, 15mm
dia from 300mm to 450mm.

Each

135

810

30

Wall shower

17-78
& 28-
310

Providing &fixing Supply and fix, Chromium
Plated (CP) Wall shower of any dia, fixed or
adjustable including all accessories and
connections as direction of Engineer In charge
make Sabdullah/Faisal/ Master or equivalent
Premium Quality.

Each

22,152

44,304

31

Toilet shower

17-76

Supply and Fix, Toilet shower, 15 mm dia
complete make Faisal/ Master or equivalent
Premium Quality.

Each

1,493

2,986

32

Water Closet (WC)

17-3

Supply and Fix Water Closet (WC) of
premium quality, European pattern complete
(coupled) all as specified.

Each

22,832

45,664

33

u-PVvC

20-46

Supply and fix, u-PVC Soil and waste pipe 75
mm dia, complete with Z joint and rubber
ring, all as specified.

Meter

512

20

10,240

20-47

110 mm dia

Meter

727

25

18,175

20-45

50 mm dia

Meter

360

1,800

u-PVC Fittings

20-78

Supply and fix, uPVC Elbow/bend, 90° 75
mm dia, complete with solvent cement joint,
all as specified.

Each

376

20-79

Same as item 20-78, but 110 mm dia.

Each

621

20-105

Supply and fix, uPVC Equal T, 75 mm dia,
complete with solvent cement joint, all as
specified.

Each

438

20-106

Same as item 20-104, but 110 mm dia.

Each

20-144

Supply and fix, uPVC P-trap 75 mm dia.

Each

5&0

20-145

Same as item 20-144 but 100 mm dia.

Each

697

w(w;m > |o

35

Basin Mixer




SCHEDULE-ATOBID

28-231 | Single Lever Basin Mixer, Premium Quality.
Each 7,996 | 2 15,992
36 WATER SUPPLY PIPES AND FITTINGS
PPR pipe, with all fittings i.e. socket, bend,
tee, elbow, where required,, Class PN-20
(excluding excavation), supply and fixing.
a 18-894 | linchi/d 25mm
Meter 259 | 25 6,475
b 18-893 | 3/4 " inch 20mm
Meter 239 | 25 5,975
Electric Work
37 GANGS
a 24- One gang switch, 10A, 250 V, complete,
801 including PV Cl/steel back box with proper
screws, supply & fixing.
PP J Each 320 | 10 3,200
b 24- Same as item 24-801, but Two gang switch.
802 Each 450 | 6 2,700
c 24- Same as item 24-801, but Four gang switch.
804 Each 1,064 | 8 8,512
d 24- Same as item 24-801, but Eight gang switch.
807 Each 1,500 | 15 22,500
38 Distribution board
a 24-
747, Supply, installation, testing and
24-413 | commissioning of Distribution Boards (DB)
constructed from 16SWG sheet steel. The
DB shall be designed, fabricated and
manufactured for wall mounting. The sheet
metal shall be rust proof and finished with
two coats of powder paint. The DB shall
be complete with all internal wiring, tags,
identification labels, TPN&E copper bus bars
and all accessories to form it a complete
assembly as shown in drawings. .
Please Note Panel Should be made keeping
that in Mind. Required Breaker should be
make of Schneider. Each 39,528 | 1 39,528
b 24-368 | 10 to 20 Amp SP Breaker 6KA
Each 898 | 20 17,960
c 24-376 | MCCB 25 K 250 to 600 Amp
Each 14,167 | 1 14,167
39 street light
25- LED Road Street Light, 22 Watts, 220-240
1004 Volts, “Standard”, complete supply and
fixing. Each 44328 | 1 44,328
40 Tube lights replacement
24-196 | LED strips light 4 feet, 36 watt 220/240 volts
for wall or ceiling mounted approved type g
Premium, Supply and fixing.
PP g Each 3018°170 . || 78,360
% {; \11,794 863
Non-Sch items \ T\W "
1 Wardrobe VgD
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SCHEDULE-ATOBID

NS-1

Providing and fixing Wardrobe with Front
Glossy Sheet 3/4"(16 mm) make Alnoor/ ZRK
or equivalent or higher thick
drwarers,handles,hinges,screws etc. complete
in all respect as per direction of Engineer-In
charge including PVC sheet at back and Sides

Sgm

20
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SCHEDULE-ATOBID

Detailed BOQ for Repair/Maintenance work of PTA Official Residence in Islamabad and Rawalpindi.

(House # A-1/24,G-7/4, Isb)

Civil Works

Sr#

Sch-
tem

Description of Items

Unit

Rate

Qty

Amount

1

Removing white / colour wash, distemper

15-8

Removing white / colour wash, distemper,
plastic emulsion paint and weather resistant
paint from plastered / un-plastered surface.

Sgm

53

200

10,600

Distempering

15-4

Distempering with Poly Vinyl Distemper or
equivalent, on new or old surface, 1st Coat.

Sgm

61

685

41,785

15-5

Same as item 15-4, but 2nd and subsequent
coats.

Sgm

36

685

24,660

Surface preparation

15-101

Surface preparation by using putty on
plastered wall or ceiling to form smooth base
for distemper, plastic emulsion paint etc., all
as specified.

Sgm

59

200

11,800

Weather Resistance Paint

15-
57&58

1st,2nd &Sub sequent Coat of weather
resistance paint on exterior walls .

Sgm

283

450

127,350

Enamel paint

15-18
& 15-
19

02 x Coat of painting to new or old work such
as doors of any type and description with
synthetic enamel paint.

Sgm

205

45

9,225

Grill paint

15-28
& 15-
29

2 x Coat of painting on new or old work such
as iron guard bars, iron bars gates, railing and
similar open work with Synthetic Enamel
paint.

Sgm

113

25

2,825

Steel Chowkat

7-81

Supply and fix, Steel Chowkat press-molded
16 SWG, for 230 mm wall, (Single/Double
Leaf), complete, including hold fast, ties for
lateral movement, PCC 1:2:4 cavity filling
etc., including one coat of anti-Creosote paint
(internal surface) and Red oxide paint
(external surface).

Meter

949

21

19,929

Glazed doors

7-13

Supply and fix, 1st Class Soft Wood (Deodar),
Glazed doors, with molded or chamfered bars,
panels filled in with gauzed, 9x9 mesh, 24
gauge including holdfasts and hung with
hinges or pivots and mongery all as specified,
32 mm thick.

Sgm

5947

35,682

Termite Proofing

11-2

Termite proofing of Old buildings with
approved chemicals except joinery.

Sgm

223

60,210

11-3

Termite proofing of old wooden joinery, with
approved chemical.

Sgm

101 7’/:

10

Dismantling of tiles

on)
A’

23-26

Taking up or down, tiles / Marble / granite
work of any type laid in floors / walls etc.

Sgm

180

et

11

Tiles Work

35 5IF, S o
et
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SCHEDULE-ATOBID

12-35

Providing and laying Standard quality tiles of
any make not exceeding 1600 Sq cm,
including setting, jointing and bonding,
complete all as specified.

Sgm

3197

3.5

11,190

12

Hacking out Cement Plaster

13-13

Hacking out Cement Plaster of walls or
lathing, racking out joints when Sqm required,
or racking out cement jointing to walls, roofs
or floors of any description, or hacking out
concrete to form key, or dismantling, lathing
with or without plaster.

Sgm

158

50

7,900

13

Cement Plaster

13-4

Cement Plaster 1:4,13 mm thick finished as
specified(Basement,GF,FF and 2nd floor).

Sgm

322

50

16,100

14

Aluminum Sliding window

7-111

Supply of Aluminum Sliding window,
Premium Quality, of Anodized Aluminum
extruded section in any size, colour and
texture as specified, including fixing on
concrete, wood or steel frames, complete with
all necessary fittings except glass.

Sgm

8927

1.5

13,391

15

Aluminum Fixed window

7-113

Supply of Aluminum Fixed window, premium
Quality, of Anodized Aluminum extruded
section in any size, colour and texture as
specified, including fixing on concrete, wood
or steel frames, complete with all necessary
fittings except glass.

Sgm

6895

10,343

16

Aluminum fly/ insects screening

7-158

Supply of Aluminum fly/ insects screening
with mesh (Deluxe and premium model), of
Anodized extruded section including fixing on
concrete, wood or steel frames with all
necessary fittings, complete all as specified.

Sgm

4555

6,833

17

Kitchen slab

3-7

Providing and laying of RCC with 3000 psi
compressive cylindrical strength in different
structural elements (foundation etc.) including
form work all as specified. Reinforcement
measured and paid separately.

Cum

10095

0.16

1,615

18

Steel

9-54

Supply and fix, bars round, using deformed
bars Grade-40 including cutting, bending,
binding and placing reinforcement in position.

Kg

151

6,040

19

Granite Marble

12-44

Providing and laying Standard quality granite
tiles (Indus gold, Tropical), of any size, 20
mm thick including setting, jointing, pointing
and chemical polishing complete all as
specified.

Sgm

3837§£

20

Sink Floor Cabinet




SCHEDULE-ATOBID

7-134

Supply and fix, Kitchen Floor / Sink Floor
Cabinet, 600 mm wide and 862 mm high with
First Class Soft wood (Deodar) frame, 19 mm
thick Teak Veneered board shutter, drawers
including all necessary Chromium plated (CP)
mongery, RCC slab, 25 mm thick white /
coloured marble slab, complete as per IS Arch
17,18 and 19.

Meter

14209

85,254

21

Wall Cabinet

7-135

Supply and fix, Kitchen Wall Cabinet 381mm
wide and 610 mm high, 19 mm thick Teak
Veneered board shutter complete as per 1S
Arch 17, 18 and 19, including all necessary
CP monger, fixture and deodar wood edging
provided to door cabinets.

Meter

7596

30,384

22

Exhaust Hood

7-136

Supply and fix, Kitchen Exhaust Hood made
of Teak Veneered board with 22BG, PGI
sheet fixed on inner side complete as per
Information Sheet IS Arch No 17,18 and 19,
including all fitting /fixture as specified.

Meter

6721

6,721

23

Porcelain Tile

12-36

Providing and laying Standard quality tiles of
any make not exceeding 3700 Sq cm,
including setting, jointing and bonding,
complete all as specified.1/2" thick 1:2 cement
sand base mortar, filling joints with white
cement mixed with imported matching color
pigment cutting tiles where required making
holes for openings complete in all respects as
per on drawings and as directed by the
Consultant.

Sgm

3975

12

47,700

24

Outer Grill

9-100

Supply and fix, Wire Netting, Iron galvanized
75 mm x 75 mm mesh, 12 SWG and fixed
with tinned tacks, G.I staples etc., as required.

Sgm

383

110

42,130

25

Angle 2" x 2" x 1/4"

9-1

Supply and fix, joist, channel, angle or tee
sections, fixed independently without
connecting plates etc., cut to ordinary length.

Kg

159

1400

222,600

Plumbing Work

26

Tee Stop cock

18-333

Tee Stop cock brass, CP, screw down, high
pressure, fancy type, 15mm dia, supply and
fixing make Faisal/ Master or equivalent
Premium Quality

Each

743

2,229

27

Toilet Bib cock

18-
317

Supply & Fix Toilet Bib cock, Brass
(Double), CP, fancy type, screwed down,
BSS, 15 mm dia make Faisal/ Master or
equivalent Premium Quality

Each

1334

|

28

Plastic connection

genl
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SCHEDULE-ATOBID

17-69

Supply and fix, Plastic connection with brass,
C.P or Aluminum union at both ends, 15mm
dia from 300mm to 450mm.

Each

135

405

29

Basin Mixer

28-231

Single Lever Basin Mixer, Premium Quality.

Each

7996

7,996

30

Indian Seat

17-10

Supply and Fix, WC Asiatic pattern not less
than 550 mm with flushing system complete
all as specified.

Each

6667

6,667

31

Plastic flushing cistern

17-18

Supply and fix, Low down plastic flushing
cistern, with connection to flushing pipe etc.
complete all as specified.

Each

2806

2,806

32

PPR Piping

PPR pipe, with all fittings i.e. socket, bend,
tee, elbow, where required,, Class PN-20
(excluding excavation), supply and fixing.

18-893

3/4 " inch 20mm

Meter

239.00

15

3,585

33

Sink

17-21

Supply and fix, Sink Scullery of Stainless
Steel, with double drainage board with single
bowl, shallow or deep upto 6000 sqcm,
including all fixing, fittings, accessories etc.

Each

12011

12,011

34

Sink Mixer

28-234

Sink Mixer, Premium Quality.

Each

14558

14,558

Electric

Work

35

Distribution Boards

a

24-
747,
24-413

Supply, installation, testing and
commissioning of Distribution Boards (DB)
constructed from 16SWG sheet steel. The
DB shall be designed, fabricated and
manufactured for wall mounting. The sheet
metal shall be rust proof and finished with
two coats of powder paint. The DB shall
be complete with all internal wiring, tags,
identification labels, TPN&E copper bus bars
and all accessories to form it a complete
assembly as shown in drawings. .

Please Note Panel Should be made keeping
that in Mind. Required Breaker should be
make of Schneider.

Each

39,528

39,528

24-368

10 to 20 Amp SP Breaker 6KA

Each

898

17,960

24-376

MCCB 25 K 250 to 600 Amp

Each

14,1674

14,167

36

Instant Electric Water Geyser

%L/—

24-744

Instant Electric Water Geyser, capacity 10
lit/min, complete supply & fixing.

Each

15315\

N
¥

15,315
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SCHEDULE-ATOBID

Non-Schedule

items

1

PVC Sheet

NS-1

Providing and fixing of PVC 20mm thick
sheet fixed on dolly frame chowkat complete
in all respect.

Sgm

> 5
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SCHEDULE-ATOBID

Detailed BOQ for Repair/Maintenance work of PTA Official Residence in Islamabad and Rawalpindi.

Civil Works

(House # A-1/25.G-7/4, Isb)

Sr
#

Sch-tem

Description of Items

Unit

Rate

Qty

Amount

1

Bidding

6-11

Supply and fix fillets exceeding 25.80 sqcm but
not exceeding 38.70 sqcm in sectional area of
1st Class softwood (Deodar), wrought and fixed
with screws

Meter

539

30

16,170

Locks

8-86

Supply and fix Rim / Alpha lock Premium
Quality, all as specified.

Each

2600

10

26,000

Manhole ClI cover

21-33

Supply and fix, Manhole CI cover with frame,
450 mm, circular or rectangular exceeding
7.50kg each, but not exceeding 10kg/each, set
in CM and haunching in Concrete, as specified.

Each

3346

16,730

21-34

Taking up or down, manhole cover and frame,
and removing to store.

Each

240

Windows Grill

9-116

Supply and fix 17x1”, MS hollow pipe square,
18 gauge including welding/ jointing etc.

Meter

424

20

8,480

Instant Electric Water Geyser

24-744

Instant Electric Water Geyser, capacity 6
lit/min, complete supply & fixing.

Each

15315

15,315

Farthing

24-283

Earth, complete as described in Para 24.16 of
the Specifications, with 8 SWG copper
conductor, supply and fixing.

Each

5540

5,540

Removing of Paint

15-8

Removing white / colour wash, distemper,
plastic emulsion paint and weather resistant
paint from plastered / un-plastered surface.

Sgm

53

500

26,500

Distempering

15-4

Distempering with Poly Vinyl Distemper or
equivalent, on new or old surface, 1st Coat.

Sgm

61

685

41,785

15-5

Same as item 15-4, but 2nd and subsequent
coats.

Sgm

36

685

24,660

Surface preparation

15-101

Surface preparation by using putty on plastered
wall or ceiling to form smooth base for
distemper, plastic emulsion paint etc., all as
specified.

Sgm

59

17,700

10

Weather Resistance Paint

N

15-57&58

1st,2nd  &Sub sequent Coat of weather
resistance paint on exterior walls .

Sgm

283

\

113,200

11

Door Painting

o
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15-18 &
15-19

02 x Coat of painting to new or old work such
as doors of any type and description with
synthetic enamel paint.

Sgm

SCHEDULE-ATOBID

205

45

9,225

12

Grill paint

15-28 &
15-29

2 x Coat of painting on new or old work such as
iron guard bars, iron bars gates, railing and
similar open work with Synthetic Enamel paint.

Sgm

113

25

2,825

13

Doors

7-58

Supply and fix, Hollow Flush door, MDF
(Medium Density Fiber board), 38 mm thick
with Malaysian ply 3mm thick with panels on
both sides including internal, 1" Class Soft
Wood (Deodar) frame, 75mm x 32 mm,
hydraulically hot pressed with glue, in any
design, shape and pattern, complete, including
iron mongery, except chowkat.

Sgm

5392

37,744

361,874

Non-schedule

items

Wardrobe

NS-1

Providing and fixing Wardrobe with Front
Glossy Sheet 3/4"(16 mm) make Alnoor/ ZRK
or equivalent or higher thick
drwarers,handles,hinges,screws etc. complete in
all respect as per direction of Engineer-Incharge
including PVC sheet at back and Sides .

Sgm

11
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SCHEDULE-ATOBID

Detailed BOQ for Repair/Maintenance work of PTA Official Residence in Islamabad and Rawalpindi.

(House # Flat B-3, RWP)

Civil Works

Sr
#

Sch-tem

Description of Items

Unit

Rate Qty Amount

1

PCC (1:2:4)

Providing and laying of PCC with 3000 psi
compressive cylindrical strength in all non-
structural elements except formwork.

Cum

8922 3 26,766

Brick Work

Burnt brick work, in wall over 115 mm thick,
laid and jointed in CM 1:4, straight or to curve
with inner radius of 6m and over, upto G.F roof
level.

Cum

12127 2.25 217,286

PCC 1:3:6

3-4

Providing and laying of PCC 1:3:6 all as
specified in walls, partitions, slabs, sills,
copings, channels, steps, string courses, corbels,
pier caps, hinge stones, mantel pieces, louvers,
chimney tops etc., including setting jointing and
pointing.

Cum

9483 0.5 4,742

Aluminum Windows

7-111

Supply of Aluminum Sliding window, Premium
Quality, of Anodized Aluminum extruded
section in any size, colour and texture as
specified, including fixing on concrete, wood or
steel frames, complete with all necessary fittings
except glass.

Sgm

8927 6 53,562

Aluminum Fixed window

7-113

Supply of Aluminum Fixed window, premium
Quality, of Anodized Aluminum extruded
section in any size, colour and texture as
specified, including fixing on concrete, wood or
steel frames, complete with all necessary fittings
except glass.

Sgm

6895 6 41,370

Aluminum fly/ insects

7-158

Supply of Aluminum fly/ insects screening with
mesh (Deluxe and premium model), of
Anodized extruded section including fixing on
concrete, wood or steel frames with all
necessary fittings, complete all as specified.

Sgm

4555 6 27,330

Tinted Sheet glass 5 mm thick

16-5

Supply and fix, Tinted Sheet glass 5 mm thick,
fixed to timber or steel sashes with putty as
specified.

Sgm

1680 12 20,160

Windows Grill

9-116

Supply and fix 1’x1”, MS hollow pipe square,
18 gauge including welding/ jointing etc.

Meter

424 100 42,400

Dismantling of Tiles

23-26

Taking up or down, tiles / Marble / granite work
of any type laid in floors / walls etc.

Sgm

10

Washroom Tiles

\ 2160
\

D
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SCHEDULE-ATOBID

12-36

Providing and laying Deluxe quality tiles of any
make Not exceeding 3700 Sq cm, including
setting, jointing and bonding, complete all as
specified.1/2" thick 1:2 cement sand base
mortar, filling joints with white cement mixed
with imported matching color pigment cutting
tiles where required making holes for openings
complete in all respects as per on drawings and
as directed by the Engineer in Charge

Sgm

3975

12

47,700

11

Chowkat

7-81

Supply and fix, Steel Chowkat press-molded 16
SWG, for 230 mm wall, (Single/Double Leaf),
complete, including hold fast, ties for lateral
movement, PCC 1:2:4 cavity filling etc.,
including one coat of anti-Creosote paint
(internal surface) and Red oxide paint (external
surface).

Meter

949

3.5

3,322

12

Bidding

6-11

Supply and fix fillets exceeding 25.80 sqcm but
not exceeding 38.70 sgcm in sectional area of
1st Class softwood (Deodar), wrought and fixed
with screws

Meter

539

15

8,085

13

Locks

8-86

Supply and fix Rim / Alpha lock Premium
Quality, all as specified.

Each

2600

15,600

14

Doors

7-58

Supply and fix, Hollow Flush door, MDF
(Medium Density Fiber board), 38 mm thick
with Malaysian ply 3mm thick with panels on
both sides including internal, 1* Class Soft
Wood (Deodar) frame, 75mm x 32 mm,
hydraulically hot pressed with glue, in any
design, shape and pattern, complete, including
iron mongery, except chowkat.

Sgm

5392

48,528

15

Removing of Paint

15-8

Removing white / colour wash, distemper,
plastic emulsion paint and weather resistant
paint from plastered / un-plastered surface.

Sgm

53

200

10,600

16

Distempering

15-4

Distempering with Poly Vinyl Distemper or
equivalent, on new or old surface, 1st Coat.

Sgm

61

670

40,870

15-5

Same as item 15-4, but 2nd and subsequent
coats.

Sgm

36

670

24,120

15-101

Surface preparation by using putty on plastered
wall or ceiling to form smooth base for
distemper, plastic emulsion paint etc., all as
specified.

Sgm

59

200

11,800

17

Weather Resistance Paint

15-57&58

1st,2nd &Sub sequent Coat of weather
resistance paint on exterior walls .

Sgm

198,100

18

Enamel paint

15-18 &
15-19

02 x Coat of painting to new or old work such as
doors of any type and description with synthetic
enamel paint.

Sgm

19

Grill Paint

m/& 20,500
W
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SCHEDULE-ATOBID

15-28 &
15-29

2 x Coat of painting on new or old work such as
iron guard bars, iron bars gates, railing and
similar open work with Synthetic Enamel paint.

Sgm

113

50

5,650

20

Manhole Cover

21-35

Providing and laying, RCC 1:2:4 Manhole cover
(precast) complete with angle iron frame,
embedded in concrete, all as per Information
Sheet # Svcs-341

Each

5960

17,880

21

Under layer for Terrazzo

12-13

Providing and laying, PCC 1:2:4 laid in floor,
slabs as under layer for Terrazzo / tiles top
finished, using crushed or broken stone, (for
GF,1% 2" floor and lower ground /basement 1%,
2nd, 3rd).

Cum

7353

20

147,060

22

Terrazzo floor

12-25

Providing and laying, 20 mm thick Terrazzo
floor using marble chips (1:2) with White/
Coloured cement, including cutting and rubbing
(except polishing) (for Basement, GF, FF and
2" floor)

Sgm

1350

260

351,000

23

Dividing strips

12-23

Supply and fix, 8-10 mm thick and 40 mm wide
marble patty, as dividing strips in floors.

Metre

92

430

39,560

Plumbing Work

24

Gl Pipe

18-10

Tube, Water Quality (GI) with all fittings (i.e.
sockets, bends, tees, elbows where required) and
laid complete in trenches (excluding excavation)
or fixed to wall, floor (surface or concealed) and
ceiling etc., including caps and plugs as required
15mm dia (medium), supply and fixing.

Meter

485

50

24,250

25

Accessories bath set

17-82

Supply and Fix Accessories bath set chromium
plated consisting of shelf, towel rail, ring, brush
holder, toilet paper holder, soap dish and mirror,
complete as specified (Sonex/Zilver/Sabdullah
or equavelent : Premium quality)

Each

11962

23,924

26

Tee Stop cock

18-333

Tee Stop cock brass, CP, screw down, high
pressure, fancy type, 15mm dia, supply and
fixing make Faisal/ Master or equivalent
Premium Quality

Each

743

4,458

27

Toilet Bib cock

18-317

Supply & Fix Toilet Bib cock, Brass (Double),
CP, fancy type, screwed down, BSS, 15 mm dia
make Faisal/ Master or equivalent Premium

Quality

Each

1334

2,668

28

CP Nipple

18-321

CP Nipple 15x150 mm for CP bib cock and
shower, supply and fixing. Make Faisal/ Master
or equivalent Premium Quality

Each

\

3,336

29

Plastic connection

17-69

Supply and fix, Plastic connection with brass,
C.P or Aluminum union at both ends, 15mm dia
from 300mm to 450mm.

Each

pEED
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SCHEDULE-ATOBID

30

Wall shower

17-78 &
28-310

Providing &fixing Supply and fix, Chromium
Plated (CP) Wall shower of any dia, fixed or
adjustable including all accessories and
connections as direction of Engineer In charge
make Sabdullah/Faisal/ Master or equivalent
Premium Quality.

Each

22152

44,304

31

Toilet shower

17-76

Supply and Fix, Toilet shower, 15 mm dia
complete make Faisal/ Master or equivalent
Premium Quality.

Each

1493

2,986

32

Water Closet (WC)

17-3

Supply and Fix Water Closet (WC) of premium
quality, European pattern complete (coupled) all
as specified.

Each

22832

45,664

Electric Work

33

Distribution Boards

a

24-747,
24-413

Supply, installation, testing and commissioning
of Distribution Boards (DB) constructed from
16SWG sheet steel. The DB shall be
designed, fabricated and manufactured for
wall mounting. The sheet metal shall be rust
proof and finished with two coats of powder
paint. The DB shall be complete with all
internal wiring, tags, identification labels,
TPN&E copper bus bars and all accessories to
form it a complete assembly as shown in
drawings. .

Please Note Panel Should be made keeping that
in Mind. Required Breaker should be make of
Schneider.

Each

39,528

39,528

24-368

10 to 20 Amp SP Breaker 6KA

Each

898

20

17,960

24-376

MCCB 25 K 250 to 600 Amp

Each

14,167

14,167

1,460,205
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SCHEDULE-ATOBID

Detailed BOQ for Repair/Maintenance work of PTA Official Residence in Islamabad and Rawalpindi.

(House # Chaklala Scheme-111, RWP)

Civil Works

Sr# | Sch-tem Description of Items Unit Rate Qty | Amount

1 Sink Floor Cabinet

7-134 Supply and fix, Kitchen Floor / Sink Floor
Cabinet, 600 mm wide and 862 mm high with
First Class Soft wood (Deodar) frame, 19 mm
thick Teak Veneered board shutter, drawers
including all necessary Chromium plated (CP)
mongery, RCC slab, 25 mm thick white /
coloured marble slab, complete as per IS Arch
17,18 and 19.

Meter 14209 7 99,463

2 Wall Cabinet

7-135 Supply and fix, Kitchen Wall Cabinet 381mm
wide and 610 mm high, 19 mm thick Teak
Veneered board shutter complete as per IS Arch
17, 18 and 19, including all necessary CP
monger, fixture and deodar wood edging

provided to door cabinets.
Meter 7596 5 37,980

3 Exhaust Hood

7-136 Supply and fix, Kitchen Exhaust Hood made of
Teak Veneered board with 22BG, PGI sheet
fixed on inner side complete as per Information
Sheet IS Arch No 17,18 and 19, including all

fitting /fixture as specified.
Meter 6721 1 6,721

4 Porcelain Tile (Kitchen)

12-36 Providing and laying Standard quality tiles of
any make not exceeding 3700 Sq cm, including
setting, jointing and bonding, complete all as
specified.1/2" thick 1:2 cement sand base
mortar, filling joints with white cement mixed
with imported matching color pigment cutting
tiles where required making holes for openings
complete in all respects as per on drawings and

as directed by the Consultant.
! y s sqm | 3975 | 10 39,750

5 Weather Resistance Paint -

15-57&58 | 1st,2nd &Sub sequent Coat of weather
resistance paint on exterior walls . Sgm 283 880 249040

6 Grill Paint

15-28 & 2 x Coat of painting on new or old work such as
15-29 iron guard bars, iron bars gates, railing and

similar open work with Synthetic Enamel paint. Sqm 113 150 16,950

7 Doors , Widows & Gate paint

15-26 & 2 x Coat of painting on new or old work such as
15-27 steel doors, windows and CSWs of any type and

description with Synthetic Enamel paint.

Sgm 4,440

8 Granite Marble

\2
=

tiles (Indus gold, Tropical), of any size, 20 mm
thick including setting, jointing, pointing and
chemical polishing complete all as specified.

12-44 Providing and laying Standard quality granite \\\ J

FS‘F
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SCHEDULE-ATOBID

9 Sink
17-21 Supply and fix, Sink Scullery of Stainless Steel,
with double drainage board with single bowl,
shallow or deep upto 6000 sqcm, including all
fixing, fittings, accessories etc. Each 12011 1 12,011
10 Sink Mixer
28-234 Sink Mixer, Premium Quality. Each 14558 1 14,558
494,343
Note: All perspective bidders are requested to visit site before submission of bids
///
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SCHEDULE -B TOBID

*SPECIFIC WORKS DATA

(To be prepared and incorporated by the Employer)

Not required

*(Note: The Employer shall spell out the information & data required to be filled out by the
bidder and to furnish complementary information).
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SCHEDULE-CTOBID
WORKS TO BE PERFORMED BY SUBCONTRACTORS

The bidder will do the work with his own forces except the work listed below which he intends
to sub-contract.

Items of Works Name and address of Statement of similar

to be Sub-Contracted Sub-Contractors works previously
executed (attach
evidence)

Sub Contracting is not allowed

Note:

1. No change of Sub-Contractors shall be made by the bidder without prior approval
of the Employer.

2. The truthfulness and accuracy of the statement as to the experience of Sub-
Contractors is guaranteed by the bidder. The Employer’s judgment shall be final
as to the evaluation of the experience of Sub-Contractors submitted by the bidder.
The bidder shall be liable for any misrepresentation or inaccuracies that may arise
in these statements.

3. Statement of similar works shall include description, location & value of works,

year completed and name & address of the clients. The Employer reserves the
right to verify these details and consider them in the evaluation process.

D
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SCHEDULE -D TO BID

PROPOSED PROGRAMME OF WORKS

Bidder shall provide a programme in a bar-chart showing the sequence of work items by which
he proposes to complete the Works of the entire Contract. The programme should indicate the
sequence of work items and the period of time during which he proposes to complete the Works
including the activities like designing, schedule of submittal of drawings, ordering and
procurement of materials, manufacturing, delivering, construction of civil works, erection,
testing and commissioning of Works to be supplied under the Contract.

D
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SCHEDULE -ETO BID
METHOD OF PERFORMING WORKS

The bidder is required to submit a narrative outlining the method of performing the Works. The
narrative should indicate in detail and include but not be limited to:

e The sequence and methods in which he proposes to carry out the Works, including the
number of shifts per day and hours per shift, he expects to work.

e A list of all major items of constructional and erectional plant, tools and vehicles
proposed to be used in delivering/carrying out the Works at Site

e The procedure for installation of equipment and transportation of equipment and
materials to the site.

e Organisation chart indicating head office & field office personnel involved in
management, supervision and engineering of the Works to be done under the Contract.

D
SAEE
RS‘F w.,(nw
eﬂGR' (o
L=



SCHEDULE -F TO BID

(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:
Contract Title:

....................................... [name of Supplier] hereby declares that it has not obtained or
induced the procurement of any contract, right, interest, privilege or other obligation or benefit
from Pakistan Telecommunication Authority (PTA) or any administrative subdivision or agency
thereof or any other entity owned or controlled by PTA through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that
it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not
given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan
either directly or indirectly through any natural or juridical person, including its affiliate, agent,
associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any
commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee
or otherwise, with the object of obtaining or inducing the procurement of a contract, right,
interest, privilege or other obligation or benefit in whatsoever form from PTA, except that
which has been expressly declared pursuant hereto.

[name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with PTA and has not
taken any action or will not take any action to circumvent the above declaration, representation or
warranty.

[name of Supplier] accepts full responsibility and strict liability for making any false declaration,
not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose
of this declaration, representation and warranty. It agrees that any contract, right, interest,
privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice
to any other rights and remedies available to PTA under any law, contract or other instrument, be
voidable at the option of PTA.

Notwithstanding any rights and remedies exercised by PTA in this regard, [name of Supplier]
agrees to indemnify PTA for any loss or damage incurred by it on account of its corrupt business
practices and further pay compensation to PTA in an amount equivalent to ten time the sum of
any commission, gratification, bribe, finder’s fee or kickback given by [name of Supplier] as
aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest,
privilege or other obligation or benefit in whatsoever form from PTA.

Name of Buyer: .................. Name of Seller/Supplier: ............

Signature: ............cooeevinnnns Signature: .........cooeeiiiiiiiiiinnnn,
[Seal] [Seal] -




SCHEDULE -G TO BID

SPECIAL STIPULATIONS
Clause
Conditions of Contract

SPECIAL STIPULATIONS

The stipulations outlined hereunder in the form of a table summarize certain terms &
conditions and these stipulations will be an integral part of the contract:

PTA reserves thre right to select the bidder based on the least cost method. Bids will
be evaluated on the lump sum basis as a whole price of the Work i.e. lowest financial

! bid, fulfilling the technical and mandatory requirements at 16.10 of Bid Data Sheet,
shall be accepted and awarded the contract being the most advantageous bidder.
5 Whereas, the pricing and evaluation will be considered on the item rates. Final Payment
will also be made by measuring actual quantities on itemized basis.
4 | No claim on Escalation during the currency of Contract will be entertained.
In case of any dispute or conflict between Contractor
5 | Arbitration and Employer,dispute will be resolved as clause 15 of
the conditions of contract. .
In case of increase in quantities more than 15%, the prior approval of competent
6 | authority of Employer must be obtained otherwise no claim will be entertained on
excess quantities
7 PTA has full right to execute any portion of work or whole work or cancel the execution
of whole work and full right to increase or decrease the quantum of work or quantities.
8 | Amount of Bid security Rs. 400,000/-
Either a pay order or bank draft from scheduled bank
in favour of PTA and its scanned copy to be attached
9 | Form of Bid security with Technical bid. Whereas, original bid security
shall be provided before the deadline for submission
of bids.
Bid security of successful Bidder will be released on
provision of Perfrmance Security at time of signing of
contract and provision of the performance security
bond. Bid security of un-successful Bidder(s) will be
10 | Bid security returned on issuing of Work Order to successful
bidder but not later than 30 days from the date of
opening of financial bid. Whereas; bid—security of
technically dis-qualified bidders gﬂm after
opening of finacial bids of echnica gualified
bidders. ; '
. Performance security/ Guarantee is equal to 6%
11 Performance Security / the contract value. This performanceﬁ:.” Qr/

Performance guarantee

Gurantee will be submitted in shape WBank




Gurantee from any schedueled bank of Pakistan
within 14 days on receipt of Letter of Acceptance/
Work order. The same will be verified from the bank
by the PTA. Once verified, bid security will be
released.

12

Release of Performance
guarantee / security.

Performance Security /guarantee will be released on
completeion of work after issuance of Completion
certificate from the PTA. The release of the
Performance Security/Guarantee is contingent upon
the satisfactory completion of all contractual
obligations and the acceptance of the work by PTA as
per the terms and conditions specified in the
contract.

13

Retention money

Retention money is limited to the 6 % of the contract
value/ Final bill amount. The same shall be deducted/
from the inerim payments and will be
calculated/finalized at the last/Final payment.

14

Repair During the Defect

Liability Period

All repair work which arises in the defect liability
period will be done by the contractor free of cost and
if he fails to do so, PTA will get the job/work done
from open market and the amount will be deducted
from the performance guarantee.

15

Release of Retension Money

Retension money will be released after completion of
defect liability periond i.e 12 months after issuance of
work completion certificate. After expiry of defect
liability peiod, defect liability certificate shall be
issued within thirty days of the expiry of the said
period enabling the supplier or contractor to submit
the request for realese of Retension money . Except
for unsettled claims, which shall be resolved through
arbitration, the bill shall be paid within the time given
in the conditions of contract, which shall not exceed
sixty days to close the contract for final audit.

16

Time of commencement of work

From date of signing of contract.

17

Time of completion of work

60 Calendar days Less Public holidays and rainy
days( to be notified by the contractor each time)
from the contract signing

18

Imposition of Penalty for non-
completion of the work within
stipulated time

Rs. 25,000/- per day subject to maximum of 10 % of
contract value.

Insurance against injury to | Safety of the employees of the contractor, from injury
19 workmen will be sole responsibility of the coptractor
P y gisector . g
Final payment will be made a te gsful
completion of work subject to a ‘9- the
20 | Payment Competent Al',lt'horlty and on the . oM ndatlsc;&%
of Director (Civil Works). Payment will be, ko
. . O i gt
only upon receipt of a Completion Cer#i “*and

confirmation that all contractual obligations have




been fulfilled.

Interim Payment: interim payment not less than the
amount of Rs. 5 million will be paid on verification of
works by Director (CWs) and Assistant Director (CW)
after submission of valid invoice.

Payment shall be linked with ATL status of the
contractor at time of payment as required under
PPRA Tax Compliance Regulations 2015. Payments
will only be processed if the contractor is listed as an
active taxpayer in accordance with these regulations.

21

Contractor will work under the technical guidance of Director (Civil Works).

22

All material/equipment will be checked and approved by the Director (Civil Works)
before commissioning of work.

23

In case of termination of work order due to fault of the supplier/bidder, the bid security
shall be forfeited in favour of Pakistan Telecommunication Authority(Besides, blacklisting

procedure will also be inittated as per Annex-A.

24

In case of any circumstances e.g. riots, civil unrest etc. which are beyond the control of
contractor as well as client. Force Majeure will be applicable. The affected party must
promptly notify the other party of the occurrence of such events and provide evidence
of their impact.

25

Bid Should be valid for 180 days from the last date of submission of bids.

26

Each page of bid/document should be signed and stamped by the bidder.

27

Bids/rates or amounts should be inclusive of all taxes, income and sales tax payable to
Government of Pakistan or local bodies and no claims in this regard shall be entertained
by PTA.

28

The contractor rate shall include all incidental charges in connection with work which are
required to complete the project and are not included in the BoQ. No extra payment will
be made in this regard.
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1.1.10

CONDITIONS OF CONTRACT
GENERAL PROVISIONS
Definitions
In the Contract as defined below, the words and expressions defined shall have the
following meanings assigned to them, except where the context requires
otherwise:

The Contract

“Contract” means the Contract Agreement and the other documents listed in the
Contract Data.

“Specifications” means the document as listed in the Contract Data, including
Employer’s requirements in respect of design to be carried out by the Contractor

(if any), and any Variation to such document.

“Drawings” means the Employer’s drawings of the Works as listed in the Contract
Data, and any Variation to such drawings.

Persons

“Employer/PTA ” means the person named in the Contract Data and the legal
successors in title to this person, but not (except with the consent of the
Contractor) any assignee.

“Contractor” means the person named in the Contract Data and the legal
successors in title to this person, but not (except with the consent of the Employer)
any assignee.

“Party” means either the Employer or the Contractor.

Dates, Times and Periods

“Commencement Date” means the date fourteen (14) days after the date the
Contract comes into effect or any other date named in the Contract Data.

“Day” means a calendar day

“Time for Completion” means the time for completing the Works as stated in the
Contract Data (or as extended under Sub-Clause 7.3), calculated from the

Commencement Date. -

Money and Payments 4‘\
w‘ ‘ I.

Contractor, whether on or off the Site, including overheads and-simnNar charges

“Cost” means all expenditure properly incurred (or to by the
A X . Ged6
but does not include any allowance for profit. eneﬂﬁw
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1.1.12

1.1.13

1.1.14

1.1.15

1.1.16

1.1.17

1.1.18

1.1.19

1.1.20

1.2

1.3

14

Other Definitions

“Contractor’s Equipment” means all machinery, apparatus and other things
required for the execution of the Works but does not include Materials or Plant
intended to form part of the Works.

“Country” means the Islamic Republic of Pakistan.
“Employer’s Risks” means those matters listed in Sub-Clause 6.1.

“Force Majeure” means an event or circumstance which makes performance of a
Party’s obligations illegal or impracticable and which is beyond that Party’s
reasonable control.

‘Materials” means things of all kinds (other than Plant) to be supplied and
incorporated in the Works by the Contractor.

“Plant” means the machinery and apparatus intended to form or forming part of
the Works.

“Site” means the places provided by the Employer where the Works are to be
executed, and any other places specified in the Contract as forming part of the
Site.

“Variation” means a change which is instructed by the Engineer/Employer under
Sub-Clause 10.1.

“Works” means any or all the works whether Supply, Installation, Construction
etc. and design (if any) to be performed by the Contractor including temporary
works and any variation thereof.

“Engineer” means the person notified by the Employer to act as Engineer for the
purpose of the Contract and named as such in Contract Data.

Interpretation

Words importing persons or parties shall include firms and organisations. Words
importing singular or one gender shall include plural or the other gender where the
context requires.

Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of
one another. If an ambiguity or discrepancy is found in the doeuments) the priority
of the documents shall be in accordance with the order M \antract
Data. \

Law




1.5

1.6

2.1

2.2

2.3

2.4

3.1

3.2

Communications
All Communications related to the Contract shall be in English language.
Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and
shall give all notices and pay all fees and other charges in respect of the Works.

THE EMPLOYER
Provision of Site

The Employer shall provide the Site and right of access thereto at the times stated
in the Contract Data.

Permits etc.

The Employer shall, if requested by the Contractor, assist him in applying for
permits, licences or approvals which are required for the Works.

Engineer’s/Employer’s Instructions
The Contractor shall comply with all instructions given by the Employer or the

Engineer, if notified by the Employer, in respect of the Works including the
suspension of all or part of the Works.

Approvals

No approval or consent or absence of comment by the Engineer/Employer shall
affect the Contractor’s obligations.

ENGINEER’S'EMPLOYER’S REPRESENTATIVES
Authorised Person

The Employer shall appoint a duly authorized person to act for him and on his
behalf for the purposes of this Contract. Such authorized person shall be duly
identified in the Contract Data or otherwise notified in writing to the Contractor as
soon as he is so appointed. In either case the Employer shall notify the Contractor,
in writing, the precise scope of the authority of such authorized person at the time
of his appointment.

Engineer’s/Employer’s Representative

The name and address of Engineer’s/Employer’s Representative i gé}z eein
Contract Data. However the Contractor shall be notifimﬁg""ﬁg;ztwfw
s e
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4.1

4.2

4.3

4.4

5.1

5.2

Engineer/Employer, the delegated duties and authority before the Commencement
of Works.

THE CONTRACTOR
General Obligations

The Contractor shall carry out the Works properly and in accordance with the
Contract. The Contractor shall provide all supervision, labour, Materials, Plant
and Contractor’s Equipment which may be required.

Contractor’s Representative

The Contractor shall appoint a representative at site on full time basis to supervise
the execution of work and to receive instructions on behalf of the Contractor but
only after obtaining the consent of the Employer for such appointment which
consent shall not be unreasonable withheld by the Employer. Such authorized
representative may be substituted/replaced by the Contractor at any time during
the Contract Period but only after obtaining the consent of the Employer as
aforesaid.

Subcontracting

The Contractor shall not subcontract the whole of the Works. The Contractor shall
not subcontract any part of the Works without the consent of the Employer.

Performance Security

The Contractor shall furnish to the Employer within fourteen (14) days after
receipt of Letter of Acceptance a Performance Security/ Gurantee at the option of
the bidder, in the form of Bank Draft or Bank and validity specified in Contract
Data.

DESIGN BY CONTRACTOR
Contractor’s Design

The Contractor shall carry out design to the extent specified, as referred to in the
Contract Data. The Contractor shall promptly submit to the Engineer/Employer all
designs prepared by him. Within fourteen (14) days of receipt the
Engineer/Employer shall notify any comments or, if the design submitted is not in
accordance with the Contract, shall reject it stating the reasons. The Contractor
shall not construct any element of the Works designed by him within fourteen (14)
days after the design has been submitted to the Engineer/Empleyer or which has
been rejected. Design that has been rejected shall be promy amended and

resubmitted. The Contractor shall resubmit all designs com  taking) these
comments into account as necessary.

T . KRS\FE&ET.:W
Responsibility for Design ENW



6.1

The Contractor shall remain responsible for his bided design and the design under
this Clause, both of which shall be fit for the intended purposes defined in the
Contract and he shall also remain responsible for any infringement of any patent
or copyright in respect of the same. The Engineer/Employer shall be responsible
for the Specifications and Drawings.

EMPLOYER’S RISKS

The Employer’s Risks

The Employer’s Risks are:-

a)

b)

c)

d)

9)

h)

war, hostilities (whether war be declared or not), invasion, act of foreign
enemies, within the Country;

rebellion, terrorism, revolution, insurrection, military or usurped power, or
civil war, within the Country;

riot, commotion or disorder by persons other than the Contractor’s personnel
and other employees including the personnel and employees of Sub-
Contractors, affecting the Site and/or the Works;

ionising radiations, or contamination by radio-activity from any nuclear fuel,
or from any nuclear waste from the combustion of nuclear fuel, radio-active
toxic explosive, or other hazardous properties of any explosive nuclear
assembly or nuclear component of such an assembly, except to the extent to
which the Contractor/Sub-Contractors may be responsible for the use of any
radio-active material;

Pressure waves caused by aircraft or other aerial devices travelling at sonic
or supersonic speeds;

use or occupation by the Employer of any part of the Works, except as may
be specified in the Contract;

late handing over of sites, anomalies in drawings, late delivery of designs
and drawings of any part of the Works by the Employer’s personnel or by
others for whom the Employer is responsible;

a suspension under Sub-Clause 2.3 unless it is attributable to the
Contractor’s failure; and

physical obstructions or physical conditions other than climatic conditions,

encountered on the Site during the performance of the W r which the
Contractor immediately notified to the Employer ted the
Employer.

TIME FOR COMPLETION AEED
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7.1

7.2

7.3

7.4

8.1

8.2

Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall
proceed expeditiously and without delay and shall complete the Works, subject to
Sub-Clause 7.3 below, within the Time for Completion.

Programme

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer/Employer a programme for the Works in the form stated in the Contract
Data.

Extension of Time

The Contractor shall, within such time as may be reasonable under the
circumstances, notify the Employer/Engineer of any event(s) falling within the
scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the
Employer/Engineer for a reasonable extension in the time for the completion of
Works. Subject to the aforesaid, the Employer/Engineer shall determine such
reasonable extension in the time for the completion of Works as may be justified
in the light of the details/particulars supplied by the Contractor in connection with
the such determination by the Employer/Engineer within such period as may be
prescribed by the Employer/Engineer for the same; and

the Employer shall extend the Time for Completion as determined.

Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the
Contractor’s only liability to the Employer for such failure shall be to pay the
amount stated in the Contract Data for each day for which he fails to complete the
Works.

TAKING-OVER

Completion

The Contractor may notify the Engineer/Employer/PTA when he considers that
the Works are complete.

Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the
Contractor the Employer/Engineer/PTA shall either takeover the completed
Works and issue a Certificate of Completion to that effect o | notify the
Contractor his reasons for not taking-over the Works. While ng\the Ce \

of Completion as aforesaid, the Employer/Engineer may identify a tstanding
items of work which the Contractor shall undertake during the Mdintenances
Period.



9.1

9.2

10.

10.1

10.2

REMEDYING DEFECTS
Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue
of the Certificate of Completion carry out, at no cost to the Employer/PTA, repair
and rectification work which is necessitated by the earlier execution of poor
quality of work or use of below specifications material in the execution of Works
and which is so identified by the Employer/Engineer in writing within the said
period. Upon expiry of the said period, and subject to the Contractor’s faithfully
performing his aforesaid obligations, the Employer/Engineer shall issue a
Maintenance Certificate whereupon all obligations of the Contractor under this
Contract shall come to an end.

Failure to remedy any such defects or complete outstanding work within a
reasonable time shall entitle the Employer to carry out all necessary works at the
Contractor’s cost. However, the cost of remedying defects not attributable to the
Contractor shall be valued as a Variation.

Uncovering and Testing

The Engineer/Employer may give instruction as to the uncovering and/or testing
of any work. Unless as a result of an uncovering and/or testing it is established
that the Contractor’s design, Materials, Plant or workmanship are not in
accordance with the Contract, the Contractor shall be paid for such uncovering
and/or testing as a Variation in accordance with Sub-Clause 10.2.

VARIATIONS AND CLAIMS
Right to Vary

The Employer/Engineer may issue Variation Order(s) in writing. Where for any
reason it has not been possible for the Employer/Engineer to issue such Variations
Order(s), the Contractor may confirm any verbal orders given by the
Employer/Engineer in writing and if the same are not refuted/denied by the
Employer/Engineer within seven (7) days of the receipt of such confirmation the
same shall be deemed to be a Variation Orders for the purposes of this Sub-
Clause.

Valuation of Variations

Variations shall be valued as follows:

a) at a lump sum price agreed between the Parties, or
b) where appropriate, at rates in the Contract, or
C) in the absence of appropriate rates, the rates in the att’be'used
as the basis for valuation, or failing which AEED
Gﬂ,ksgna""‘w
B



10.3

10.4.

10.5

11.

111

d) at appropriate new rates, as may be agreed or which the
Engineer/Employer considers appropriate, or

e) if the Engineer/Employer so instructs, at day work rates set out in the
Contract Data for which the Contractor shall keep records of hours of
labour and Contractor’s Equipment, and of Materials, used.

Early Warning

The Contractor shall notify the Engineer/Employer in writing as soon as he is
aware of any circumstance which may delay or disrupt the Works, or which may
give rise to a claim for additional payment. This notification should be made
promptly to allow the Engineer/Employer to take appropriate actions.

To the extent of the Contractor’s failure to notify, which results to the
Engineer/Employer being unable to keep all relevant records or not taking steps to
minimise any delay, disruption, or Cost, or the value of any Variation, the
Contractor’s entitlement to extension of the Time for Completion or additional
payment shall be reduced/rejected. The Contractor’s failure to notify will affect
their ability to claim for any delays or additional costs resulting from such
circumstances.

Valuation of Claims

If the Contractor incurs Cost as a result of any of the Employer’s Risks, the
Contractor shall be entitled to the amount of such Cost. If as a result of any
Employer’s Risk, it is necessary to change the Works, this shall be dealt with as a
Variation subject to Contractor’s notification for intention of claim to the
Engineer/Employer within fourteen (14) days of the occurrence of cause. Failure
to provide timely notification may impact the Contractor’s entitlement to
additional costs or adjustments resulting from the Employer’s Risks.

Variation and Claim Procedure

The Contractor shall submit to the Engineer/Employer an itemised make-up of the
value of variations and claims within twenty eight (28) days of the instruction or
of the event giving rise to the claim. The Engineer/Employer shall check and if
possible agree the value. In the absence of agreement, the Employer shall
determine the value.

CONTRACT PRICE AND PAYMENT

@ Terms of Payments

As per special stipulations




11.2

11.3

11.4

11.5

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject
to Clause 10.

Monthly Statements

As per Special Stipulations

Interim Payments

Within a period not exceeding seven (7) days from the date of submission of a
statement for interim payment by the Contractor, the Engineer shall verify the
same and within a period not exceeding thirty (30) days from the said date of
submission by the Contractor, the Employer shall pay to the Contractor the sum
verified by the Engineer less retention money at the rate stated in the Contract
Data.

Retention

Retention money/ Performance Guarnatee shall be paid by the Employer to the
Contractor within fourteen (14) days after either the expiry of the period i.e defect
liability period stated in the Contract Data, or the remedying of netified defects, or
the completion of outstanding work, all as referred to in
ever is the later.

Final Payment o SHEEP
WGR: PCi e, o



11.6

12.

121

12.2

12.3

Within twenty one (21) days from the date of issuance of the Maintenanee
Certificate—Final Acceptance Certificate/ Completion Certificate the Contractor
shall submit a final account to the Engineer to verify and the Engineer shall verify
the same within fourteen (14) days from the date of submission and forward the
same to the Employer together with any documentation reasonably required to
enable the Employer to ascertain the final contract value.

Within sixty (60) days from the date of receipt of the verified final account from
the Engineer, the Employer shall pay to the Contractor any amount due to the
Contractor. While making such payment the Employer may, for reasons to be
given to the Contractor in writing, withhold any part or parts of the verified
amount.

Currency
Payment shall be in the currency stated in the Contract Data.
DEFAULT

Default by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid
instruction of the Engineer/Employer or fails to proceed expeditiously and without
delay, or is, despite a written complaint, in breach of the Contract, the Employer
may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within
fourteen (14) days after receipt of the Employer’s notice, the Employer may by a
second notice given within a further twenty one (21) days, terminate the Contract.
The Contractor shall then demobilise from the Site leaving behind any
Contractor’s Equipment which the Employer instructs, in the second notice, to be
used for the completion of the Works at the risk and cost of the Contractor.

Default by Employer

If the Employer fails to pay in accordance with the Contract, or is, despite a
written complaint, in breach of the Contract, the Contractor may give notice
referring to this Sub-Clause and stating the default. If the default is not remedied
within fourteen (14) days after the Employer’s receipt of this notice, the
Contractor may suspend the execution of all or parts of the Works.

If the default is not remedied within twenty eight (28) days after the Employer’s
receipt of the Contractor’s notice, the Contractor may by a second notice given
within a further twenty one (21) days, terminate the Contract. The Contractor shall
then demobilise from the Site.

Insolvency

If a Party is declared insolvent under any applicable law, the afty may by
notice terminate the Contract immediately. The Contractor sha empbikise

)
from the Site leaving behind, in the case of the Contractor’s ins® iy
g : ]



12.4

13.

131

13.2

Contractor’s Equipment which the Employer instructs in the notice is to be used
for the completion of the Works.

Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the Materials and Plant
reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
b) any sums to which the Employer is entitled,

C) if the Employer has terminated under Sub-Clause 12.1 or 12.3, the
Employer shall be entitled to a sum equivalent to twenty percent (20%) of
the value of parts of the Works not executed at the date of the termination,
and

d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the
Contractor shall be entitled to the cost of his demobilisation together with
a sum equivalent to ten percent (10%) of the value of parts of the Works
not executed at the date of termination.

The net balance due shall be paid or repaid within twenty eight (28) days of the
notice of termination.

RISKS AND RESPONSIBILITIES
Contractor’s Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care
of the Works from the Commencement Date until the date of the
Employer’s/Engineer’s issuance of Certificate of Completion under Sub-Clause
8.2. Responsibility shall then pass to the Employer. If any loss or damage happens
to the Works during the above period, the Contractor shall rectify such loss or
damage so that the Works conform with the Contract.

Unless the loss or damage happens as a result of any of the Employer’s Risks, the
Contractor shall indemnify the Employer, or his agents against all claims loss,
damage and expense arising out of the Works.

Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Employer
immediately. If necessary, the Contractor may suspend the execution of the Works
and, to the extent agreed with the Employer demobilise -the Contractor’s

Equipment. The scope, timing, and method of demobilizati
by both Parties to minimize disruption.

If the event continues for a period of eighty four (84) days, may then
give notice of termination which shall take effect twenty eight (28) d%&@sﬁtgﬁfﬁgﬂ
€ e

giving of the notice. P‘W
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After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the Materials and Plant
reasonably delivered to the Site, adjusted by the following:

a) any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) the cost of his demobilization, and

C) less any sums to which the Employer is entitled, including any deductions
agreed upon or required under the Contract.

The net balance due shall be paid or repaid within thirty five (35) days of the
notice of termination.

INSURANCE ( Not required)

15.

151

RESOLUTION OF DISPUTES
Engineer’s Decision

If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with the Works, the matter in dispute shall, in the first
place, be referred in writing to the Engineer, with a copy to the other party. Such
reference shall state that it is made pursuant to this Clause. No later than the
twenty eight (28) days after the day on which he received such reference, the

the Contractor and the Employer shall give effect forthwith to eve Cision

2%

Yy
of the Engineer unless and until the same shall be revised, as hereinaW
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15.2

15.3

16

16.1

in an arbitral award.
Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer or if no decision is given
within the time set out in Sub-Clause 15.1 hereabove, the Party may give notice of
dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of
the decision or the expiry of the time for the decision. If no notice of
dissatisfaction is given within the specified time, the decision shall be final and
binding on the Parties. If notice of dissatisfaction is given within the specified
time, the decision shall be binding on the Parties who shall give effect to it
without delay unless and until the decision of the Engineer is revised by an
arbitrator.

Arbitration

In case of any dispute the case shall be referred to PC-1 Of PTA for the settlement
at first stage . A dispute which has been the subject of a notice of dissatisfaction
shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of
1940) and Rules made thereunder and any statutory modifications thereto. Any
hearing shall be held at the place specified in the Contract Data and in the
language referred to in Sub-Clause 1.5.

INTEGRITY PACT

If the Contractor, or any of his Sub-Contractors, agents or servants is found to have
violated or involved in violation of the Integrity Pact signed by the Contractor as
Schedule-F to his Bid, then the Employer shall be entitled to:

(@) recover from the Contractor an amount equivalent to ten times the sum of any
commission, gratification, bribe, finder’s fee or kickback given by the Contractor
or any of his Sub-Contractors, agents or servants;

(b) terminate the Contract; and

(c) recover from the Contractor any loss or damage to the Employer as a result of
such termination or of any other corrupt business practices of the Contractor or
any of his Sub-Contractors, agents or servants.

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor
shall demobilize from the Site leaving behind Contractor’s Equipment which the
Employer instructs, in the termination notice, to be used for the completion of the
Works at the risk and cost of the Contractor. Payment upon such termination shall be
made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having

deducted the amounts due to the Employer under Sub-Para (a) an f this Sub-
Clause.
AEED
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CONTRACT DATA

(Note: Except where otherwise indicated, all Contract Data should be filled in by the
Employer prior to issuance of the Bidding Documents.)

Sub-Clauses of

Conditions of Contract

1.1.3 Employer’s Drawings, if any
(To be listed by the Employer)

1.1.4 The Employer means
Pakistan telecommunication Authority

1.1.5 The Contractor means

1.1.7 Commencement Date means the date of issue of Engineer’s Notice to Commence
which shall be issued within fourteen (14) days of the signing of the Contract
Agreement.

1.1.9 Time for Completion 60 days

(The time for completion of the whole of the Works should be assessed by the
Employer)

1.1.20 Engineer
Director Civil Works, PTA HQs, Islamabad

1.3 Documents forming the Contract listed in the order of priority:

@ The Contract Agreement

(b) Letter of Acceptance

(© The completed Form of Bid

(d) Contract Data

(e) Conditions of Contract

U] The completed Schedules to Bid including Schedule of Prices
(9) The Drawings, if any

(h) The Specifications

(i)
()
(The Employer may add, in order of priority, such other documents as f
Contract. Delete the document, if not applicable)

part of the

2.1 Provision of Site: On the Commencement Date*

3.1  Authorised person : SHEED
SV o)
ENGR: A gpor




3.2 Name and address of Engineer’s/Employer’s representative
Inam Ullah (Assistant Director (CW) PTA)
4.4 Performance Security:
Amount_6 % of the Contract value
Validity 180 days after completion of Works i.e for the defect liabilityperiod as
well.
(Form: As provided under Standard Forms* of these Documents)
5.1 Requirements for Contractor’s design (if any):

Specification Clause No’s_ N/A

7.2 Programme:
Time for submission: Within fourteen (14) days* of the Commencement Date.
Form of programme: Bar Chart (Bar Chart/CPM/PERT or
other)

7.4  Amount payable due to failure to complete shall be Rs. 25000 per day up to a

maximum of 10% of contract value

9.1  Period for remedying defects

12 Months after issuance of completion certificate

(datailc)
\u\'LUlI |\)}

11.1 *(a) Terms of Payments

Payment of verified works will be made not less than the amount of Rs. 5
Million

* (Employer to amend as appropriate)

11.1  *(b) Valuation of the Works*:.
Not applicabe

11.2 (b) Percentage of value of Materials and Plant:

Not applicabe o SAEE®
R, RS W o™
BN G oot
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11.3 Percentage of retention: 6 % of the rentention money will be decducted
from each running bill and final bill.

* (Employer to amend as appropriate)
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D
ShEF
FS‘F wll"‘"w
E“GR- o
M



Type of cover

Third Party-injury to persons and damage to property

__Full cost of damage to the property i.e cost of work

(The minimum amount of third party insurance should be assessed by the
Employer and entered).

Workers:

As Per labour Laws

Other cover*:

(In each case name of insured is Contractor and Employer)

14.2  Amount to be recovered

Premium plus five percent (5%).

15.3 Arbitration

Place of Arbitration:__Islamabad

* (Employer to specify as appropriate)

pEED
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STANDARD FORMS

(Note: Standard Forms provided in this document for securities are to be issued by a
bank. In case the bidder chooses to issue a bond for accompanying his bid or
performance of contract or receipt of advance, the relevant format shall be tailored
accordingly without changing the spirit of the Forms of securities).

D
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FORM OF BID SECURITY
Not required as it is the shape of
Pay order/ Demand Draft
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FORM OF PERFORMANCE SECURITY

(FORM OF PERFORMANCE SECURITY (Bank  Guarantee)  Guarantee

No. Executed on (Letter by the

Guarantor to the Employer) Name of Guarantor (Scheduled Bank in Pakistan) with

address: Name of Principal (Contractor) with
address:

Penal

Sum of Security (express in words and
figures)

Letter of

Acceptance No. Dated KNOW ALL

MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents and
above said Letter of Acceptance (hereinafter called the Documents) and at the request of the
said Principal we, the Guarantor above named, are held and firmly bound unto the
(hereinafter  called the
Employer) in the penal sum of the amount stated above, for the payment of which sum well
and truly to be made to the said Employer, we bind ourselves, our heirs, executors,
administrators and successors, jointly and severally, firmly by these presents. THE
CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted
the Employer's  above  said Letter ~ of  Acceptance  for

(Name of Contract) for the

(Name of Project). NOW THEREFORE, if the
Principal (Contractor) shall well and truly perform and fulfill all the undertakings, covenants,
terms and conditions of the said Documents during the original terms of the said Documents
and any extensions thereof that may be granted by the Employer, with or without notice to
the Guarantor, which notice is, hereby, waived and shall also well and truly perform and
fulfill all the undertakings, covenants terms and conditions of the Contract and of any and all
modifications of the said Documents that may hereafter be made, notice of which
modifications to the Guarantor being hereby waived, then, this obligation to be void,;
otherwise to remain in full force and virtue till all requirements of Clause 9, Remedying
Defects, of Conditions of Contract are fulfilled. Our total liability under this Guarantee is
limited to the sum stated above and it is a condition of any liability attaching to us under this
Guarantee that the claim for payment in writing shall be received by us within the validity
period of this Guarantee, failing which we shall be discharged of our liability, if any, under
this Guarantee. (59) We, (the Guarantor),
waiving all objections and defences under the Contract, do hereby irrevocably and
independently guarantee to pay to the Employer without delay upon the Employer's first
written demand without cavil or arguments and without requiring the Employer to prove or to
show grounds or reasons for such demand any sum or sums up to the amount stated above,
against the Employer's written declaration that the Principal has refused or failed to perform
the obligations under the Contract, for which payment will be effected by the Guarantor to
Employer’s designated Bank & Account Number. PROVIDED ALSO THAT the Employer
shall be the sole and final judge for deciding whether the Principal (Contractor) has duly
performed his obligations under the Contract or has defaulted in fulfilling-said obligations

executed this Instrument under its seal on the date indicated above, the name antl corpgeate

seal of the Guarantor being hereto affixed and these presents duly signed by itseu%mﬁ%g@w
w-!:_;.un-f“ﬂ '



representative, pursuant to authority of its governing body. Guarantor
(Bank) Witness: 1. 1. Signature
2. Name Corporate Secretary (Seal) 3.
Title 2.

(Name, Title & Address) Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the
day of 20

BY AND BETWEEN

(hereinafter called the “Employer”) of the one part and
Pakistan Telecommunication Authority, a statutory body established under Pakistan
Telecommunication (Re-organization) Act, 1996, having its Head Quarter at F-5/1,
Islamabad through (hereinafter called as the “Procuring Agency” which expression shall
where the context admits, include successors-in-interest as assigns) of the One Part.

AND
M/s , @ company incorporated under the laws of Pakistan having its
registered office at Office # through its authorized representative Mr.

(hereinafter all the “Supplier” which expression shall
where the context as allows include his/its successors in interest, execution, administration,
heirs and permitted assigns) of the Other part.

If, when and where applicable the Party of the One Part and Party of other part shall
hereinafter be collectively referred to as “Parties” and individually as “Party” as the
context of this Agreement requires.

WHEREAS the Procuring Agency intends to undertake the repair and maintenance of its
official residential houses located in Rawalpindi and Islamabad (hereinafter referred to as the
"Project™), including but not limited to internal and external paintwork, replacement of
windows, kitchen renovations, replacement of sanitary fixtures, and bath tile replacement;

AND WHEREAS the Procuring Agency, in compliance with the Public Procurement
Regulatory Authority (PPRA) Rules, has resolved to procure the necessary services for the
Project through the Single Stage — Two Envelope Procedure, ensuring the principles of
transparency, fairness, and competitiveness are upheld;

AND WHEREAS PTA has collected bids for the Project through the E-Procurement
Automated Data System (E-PADS) and conducted a comprehensive evaluation of the
submitted bids, encompassing both technical and financial assessments, in accordance with
the criteria stipulated in the bidding documents;

AND WHEREAS after thorough evaluation, a supplier/contractor has been selected to
undertake the repair and maintenance services for Procuring Agency’s official residential
houses based on their compliance with technical requirements and submlssmn of the most

advantageous financial offer; \

NOW THEREFORE, this document sets forth the terms and co d|t|ons ‘B ing the
engagement of the selected supplier/contractor for the repair and s
required for PTA's official residential houses, as specified herein.

m




NOW this Agreement witnesseth as follows:

1.

In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents after incorporating addenda, if any except those parts
relating to Instructions to Bidders, shall be deemed to form and be read and construed
as part of this Agreement, viz:

(@)  The Letter of Acceptance;

(b)  The completed Form of Bid alongwith Schedules to Bid,;
(c) Conditions of Contract & Contract Data;

(d)  The priced Schedule of Prices;

(e)  Speial stipulations

() The Specifications; and

(@) The Drawings if any

In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy defects therein in conformity and in all respects
within the provisions of the Contract.

The Employer hereby covenants to pay the Contractor, in consideration of the
execution and completion of the Works as per provisions of the Contract, the Contract
Price or such other sum as may become payable under the provisions of the Contract
at the times and in the manner prescribed by the Contract.

5. The Supplier shall maintain all necessary licenses, permits, and certifications required to

perform the obligations under this Contract and shall provide evidence of such, upon
request by the Procuring Agency.
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IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be
executed on the day, month and year first before written in accordance with their respective
laws.

Signature of the Contactor Signature of the Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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SPECIFICATIONS

e Work will be carried out as per standards, specifications of Materials as per MES
Scheduel 2021
e ASTM or BSS shall be followed for strict compliance

> 5
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ANNEX-A

DRAWINGS

*All bidders are requested to visit site prior to submission of bid
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1. Introduction

Pursuance to Rule-19 of Public Procurement Rules, 2004 (“Rules”) read with Rule-2(f)
and the criteria for Blacklisting of Suppliers and Contractors doing business with Pakistan
Telecommunication Authority (“PTA”), following comprehensive mechanism for
blacklisting and debarment of bidders for a specified time in accordance with regulations
made by Public Procurement Regulatory Authority (“Authority’) shall be followed:

PTA’s Blacklisting Mechanism or any amendments thereof forms part of all tender

documents and are in furtherance of the provisions of the Rules and in no way overrides
the provisions of the Rules.

2. Blacklisting/Debarring

Blacklisting/debarring means and includes the process / proceedings initiated against any
business entity/person including but not limited to bidder, contractor, supplier, agent,
consultant, company, partnership, sole proprietor or firm; hereinafter referred to as,
“Bidder/Contractor”, as the case may be, from participating in any current/future
procurement (goods & services) proceedings conducted by PTA. Such
blacklisting/debarring shall be for a fixed period not more than the period specified by the
PPRA Rules. The Bidder/Contractor individually or collectively as a consortium may be
blacklisted/debarred if found to have been involved in any or all of the following acts:-

I.  Failure or refusal to:

(a) execute the contract (after issuance of LOA or after acceptance of bid)
in disregard to the terms thereof;

(b) execute the contract; withdrawal of commitments, quoting an
unreasonably and unfairly low financial offer and subsequently
withdrawing such an offer, frustrating the evaluation/bidding process
and not responding to written communication in a reasonable time.

(c) accept Purchase Order / Work Contract;

(d) execute work;

(e) submit Bank Guarantee as per tender terms;

(F) make supplies as per specification agreed,;

(9) fulfill contractual obligations and/or non-performance and/or non-
satisfactory performance as per Purchase Order/ Work Contract and/or
Call-Out Agreement;

(h) meet terms and conditions of Purchase Order/ Work Contract and/or
Callout Agreement

(i) to remedy underperformance or to honor contractual obligations within
the warranty period or defect liability period.

() Or any other non-compliance of obligations vital for_the execution/

compliance of the contract. A

. ED
I1l.  Repeated non-performance or non-satisfactory performance. . “%gs\gﬁaﬁw
o

Il.  Causing delay in signing the contract without any co
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IV.  Indulgences in corrupt or fraudulent practice or practices while obtaining
or attempting to obtain contracts in PTA.

V.  Convicted of fraud, corrupt practice or practices, tax evasion or criminal
misappropriation or falsification of accounts by any competent forum.

VI.  Notified blacklisted/debarred/cross debarred by any public sector
organization or international agency. At the time of submission of bid(s),
all bidders/contractors shall submit an affidavit, in this regard.

VII.  Furnished information that was false, spurious and materially inaccurate or
incomplete or submitted any forged or fake documents or any
misrepresentation.

VIIl.  Making frivolous complaints and allegations to gain undue advantage.

IX.  Submission of false/incomplete bid security or infringement to get undue
monetary or any other benefit.

X.  Attempt or activity to malign or bring PTA into disrepute and harm its
interest(s).

XI.  Any other cause deemed just and appropriate by PTA in the given
circumstances.

XIl.  Note: If any of the abovementioned cause(s) occur either on part of the

principal bidder or the agent, both shall be considered for
blacklisting/debarring.

3. Procurement Committee and Grievance Committee

a. PTA has constituted three procurement committees, namely PC-I, PC-I1 and PC-
Il for its organizational requirements. However, for the purposes of
blacklisting/debarring or penalizing action, only Grievance Committee
comprising of three members is authorized to make appropriate decisions.

b. The Committee is competent and authorized to consider process and finalize all
matters regarding blacklisting/debarring of Bidders/Contractors. The Committee
may call for any document, file or record which it deems necessary and relevant
for the purposes of proceedings.

c. The Committee may adopt any procedure for its conduct as it deems fit and
appropriate in the circumstances to achieve the obJectlves of blacklisting
mechanism.

d. The Committee deliberations, as a guiding principle, sha ed upon
adequate evidence. Consideration should be given as to how mu w’
information is available, and its reasonableness in view of %Mbﬂﬁg
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circumstances, and inferences which may be drawn from the existence or absence
of affirmed facts. The assessment shall include all documents available and
presented.

4. Blacklisting and debarring Procedure

a. Upon receipt of or obtaining information and/or knowledge that any
Bidder/Contractor involved in practices mentioned in Clause 2 above, at any
stage after initiation of bidding process and/or after execution of the contract, the
concerned procurement committee of PTA shall promptly make
recommendations to the Grievance Committee for its furtherance to initiate
formal blacklisting proceedings.

b. In case the Committee decides to initiate blacklisting proceedings, the Bidder/
Contractor shall be formally intimated vide Show Cause Notice, in writing about
the nature of complaint/matter and initiation of blacklisting proceedings.

c. The Bidder/Contractor shall be intimated by giving a seven (07) days’ notice
preferably through email, courier services, registered post or fax or email and
shall be provided an opportunity of furnishing response to justify its position
either through written representation or personal hearing or both.

d. In case the Bidder/Contractor fails to furnish his defense or representation, the
Committee may proceed ex parte on the basis of information, record and material
available before it, provided that one further notice at a minimum of three
working days interval has been issued.

e. The Committee shall preferably complete its proceedings within thirty (30) days
from the date of first notice given pursuant to paragraph (d) above.

f.  The Bidder/Contractor against whom blacklisting proceedings have beeninitiated
may be represented through:

1) In case of an individual or sole proprietorship; in person or any other
duly authorized officer.

2 In case of a company, firm or partnership; by the Chief Executive
Officer, Director or the Managing Partner, or any other duly authorized
officer.

5. Findings and Decisions by the Committee

a. The Committee after finalizing its proceedings shall record
along with reasons and decide one or more of the following

b. Withdrawal of blacklisting proceedings;
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I.  Issuance of Warning Letter to Bidder/Contractor; '

ii.  Debarring, specifying the time period;

iii.  In case the Bidder/Contractor is found at fault based on the facts of the
case and/or as per bidding documents and fails to justify the grounds of its
fault, then keeping in view the gravity of situation, the Committee may
decide for encashment of the bid bond / Performance Guarantee / Bank
Guarantee as the case may be.

iv.  Blacklisted if the Bidder/Contractor fails to take remedial action within the
specified time; and/or,

c. The order of the Committee shall be communicated in writing by officer not below
rank of Director of Procuring Department of PTA to the Bidder/Contractor and
also to the Authority (PPRA).

d. The list of blacklisted Bidder/Contractor shall be published on PTA’s website in
due course.

6. Appeal/Review

The Bidder/Contractor feeling aggrieved by any decision of the Committee may approach the
Authority (PPRA), as per applicable Rules, within thirty (30) days of communication of such
blacklisting or debarring action etc. if deemed appropriate.

7. Effect

a. The debarred/blacklisted Bidder/Contractor shall stand disqualified from bidding
from all PTA bids from the date of communication of such decision.

b. In case(s) of a contract already awarded to a Bidder/Contractor that has
subsequently been blacklisted or debarred, it shall be voidable at the sole option of
PTA.

C. In case(s) of a contract already awarded to a Bidder/Contractor that has

subsequently been blacklisted or debarred by any other company/Authority, it shall
also be voidable at the sole option of PTA.
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